
Town of Beverly Shores

Manhour Estimate:

Total 0

Project 1:  Beach Access Engineering

HoursTask

Project Management

Field Work

Evaluation and Analysis

Conceptual Design

Answering Contractor Questions

Preparing and Submitting Addenda

Pre-Bid (Preparation/Participation)

Reporting

Permit Process

Document Control

Assisting with grant/funding applications

Reviewing Contractor Bids

Exhibit 3 - Example Manhour Estimate
Project:

Beach Access 

Engineering Services

Firm:

Project Manager:

Subconsultants:

Name DBE/Non-DBE Scope of Work

Coordination with Town and Stakeholders

Summary Manhour Estimate (Beach Access Engineering) Page 1 of 2



Town of Beverly Shores

Manhour Estimate

(continued):

Lake Front Drive 

Engineering Services

Project 2: Engineering Services During Construction

Project:

Total 0

QA/QC

Project Management

Review Construction Requests for Information

Review Field Engineering or Change Proposals

Review As Built Drawings

Document Control

On-call Contingency

Task Hours

Field Work

Exhibit 3 - Example Manhour Estimate

Summary Manhour Estimate (Beach Access Engineering) Page 2 of 2


