



Above numbers based upong following document dates: Project #1 Bid (03/29/10) and Project #1 Final GMP (04/01/10), Project #2 Bid (03/29/10) and Project #2 Final GMP (04/01/10), Project #3 Bid (05/13/11) and Project #3 Final GMP (04/18/12),Project #4 Bid (05/13/11) and Project #4 Final GMP (04/18/12), Project #5 Bid (11/08/12) and Project #5 VE GMP (04/08/13), Project #6 Bid (11/08/12) and Project #6 VE GMP (04/08/13), Project #7 Bid (11/08/12) and Project #7 VE GMP (04/08/13)

Bid Package Notes:

(1) - Bid Package #3 Rough Caprentry Increase is due to adding the Siesmic Upgrade Cost which was not included in orginal Bid.

Bid Package #	Bid Package Description	Project #1	Project #2	Project #3	Project #4	Project #5	Project #6	Project #7
Bid Package #1	Demolition for Remodeling	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #2	Concrete, Asphalt, Metals, Ornamental Fencing and Landscaping	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #3 (Landscape)	Landscape & Irrigation (Berry & Nestor have actual cost, other do not)	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #3	Rough Carpentry	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #4	Finish Carpentry & Cabinets	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #5	Glazing, Windows & Storefronts	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #6	Doors/Frames/Hardware, Metal Framing, Drywall, Insulation, Plaster, Paint, Vinyl Fabric Wrapped Tack Surfaces & Acoustic Ceiling	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #7	Carpet, Resilient Flooring, Terrazzo CIP, Terrazzo Tile and Ceramic Tile	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #8	Specialties	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #9	Food Service Equipment	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #10	Plumbing & Underground Utilities	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #11	HVAC & Controls, Sheet Metal & Roofing	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor
Bid Package #12	Electrical & Low Voltage - Includes All Division 17 & 17 Electrical Work Complete	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor	Sub-Contractor