U-3301 Project Synopsis

Stipend

* A stipulated fee 0$35,000 will be awarded to each short-listed Design-Build Team
that provides a responsive, but unsuccessful, Design-Buildosal in response to the
Final Request for Proposals and all associated Addendacdintract award is not
made, all short-listed Design-Build Teams that providesponsive Design-Build
Proposal shall receive the stipulated fee. In the eWttthe Department suspends or
discontinues the procurement process prior to the Dé&aigd Proposal submittal
date current at the time of the suspension, no stipulegedill be paid.

Project Description and Pur pose

* The Design-Build Project U-33301 will widen approximately 4.Besnof NC 63
from Jones Road (SR 1380) to Newfound Road (1004) in Buncombaty;o
northwest of Asheville.

* The project’s primary purpose is to improve the capadity® 63 so that the facility
operates at an acceptable level of service in the dgsam while also improving the
safety along NC 63.

Planning

* It is anticipated that the U-3301 Categorical Exclusiok)(@ill be approved in
May 2014.

* The Design-Build Team shall adhere to all environmeswaLiment commitments. A
copy of the CE will be made available to the shotetisDesign-Build Teams.

Public I nvolvement

* During the project’s construction, the Design-Build Tesimll coordinate with the
Division 13 Office and the Construction Unit to informetpublic of lane closures,
construction progress, etc.

Roadway

* From Jones Road (SR 1380) to east of Greyfox Road, thgmBuild Team shall
widen NC 63 to a three-lane curb and gutter facility. Feast of Greyfox Road to
Newfound Road (SR 1004), the Design-Build Team shall widi€r63 to a four-lane
divided facility with a 23-foot median.

 The NC 63 improvements shall be designed and condlrtctmeet a 50-mph design
speed.
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Structures

The Design-Build Team shall design and construct alliceires necessary to
complete the project.

The Design-Build Team shall design and construct dudfjes on NC 63 over New
Found Creek that adhere to the AASHTO LRFD Bridge DeSjggrifications.

The Design-Build Team shall replace and / or extendeatiforced concrete box
culverts impacted by the project’s design and / or coastn.

The Design-Build Team shall design and construcegllired retaining walls.

Hydraulics

The Design-Build Team shall design and constructaiths drainage.

The Design-Build Team shall obtain FEMA compliance foe regulated stream
crossings.

The Design-Build Team shall develop all Culvert andi&ei Survey Reports.

The Design-Build Team shall develop a State Stormwdemnagement Plan.

Geotechnical

Roadway and structure subsurface investigations will be pdwid the short-listed
Design-Build Teams. The Design-Build Team shall besponsible for all
recommendations, as well as supplemental roadway ardwstl investigations.

The Design-Build Team shall design and construct alhdations, embankments,
slopes, retaining walls and temporary structures.

Geoenvironmental

Seven underground storage tanks (UST’s) and six othehsittesbeen discovered on
the project and have the potential to be contaminatbd. NCDOT will complete
preliminary studies on these sites and provide the sesuthe short-listed teams.

The Design-Build Team shall adhere to all Right oayWwvBranch procedures
regarding the acquisition of contaminated property andigiet of way acquisition
recommendations provided by the Department.

The specific Design-Build Team and NCDOT geoenvironmemehediation
responsibilities will be outlined in the Request for Prxsgds.
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Environmental

» The Design-Build Team shall prepare all documents sacgdgor the Department to
obtain the environmental permits for this project. Thacgrated required permits
include a US Army Corps of Engineers Section 404 IndividuainRea NC
Department of Environment and Natural Resources, DivisibiWater Quality
(DWQ) Section 401 Water Quality Certification; and a &&ttormwater Permit.

On Site Mitigation

* There is the potential that on-site mitigation will bequired for compensatory
mitigation for unavoidable wetland and surface water ingalft necessary, the
Design-Build Team and NCDOT on-site mitigation resploitises will be outlined in
the Request for Proposals.

Erosion Control

 The Design-Build Team shall be responsible for all ierosontrol designs and
implementation.

* The Design-Build Team shall have a certified erosiamrod inspector on the project
at all times during construction.

Transportation M anagement

* The Design-Build Team shall develop and implement Partation Management
Plans. A list of parameters, such as lane closumg testrictions and general
guidelines will be provided in the Request for Proposals.

Pavement M arkings

 The Design-Build Team shall develop Pavement Markingn$land install all
pavement markings / markers.

Traffic Signals

* The Design-Build Team shall design and install all terappoand permanent traffic
signals.

» The Design-Build Team shall upgrade several existing ¢rakfjnals.

Pavement

* Asphalt mainline and -Y- Line pavement designs will be gtediin the Request for
Proposals.
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* The Design-Build Team shall design all temporary pay@sand evaluate existing
shoulders and roadways regarding their suitability forryageg traffic during
construction, if necessary.

Signing

» The Design-Build Team shall design, fabricate andilhatl roadway signs.

L ocation and Surveys

» Electronic surveys will be provided to the short-listehts. The Design-Build Team
shall be responsible for supplemental surveys.

* Known existing utilities have been located and will beluded with the survey data
provided to the short-listed teams. The Design-Build Tehatl be responsible for all
supplemental SUE work.

* The Design-Build Team shall be responsible for allctire surveys.

Utility Construction

* The Design-Build Team shall design and construct ¢hecation of all water and
sewer facilities in conflict with the project.

R/W Utilities, Conflictsand / or Construction

» The Design-Build Team shall be responsible for alityiconflicts / relocations and
utility construction plans. Coordination shall include, butt be limited to,
preparations and / or obtaining all necessary utility agretsme

Right of Way

» The Design-Build Team shall acquire all right of wayd easements required by the
proposed design and / or construction.

Construction Engineering I nspection (CEl)

* The Department will be responsible for CEIl work.
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