[bookmark: _Hlk67906513]U.S. Fish and Wildlife Service
Chesapeake Bay Field Office, Annapolis, MD 21401
Cost Estimate for FERC Scotts Mill 30(C) Exemption Application
SCOTTS MILL DAM HYDROELECTRIC PROJECT, FERC P-14425, JAMES RIVER, LYNCHBURG, VA

1. Jessica Pica, Fish Passage Engineer
2. David Sutherland, Fish and Wildlife Biologist
	
	 
	 

	Biologist day rate 
	 
	$711 

	USFWS Overhead rate
	 
	22%

	Overhead total
	 
	$156 

	Total biologist day with overhead
	 
	$867 




	Conference calls and summary documents from Aug-Oct 2017
	3 days x 2
	$5,202

	Preparation and Site Visit to Scotts Mill Dam November 6, 2017
	2 days x 2
	$3,468

	Scott's Mill Project Draft License Application review, January 2, 2018
	2 days x 2
	$3,468

	James River Assoc Meeting, Agency Meeting, November 8, 2018
	1 day 
	$867

	Design Questions to Applicant November and December 2018
	2 days x 2
	$3,468

	Agreement in Principal calls and drafting March 1, 2019 to February 28, 2020
	7 days x 2
	$12,138

	ER20/0274 OEPC File Number: PEP/NRM 9043.1, June 25, 2020
	4 days
	$3,468

	Draft Settlement Agreement January 25, 2021 to March 24, 2021
	5 days
	$4,335

	Final Settlement Agreement drafting and coordination
	5 days
	$4,335

	FERC Final Environmental Review and REA Notice
	4 days x 2
	$6,936

	Post Licensing Study Review and Coordination
	4 days x 2
	$6,936

	Total Estimate
	63 days
	$54,621



Comments on Cost Estimate
U.S. Fish and Wildlife Service (Service) has developed this Exemption 30 (C) cost estimate for the Scotts Mill Hydroelectric Project.  For this project, the Service has determined that the charges will not be required due to the natural resource and energy benefits that will be provided by this project. This project will promote natural resources, advance hydroelectric development science, and encourage other hydroelectric operators upstream in the river to provide safe, timely and effective fish passage. The Scott’s Mill representatives have developed a partnership with the natural resource agencies, and under these unique circumstances the Service will not require any compensation from this project. We believe this project to be in the best interest of the Commonwealth of Virginia and the general public.
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U.S. Fish and Wildlife  Service   Chesapeake Bay Field Office, Annapolis, MD 21401   Cost Estimate for FERC Scotts Mill  30(C)  Exemption Application   SCOTTS MILL DAM HYDROELECTRIC PROJECT, FERC P - 14425, JAMES RIVER, LYNCHBURG, VA     1.   Jessica Pica, Fish  Passage Engineer   2.   David Sutherland, Fish and Wildlife Biologist  

       

Biologist day rate      $711   

US FWS Overhead rate     22 %  

Overhead total     $156   

Total bio logist   day w ith  overhead     $867   

   

Conference calls  and summary documents from  Aug - Oct 2017  3 days   x 2  $ 5,202  

Preparation and  Site Visit   to Scotts Mill Dam   November 6, 2017  2 days x 2  $3,468  

Scott's Mill Project Draft License Application   review, January 2, 2018  2 days x 2  $3,468  

James River Assoc  Meeting, Agency Meeting , November  8 , 2018  1 day   $867  

Design Questions to Applicant November and December 2018  2 days x 2  $3,468  

Agreement in Principal calls and drafting March 1, 2019 to February 28, 2020  7   days x 2  $ 12,138  

ER20/0274 OEPC File Number:  PEP/NRM 9043.1 , June 25, 2020  4 days  $3,468  

Draft  Settlement   Agreement  January 25, 2021   to March 24, 2021  5 days  $4,335  

Final Settlement Agreement drafting and coordination  5 days  $4,335  

FERC Final Environmental Review and REA Notice  4 days x 2  $6,936  

Post Licensing Stud y   Review and Coordination  4 days x 2  $6,936  

Total Estimate  6 3   days  $ 54 , 621  

  Comments on Cost Estimate   U.S. Fish and Wildlife Service   (Service)  has developed  this   Exemption 30  ( C )   cost estimate  for  the Scotts Mill Hydroelectric  Project.    For this project, the Service has determined  that the  charges will not be required   due to the natural resource  and energy  benefits   that will be  provided by this project .  This project  will   promote natural resources, advance hydro electric   developme nt  science,   and encourage other hydro electric   operators  upstream in the river   to  provide safe, timely and effective fish passage . The Scott’s Mill  representatives   have developed  a partnership with the natural resource agencies , and  under these unique  circumstances   the  Service will not require any compensation  from   th is   project . We believe this project to be in   the  best interest of the Commonwealth of Virginia and the general  public .  

