
BUILDER: DATE:

BORROWER:

ADDRESS:

1 BUILDERS RISK INSURANCE
2 PERMITS & PLANS
3 INSPECTIONS
4 PORT-O-LET
5 DUMPSTER
6 SITE PREPARATION / DEMO
7 FOUNDATION - MATERIALS
8 FOUNDATION - LABOR
9 PLUMBING - ROUGH IN
10 ELECTRIC - ROUGH IN
11 SEPTIC
12 FRAMING - MATERIALS
13 FRAMING - LABOR
14 ROOF - MATERIALS
15 ROOF - LABOR
16 WINDOWS
17 FIREPLACE
18 PLUMBING - STACK OUT
19 HVAC - ROUGH IN
20 INSULATION
21 STONE & BRICK - MATERIALS
22 STONE & BRICK - LABOR
23 PAINT - INTERIOR
24 PAINT - EXTERIOR
25 DOORS - INTERIOR
26 DOORS - EXTERIOR
27 DOORS - GARAGE & OPENER
28 DRYWALL
29 FLOOR - WOOD
30 FLOOR - CARPET
31 FLOOR - TILE
32 TRIM - MATERIALS
33 TRIM - LABOR
34 CABINETS
35 COUNTER TOPS
36 MIRRORS
37 APPLIANCES
38 FANS & LIGHT FIXTURES
39 ELECTRIC - FINAL
40 PLUMBING - FINAL
41 HVAC - FINAL
42 PHONE / INTERCOM / SECURITY SYSTEM
43 DRIVEWAY / FLATWORK

CONSTRUCTION BUDGET

ITEM# DESCRIPTION  OF WORK SCHEDULED BUDGET

page 1 of 2



44 PATIO
45 SPRINKLER SYSTEM
46 FINAL INTERIOR CLEAN
47 FINAL YARD GRADE
48 LANDSCAPING
49 WATER WELL
50 OVERAGES
51 BUILDER ADMIN / PROFIT
52 OTHER:
53 OTHER:
54 OTHER:
55 OTHER:

56 REAL ESTATE COMMISSIONS AND/OR PROCESSING FEES
57 CONSTRUCTION LOAN - CLOSING COSTS
58 CONSTRUCTION LOAN - INTEREST
59 OTHER:
60 OTHER:

TOTAL CONSTRUCTION BUDGET: $0.00
LOT PAYOFF [+]
TOTAL ACQUISITION COST [=] $0.00
APPRAISED VALUE:
MAXIMUM CONSTRUCTION LOAN [80%]: $0.00
LESS LOT PAYOFF [-]: $0.00
LESS BORROWER CONCESSIONS: $0.00
AMT. AVAILABLE FOR CONSTRUCTION: $0.00
TOTAL BUILDER RETAINAGE ***: $0.00

PLEASE
NOTE:

Reduction of a % of each draw to equity the total % hold-back of the entire budget

Hold-Back of final draw at completion of home

The construction loan is approved based on the budget submitted by the builder.
Disbursement of funds through the construction loan are dependent upon the budget. Any
overages in costs will be the responsibility of the builder unless initiated by a Change Order
signed by the homeowner, in which case overages are the responsbility of the homeowner.
Any cost savings in any line item cannot be used for other aspects of construction until
validation of completion is confirmed with a 3rd party inspection.

BORROWER CONCESSIONS

LOAN CALCULATION

If a builder's hold-back is required to secure the equity for this loan, the builder will achieve the hold back by:
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