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DIVISION 0
Bidding and Contract Requirements



NOTICE TO BIDDERS

1. The Housing Authority of the City of Elkhart, Indiana will receive sealed Bids in its offices at 1396
Benham Avenue, Elkhart, Indiana 46516, until the hour of 3:00 p.m., local time, August 7, 2025. A
public bid opening will occur at that time. Any bid received after the above designated time will be
returned unopened. The work shall be performed as per Plans and Specifications prepared by
Alliance Architects, 929 Lincolnway East, Suite 200, South Bend, Indiana, and Bids are desired for
the Scattered Sites Masonry Repairs and Kitchen Exhaust, in Elkhart, Indiana.

2. Work includes repair of brick masonry, replacement of exhaust fans, and installation of range hoods
at Scattered Site units.

3. All prime Contractors submitting Bids on the Project shall encourage qualified minority
subcontractors to perform any portion of the Work in the Project which is not performed by the
Contractor's own forces. All bidders shall comply with HUD Section 3 Clause of regulation

24 C.F.R. Part 75.

4. Said Housing Authority of the City of Elkhart, Indiana is not obligated to accept the lowest or any
other Bid submitted and reserves the right to reject any and all Proposals, to waive informalities in
any Proposal if it shall be in the judgment of the Housing Authority of the City of Elkhart so to do
and to defer the acceptance or rejection until the financial arrangements for said Project are
completed.

5. Plans and Specifications may be obtained from Alliance Architects, 929 Lincolnway East, Suite
200, South Bend, Indiana, on or after July 26, 2025. Electronic Plans and Specifications are
available upon request by contacting Alliance at info@alliarch.com. If hard copies are required,
deposits made out to Housing Authority of the City of Elkhart in the amount of Fifty Dollars ($50.00)
will be required of Prime Contractors for each set of Drawings and Specifications, which amount
shall be returned in full in case the following two conditions are complied with:

A. The return of Drawings and Specifications within ten (10) days after the
date of receiving Bids and

B. The Drawings and Specifications are in usable condition as determined by
the Architect.

Should any Bidder fail in the observance of EITHER CONDITION, he shall forfeit the FULL
AMOUNT of his deposit.

6. A Pre-Bid Meeting will be held July 24, 2025, at 9:00 a.m. (local time) beginning at 181 North Elkhart
Avenue, Elkhart, Indiana. Site visits that are necessary after this date will be by appointment only
and should be made through the Housing Authority of the City of Elkhart, Indiana by contacting Mr.
Erik Mathavan, Director of Comprehensive Improvements, at 574-295-8392.

7. Instructions to Bidders, Plans, and Specifications including General Conditions are on file at:
a. Alliance Architects

929 Lincolnway East, Suite 200
South Bend, Indiana 46601

SS Masonry Repairs and Kitchen Exhaust
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b. Housing Authority of the City of Elkhart
1396 Benham Avenue
Elkhart, Indiana 46516
www.ehai.org/open-public-bids.html

C. MACIAF
212 W. Colfax Ave.
South Bend, IN 46601

d. Dodge Data & Analytics
300 American Metro Blvd., Suite 185
Hamilton, NJ 08619

e. ConstructConnect
3825 Edwards Road #800
Cincinnati, OH 45209

f. CMD Group, LLC
30 Technology Parkway South, Suite 100
Norcross, GA 30092-2912

SS Masonry Repairs and Kitchen Exhaust
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SECTION 00 20 00
INSTRUCTIONS TO BIDDERS

THE “INSTRUCTION TO BIDDERS”, HUD DOCUMENT HUD-5369, PAGES 1-4, OCTOBER 2002
EDITION, ARE HEREBY MADE A PART OF THE CONTRACT DOCUMENTS, EXCEPT AS THEY MAY

BE MODIFIED BY THE SUPPLEMENTAL INSTRUCTIONS TO BIDDERS AND THE SPECIFIC
PROVISIONS OF THESE DOCUMENTS.

END OF SECTION
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12. Indian Preference Requirements

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f)  Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g9) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(8) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

Previous edition is obsolete
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and itis determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(8) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’'s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

Mr. Erik Mathavan

Director of Comprehensive Improvements
Elkhart Housing Authority

1396 Benham Avenue

Elkhart, IN 46516

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparentlow bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g9) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[X] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a20 percent cash escrow;
[ 1 (4) a 25 percentirrevocable letter of credit; or,

[ 1 (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(fy (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.

Previous edition is obsolete
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SECTION 00 21 00
SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

PART 1 GENERAL
1.01 SUPPLEMENTS

A.

The following supplements modify, change, delete from or add to the “Instructions to Bidders for
Contracts, Public and Indian Housing Programs”. HUD-5369, 10/2002. All other clauses remain
enforced.

1.02 CONDITIONS AFFECTING THE WORK

A.

Each bidder shall make a careful examination of the Plans and Specifications, visit the sites of
the proposed construction and acquaint himself with all the conditions before submitting his
proposal. He/she will be held responsible for any and all errors in his proposal resulting from his
failure to make such examination. No "Request for Extras" will be entertained as a result of the
bidder failing to examine the Plans and Specifications and inspecting the site. Any discrepancies
between actual field conditions and work specified in Contract Documents shall be brought to the
attention of the Architect prior to bidding. The Contractor shall be responsible for verifying all
conditions and dimensions and shall be responsible for this work conforming to existing
conditions. In order to facilitate site examinations, the Architect will be available to accompany
bidders on the date and time as stated in the Pre-Bid Site Visit/Accessibility paragraph on page
00 10 00 NOTICE TO BIDDERS.

By submission of a bid, a bidder warrants that he has visited the site to investigate the actual site
conditions and made a careful examination of the Plans and Specifications. Additionally, the
successful bidder agrees to enter into a Form of Agreement Between the Owner and Contractor
as prescribed in 00 52 00 FORM OF CONTRACT. See Section 00 80 00 SUPPLEMENTARY
GENERAL CONDITIONS for sales tax status.

1.03 BID GUARANTEE

A.

A bid guarantee is not required for this project.

1.04 WAGE RATES

A.

Wage rates on this work shall not be less than the prescribed scale of wages as determined
pursuant to the provisions of the U.S. Department of Housing and Urban Development. Refer to
00 21 50 PREVAILING WAGE REQUIREMENTS included herein.

Documentation of payroll and fringe benefits will be required for this project. The Contractor and
its Subcontractors will be required to complete and submit either Payroll Form (WH-347) (manual
payroll systems) or Statement of Compliance (WH-348) (computerized payroll system) for each
work week during the course of the work. Review of these documents and requirements will be
included at the pre-construction conference.

1.05 REQUIREMENTS FOR SIGNING PROPOSALS, BID BOND, AND PERFORMANCE AND
PAYMENT BONDS

A
B.

SS Masonry Repairs and Kitchen Exhaust

Submitted by an Individual

When submitted by an individual, said proposal shall be signed by the person making such
proposal or the proposal must have attached thereto a Power-of-Attorney evidencing authority
to sign the bid in the name of the person for whom it is signed.

Submitted by a Partnership

1. When submitted by a partnership, said proposal shall be signed by all of the partners or by
an Attorney-In-Fact. If signed by an Attorney-In-Fact, there must be attached to the
proposal a Power-of-Attorney for the individuals for whom it is signed.

Submitted by a Corporation

1. When submitted by a Corporation, said proposal shall have the correct corporate name
thereof and the signature of the president or other authorized officer of the corporation
manually written below the corporate name, the attesting signature of the secretary of the

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 00 21 00-1
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corporation and shall have affixed the impression of the corporate seal. If such proposal is
manually signed by an official other than the president of the corporation, a certified copy of
a resolution of the board of directors evidencing the authority of such official to sign the bid
should be attached.

1.06 WITHDRAWAL OF PROPOSALS
A. Any bidder may withdraw his proposal at any time prior to the opening of bids.
1.07 PROPOSAL IRREGULARITIES

A. Any error and/or omission in the proposal form or any other irregularity as a result of negligent
preparation shall not furnish cause for relief for any damages resulting therefrom nor in any way
relieve the Contractor from fulfillment of all contractual obligations as provided for in the Contract
Documents.

1.08 COMPLETION TIME CONSIDERATION

A. The anticipated date for award of the project is August 21, 2025. All work must be completed
by March 31, 2026, 2025, including close-out documents, punch list repairs, and Owner training.

1.09 SUBSTANTIAL COMPLETION

A. Substantial Completion is the stage in the progress of the work when the work or designated
portion thereof is sufficiently complete in accordance with the Contract Documents so the Owner
can occupy or utilize the work for its intended use.

1.10 ALTERNATES

A. Each bidder must provide a bid on all alternates listed in the Specifications (see Section 01 23
00) or noted on the Plans.

B. The price to be added and/or deducted shall include all labor, materials, equipment, services,
facilities and all other items required to complete the work as indicated on the Drawings and as
specified herein.

C. Each bidder is encouraged to submit voluntary alternates for materials, procedures and equipment
that benefit the project and produce a savings to the Owner.

1.11 UNIT PRICES

A. All unit prices listed on the bid form shall be included with the submission of the bid. Unit pricing
found not to be in the best interest of the Elkhart Housing Authority may be grounds for rejection
of proposal.

B. All unit prices quoted shall include the sum of all additional costs of labor, materials, overhead,
profit, fees and such other costs incidental to the work described.

C. Unit prices shall be used to replace products, materials, etc., which cannot be repaired or reused
as indicated on the Drawings and Specifications. Unit prices shall also be used to repair or
replace products, materials, etc., which have been found unacceptable during field surveys and
inspections after the Contract has been awarded, but prior to performing the addition work.

1.12 “OR EQUAL”

A. Where the phrase “or equal’, or “or equal as approved by the Architect” or “or Architect approved
equal” occurs in the Contract Documents, do not assume that material, equipment or methods
will be approved as equal by the Architect unless the item has been approved for this work in
writing by the Architect.

B. If “equal”’ products are permitted by the Contract Documents, submit all relevant technical
information necessary to evaluate said products versus the specified products to the Architect a
minimum of ten (10) business days prior to the bid due date.

C. Any products which have not been reviewed by the Architect within the time frame noted above
which the Contractor desires to use will be considered substitution requests and will be governed
by Section 01 60 00 SUBSTITUTIONS.

SS Masonry Repairs and Kitchen Exhaust
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1.13 FEES, PERMITS AND TAXES

A. Bids prices and alternates shall include the cost of all permits, inspections, mandatory testing,
and related fees.

B. This program is not subject to Indiana State Sales Tax, Use Tax and Federal Excise Tax on
materials used in construction.

1.14 RESPONSIBILITY OF PROSPECTIVE CONTRACTOR

A. In addition to the Housing Authority's proposal form, include Form 96, Contractor's Bid for Public
Work. Refer to pages 00 42 00-1 thru 00 42 00-6.

1.15 FORM OF CONTRACT

A. The Agreement Form between the Housing Authority and the Contractor shall be per the Housing
Authority’s approved Contract form, where the basis of payment is a stipulated sum. See Section
00 52 00 FORM OF CONTRACT.

1.16 SUBMITTAL REQUIREMENTS AT TIME OF BID SUBMITTAL

A. From time to time, the Owner finds it necessary to reject a bid because it does not comply with
HUD requirements. In preparing your bid, please use the following checklist in order to make sure
the bid has been prepared in the proper manner. ALL BIDS SHALL INCLUDE ONE ORIGINAL
AND ONE COPY OF ALL OF THE FOLLOWING:

Proposal for Construction form (refer to pages 00 41 00-1 and 00 41 00-2)

properly executed and notarized, including all Alternates and Unit Prices.
Contractor's Bid for Public Work - Form 96 (refer to pages 00 42 00-1 thru 00 42
00-6).

Acknowledgment of all Addenda on Proposal form.

Completion Time reference on Proposal form for base bid and each alternate to
obtain substantial completion.

Bidders shall review the requirements for alternates, allowances, unit prices, and
include all in their bid.

Equal Employment Opportunity/Affirmative Action Statement of Policy (refer to
page 00 45 00-1).

Certificate as to Corporate Principal (page 00 45 00-2) (if bid is submitted by a
Corporation).

MBE/WBE Clause Certification (refer to pages 00 45 00-3 thru 00 45 00-4).
MBE/WBE Clause Certification: Schedule of Intended Participation (refer to page
00 45 00-5). Schedule may be submitted at time of bid submittal or submitted to
the Architect within five (5) calendar days after the time and date of bid submittal
(see page 00 10 00 NOTICE TO BIDDERS).

MBE/WBE Clause Certification: Certificate of Good Faith Efforts (refer to page
00 45 00-6).

Representations, Certifications, and Other Statements of Bidders (HUD-5369-A,
pages 1-3) (see page 00 45 00-7).

Non-Debarred Certification (refer to page 00 45 00-8) or proof of active
registration with the U.S. Government System for Award Management.
Proposed Subcontractors and Suppliers (refer to page 00 45 00-9).

Proposed Wage Rates for unlisted classifications (refer to page 00 45 00-10).
Rates may be submitted at time of bid or submitted to Architect within five (5)
calendar days of time and date of bid submittal.

Drug-Free Workplace Certificate (refer to pages 00 45 00-13 and 00 45 00-14).
Evidence of active and current status under System Award Management (SAM).
Proposals shall be enclosed in a sealed envelope, properly labeled with the project
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name and forwarded with adequate time to enable it to arrive before the time and
date noted on 00 10 00 NOTICE TO BIDDERS to:

SCATTERED SITES MASONRY REPAIRS AND KITCHEN EXHAUST
Elkhart Housing Authority
Elkhart, Indiana

Deliver to:

Mr. Erik Mathavan
Director of Comprehensive Improvements
Elkhart Housing Authority
1396 Benham Avenue
Elkhart, Indiana 46516

B. All bids received after the legally published deadline will be rejected.
END OF SECTION

SS Masonry Repairs and Kitchen Exhaust
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SECTION 00 21 50
PREVAILING WAGE REQUIREMENTS

A. Prevailing wage requirements for these projects have been determined by the U.S. Department of Labor and
have been adopted by the U.S. Department of Housing and Urban Development and the Elkhart Housing
Authority. Wage rates for these projects shall not be less than the prescribed scale of wages included herein:

General Decision Number IN20250005
Modification Number 10, Dated 06/20/2025

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards clauses (Title 29, part 5. CFR).

For purposes of submitting a bid, unlisted classifications shall be included as proposed on 00 45 00-13
PROPOSED WAGE RATE FOR UNLISTED CLASSIFICATIONS.

B. Prevailing Wages

Prevailing wages must be paid to all employees working on the job site. The Contractor is responsible for
paying the applicable wage rates and ensure that any subcontractors pay the applicable rates. The Federal
Labor Standard Provisions as well as the general wage determination must be included in subcontractor and
lower-tier subcontractor contracts.

C. Payroll Report

The Contractor shall submit a certified payroll report and compliance statement to the Elkhart Housing
Authority each week during the contract period. If no work is performed on the project during a given week,
submit payrolls indicating “No Work”. Weekly payrolls shall be numbered sequentially and the final payroll
marked “final”.

On the first payroll submitted, the address and social security number must be reported for each employee,
updated for each new employee used during the project.

D. On-Site Employee Interviews

The enforcement of labor standards provisions is as important as other requirements of the contract
specifications, and that compliance with such labor standards is mandatory by contractors and subcontractors.
The Elkhart Housing Authority will be on the job site conducting employee interviews to ensure compliance
with Federal Regulations. Each employee must be able to show their wage rate via payroll stubs and other
acceptable means.

E. Posting

The U.S. Department of Labor "Red Poster" (WH-1321) will be required to be posted on the job site along with
the General Wage Decision for this project. This posting informs employees of their rights and indicates that
complaints will be received by the Elkhart Housing Authority. Your cooperation in this matter is mandatory.

SS Masonry Repairs and Kitchen Exhaust
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"General Decision Number: IN20250005 06/20/2025

Superseded General Decision Number: IN20240005

State: Indiana

Construction Type: Building

Counties: Elkhart, Jasper, Kosciusko, Lagrange, Marshall,
Newton, Pulaski and Starke Counties in Indiana.

LAGRANGE COUNTY

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes and apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered
|into on or after January 30,
|2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2025.

|If the contract was awarded on].

|or between January 1, 2015 and
| January 29, 2022, and the

| contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$13.30 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2025.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at

https://sam.gov/wage-determination/IN20250005/10

6/24/2025, 11:02 AM
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http://www.dol.gov/whd/govcontracts.

Modification Number

P OVooONOOUVPh,WNEREO

0
ASBE0017-008 06/01/2024

NEWTON COUNTY:

ASBESTOS WORKER/HEAT & F
INSULATOR....ovvvveeennn
HAZARDOUS MATERIAL HANDL
(INCLUDES PREPARATION,

Publication
01/03/2025
02/21/2025
03/07/2025
03/14/2025
04/04/2025
05/16/2025
05/23/2025
05/30/2025
06/06/2025
06/13/2025
06/20/2025

WETTING, STRIPPING REMOVAL
SCRAPPING, VACUUMING, BAGGING

AND DISPOSAL OF ALL

INSULATION MATERIALS, WH
THEY CONTAIN ASBESTOS OR
FROM MECHAINCAL SYSTEMS)

ASBEQ041-001 07/01/2024

LAGRANGE COUNTY

HAZARDOUS MATERIAL HANDLER

(includes preparation,

Date

wettings, stripping, removal,
scrapping, vaccuming, bagging
& disposing of all insulation
materails, whether they

contain asbestos or not, from

mechanical systems)............

Insulator/asbestos worker
(Includes application of all
insulating materials,
protective coverings,
coatings and finishings to
all types of mechanical

systems) ...ttt

ASBE@O75-001 06/01/2024

REMAINING COUNTIES

ASBESTOS WORKER/HEAT & FROST

Rates
ROST
......... $ 55.02
ER
ETHER
NOT,
......... $ 44.02
Rates
$ 35.10
$ 35.10
Rates

Fringes

35.75

Fringes

19.39

Fringes

https://sam.gov/wage-determination/IN20250005/10

6/24/2025, 11:02 AM
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INSULATOR. .t vttt it iiieenieennn $ 39.50
HAZARDOUS MATERIAL HANDLER

(includes preparation,

wetting, stripping, removal,

scrapping, vaccuming,

bagging, and disposal of all

insulation materials, whether

they contain asbestos or not,

from mechanical systems)......... $ 39.50

Rates
BOILERMAKER. . v vt viii i it enneennn $ 43.24
‘BRINGG@6-001 06/61/2023
JASPER, NEWTON & STARKE COUNTIES

Rates

BRICKLAYER (Including

Stonemason, and Pointer,

Caulker & Cleaner)......eeeeeeen. $ 42.05
Tile, Marble & Terrazzo Worker...$ 42.05

BRINOO18-003 06/01/2023

MARSHALL and PULASKI COUNTIES

Rates
Bricklayer, Caulker, Cleaner,
Pointer....ciiiiiiiiieiiiiinnenns $ 34.00
Terrazzo Worker Finisher......... $ 32.50
TERRAZZO WORKER/SETTER........... $ 34.50
Tile & Marble Finisher........... $ 32.50
Tile, Marble Setter.............. $ 34.50
BRINOO18-004 06/01/2021
Rates
BRICKLAYER
BRICKLAYERS, POINTER,
CLEANER & CAULKERS.......... $ 31.11
TERRAZZO FINISHERS.......... $ 30.00
TILE AND MARBLE FINISHERS...$ 31.00
TILE AND MARBLE WORKERS..... $ 33.00
CARP0232-002 06/01/2024
Lagrange County
Rates
Carpenter & Piledrivermen........ $ 31.74

CARPO413-001 06/01/2024

ELKHART, KOSCIUSKO and MARSHALL COUNTIES

28.19

Fringes

Fringes

Fringes

https://sam.gov/wage-determination/IN20250005/10

6/24/2025, 11:02 AM
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CARP1010-001 06/01/2024

JASPER, NEWTON, PULASKI & STARKE COUNTIES

Rates
CARPENTER. .. i viveiiiiiiineeennns $ 43.58
MILLWRIGHT ...t vviiiiiinieennnnnns $ 45.68

CARP1029-001 06/01/2024

ADAMS, ALLEN, CASS, DEKALB, ELKHART, FULTON, GRANT, HOWARD,
HUNTINGTON, KOSCIUSKO, LAGRANGE, MARSHALL, MIAMI, NOBLE, ST.
JOSEPH, STEUBEN, TIPTON, WABASH, WELLS and WHITLEY COUNTIES

ELECO153-003 06/01/2024

ELKHART, KOSCIUSKO and MARSHALL COUNTIES

Rates
Communication Technician......... $ 26.50
ELECTRICIAN. ¢ i iit ittt eeenoanennse $ 43.00

Fringes

Fringes

34.66
35.63

Fringes

Fringes

18.33
27.97

Includes the installation, operation, inspection,

modification, maintenance and repair of systems used for
the transmission and reception of signals of any nature,
for any purpose, including but not limited to , sound and

voice transmission/transference systems, communication
systems that transmit or receive information and /or
control systems, television and video systems,

micre-processor controlled fire alarm systems, and security
systems and the performance of any task directly related to

such installation or service. The scope of work shall

exclude the installation of electrical power wiring and the

installation of conduit raceways exceeding fifteen (15)

feet in length.

ELECO305-001 12/01/2024
LAGRANGE COUNTIES

Rates

ELECO531-002 05/31/2023
JASPER, PULASKI, and STARKE COUNTIES

Rates

Fringes

Fringes

https://sam.gov/wage-determination/IN20250005/10
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ELEVATOR MECHANIC...........cvun $ 62.27

ELECTRICIAN. .. civtiieineennennns $ 43.50 30.64
‘ELEcoso7-002 @6/01/2025
NEWTON COUNTY

Rates Fringes
ELECTRICIAN. ... iiiiieinennenns $ 52.00 32.85
‘ELEceso7-005 08/31/2024
NEWTON COUNTY

Rates Fringes
Telecommunication Technician..... $ 39.50 29.87

Work covers low voltage installation, maintenance and removal

of telecommunication facilities (voice, sound, data and
video) including, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V/SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated system digital network).
Work does not cover any work which properly comes under the
work description of Inside JW (Journeyman Wireman), but
shall cover the pulling of wire in reaceways, ut not the
installation of raceways.

ELEVOO34-005 01/01/2025
JASPER, NEWTON and PULASKI COUNTIES

Rates Fringes

ELEVATOR MECHANIC.......cvvveeunn $ 60.17 38.435+a+b

a) PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Vetern's Day, Thanksgiving Day, the Friday
after Thanksgiving, and Christmas Day.

b) Employer contributes 8% of regular hourly rate to vacation

pay credit for employee with more than 5 years of service;
6% for less than 5 years' service.

ELEVO044-003 01/01/2025

ELKHART, KOSCIUSKO, LAGRANGE, MARSHALL and STARKE COUNTIES
Rates Fringes

38.435+a+b

a) PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday

after Thanksgiving, and Christmas Day.

b) Employer contributes 8% of regular hourly rate to vacation

https://sam.gov/wage-determination/IN20250005/10

6/24/2025, 11:02 AM



Firefox

6 of 19

pay credit for employee with more than 5 years of service;
6% for less than 5 years' service.

ENGIO150-002 06/01/2024

Rates Fringes

POWER EQUIPMENT OPERATOR

ELKHART, KOSCIUSKO,

LAGRANGE AND MARSHALL

COUNTIES

GROUP 1.....0vviivininennnn. $ 33.15 37.30

GROUP 2.....civiiiiinennnn. $ 31.80 37.30

GROUP 3....iiiiiiiinneinnn, $ 31.00 37.30

GROUP 4.......ccivviivvnnn. $ 30.20 37.30

GROUP 5....iiiiiiiiineinnnn $ 27.60 37.30

JASPER, NEWTON, PULASKI &

STARKE COUNTIES

GROUP 1......0iiiiiiinnnnnn $ 46.55 44.48

GROUP 2.....0iiiiiiiiennnn. $ 45.75 44 .48

GROUP 3.....iiiiiiiiiennnn. $ 41.45 44.48

GROUP 4......ciiiiiiiennnn. $ 39.25 44.48

GROUP 5...iviiiiiiiinennnns $ 33.80 44.48

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Mechanic, Asphalt Plant, Auto Grader; Batc Plant,
Benoto (requires 2 Engineers), Boiler and Throttle Valve,
Boring Machine, (Mining machine Caisson Rigs, Central
Redi-mix Plant, Combination Backhoe, Endloader with Backhoe
Bucket over 1/2 cu. yd., Combination Tugger Hoist and Air
Compressor, Compressor and Throttle, Concrete Breaker
(Truck Mounted), Concrete Conveyor (truck mounted),
Concrete Paver 27E cu. ft. and under, Concrete Paver over
27E cu. ft., Concrete Pump/grout pump with boom (Truck
Mounted), Concrete Tower, Cranes and backhoes (all),
Cranes, Hammerhead Tower, Crete Crane, Derricks (all),
Derricks (traveling) Forklift, Lull Type, Forklift (10 ton
& over, Hoist 1, 2, and 3 drums, Hoist, 2 Tugger one floor,
Hydraulic Boom Truck, :aser screed, Locomotives, All Motor
Patrol, Mucking Machine, Pile Driving & Skid Rig, Pit
Machines, Pre-Stress Machines, Pump Cretes & Similar Types,
Rock Drill (Self- Propelled), Rock Drill (Truck Mounted),
Slip-Form Paver, Straddle Buggies, Tractor with Boom & Side
Boom, Trenching Machine, Winch Tractor

GROUP 2: Air compressors (30 feeding and common receivers,
Asphalt Spreader, Boilers, Bulldozers, Combination
Backhoe-end loader with Backhoe bucket 1/2 cu. ft. an
under, Grader-Elevating, Greaser Engineer, Guard rail post
driver, Grouting Machines; Highlift Shovels or Front
Endloader Hoist (automatic), Corboy Drilling Machines,
Hoist (all Elevators), Hoists drawn, Stone Crushers,
Tounapull, Winch Trucks, Tugger single frum, post hole
digger, rollers (all), scoops, tractor drawn .

GROUP 3: Concrete Mixer (2 bag and over), Conveyor,
Portable, Steam Generators, Tractors (farm and similar
type), Air Compressor (small 150 and under - 1 to 5 to
exceed a total of 300 ft., Air Compressor (large over 150),
Combination (small equipment operator), Forklift (under 10
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tons), Generator, Pumps (1 to 3 not to exceed a total of
300 ft., Pumps (well points), Welding Machines (2 through
5, Winches (4 electric Drill Winches).

GROUP 4: Heaters, Mechanical (1 to 5), Oilers, Swithmen,
Bull Gang (crane erection crew).

GROUP 5: Forklifts

For ELKHART, KOSCIUSKO, LAGRANGE AND MARSHALL COUNTIES

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Mechanic, Asphalt Plant, Asphlat Spreader, Auto
Grader; Batch Plant, Benoto (requires 2 Engineers), Boiler
and Throttle Valve, Boring Machine (road), Bulldozers with
engines of 14@net horsepower or more, Caisson Rigs, Central
Redi-mix plant, Concrete Conveyor Systems, Concrete Paver
(over 27E cu. ft.), Conctete Paver (27E cu. ft. and under),
Concrete placer, concrete placing boom, Concrete Pumps
(Truck Mounted), Concrete Tower, Cranes and backhoes (all
attachments), Cranes, Hammerhead, Creter Crane, Derricks
(all), Forklift (capble of hoisting and mechanically moving
forks horizontally), Grader, Elevating, Highlift Shovels or
Front End Loaders, Hoists (2 or more drums), Lazer screed,
Locomotives (all), Motor Patrol, Pile Drivers and Skid Rig,
Pre-Stress Machines, Rock Drill (Self- Propelled), Rock
Drill (Truck Mounted), Scoops (tractor drawn), Slip-form
Paver, Tournapull, Tractor with Boom & Side Boom, Trenching
Machine (12 or more inches in width), Combination Backhoe
Front End Loader Machine with 1/2 cu. yd. or attachments.

GROUP 2: Air Compressor (600 cu. ft. and over), Bob Cat (over
3/4 cu. yd.), Boilers, Broom (all powered propelled), Bull
Dozers with engines less than 140 net horsepower,
Combination backhoe frontend machine 1/2 cu yd backhoe
bucket oir under or with attachments Compressor and
Throttle Valve, Concrete Breaker (truck mounted), Concrete
Mixer (of moore than 21 cu. ft. capacity), Forklift (with
fixed or tilt mast), Greaser, Highlift shovel or frontend
loader (3 yd bucket and under), Hoists (1 drum), Hydrulic
Boom Truck, Post Hole Digger (vehicle mounted), Pumps
Cretes (squeze crete type pumps, Gypsum bulker and pump),
Rollers (all), Steam Generators, Stone Crushers, Straddle
Buggies, Tractors, Winch Trucks (with ""a"" frame).

GROUP 3: Buck Hoist, Combination (small equipment operator),
Conveyor (portable), Grouting Machine, Hoist Elevators
(material and personnel), Hydraulic Power Units, Grouting
and Pile Driving, Stud Welder, Trenching Machines less than
12 inches in width, Welding Machines (8 through 15).

GROUP 4: Bobcat (up to and including 3/4 cu. yd.). Compressor
(over 210 cu. ft. and less than 600 cu. ft.), Generator

(over 50 kw.), Heaters, Mechanical, Hoists (all elevator,
permanent installation), Hoist (automatic), Hoist (tugger
single drum), Oilers, Pumps, Well Points and electric
submersible, Small Rubber Tired End Loaders (1/4 cu. yd.

and under), Tractors (farm type) Welding Machines (2

through 8).

https://sam.gov/wage-determination/IN20250005/10
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GROUP 5: Bobcats and forklifts (commercial or residential

IRON©O22-007 06/01/2024

JASPER (SOUTHEASTERN 1/2), NEWTON (SOUTHERN HALF), PULASKI
(REMAINDER OF COUNTY)

Fringes

IRONWORKER. . v v i it i iiiiiiieenn $ 36.70 26.09

The following holidays shall be observed: New Year's Day,
Memorial Day, Independence Day, Labor Day, Thanksgiving Day
and the day after Thanksgiving and Christmas Day. Any
holiday which occurs on a Sunday shall be observed the
following Monday, unless the legal observance of these
holidays is changed by law.

IRONO147-005 06/01/2024

KOSCIUSKO (REMAINDER OF COUNTY) and LAGRANGE (REMAINDER OF
COUNTY)

Fringes

IRONOG292-004 06/01/2024

ELKHART, KOSCIUSKO (Northwest Half excluding Warsaw), LAGRANGE
(Western Half encluding city of Lagrange), MARSHALL, MIAMI
(Northwestern Tip), NOBLE (Northwestern Tip), PULASKI
(Northeast Half), and STARKE COUNTIES

Fringes

IRON©G395-002 06/01/2025

JASPER (NORTHERN 1/2), NEWTON (NORTHERN 1/2), PULASKI
(NORTHWESTERN TIP) COUNTIES

Rates Fringes
TRONWORKER
TRONWORKERS ... ..cvvivvuennn. $ 47.75 41.28
SHEETER......covviiiiiinn, $ 48.00 41.28
LAB00041-002 06/01/2025
JASPER and NEWTON COUNTIES
Rates Fringes

Laborers:
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GROUP 1......ciiiiiiiinnnnn. $ 39.26 28.90
GROUP 2.....ciiiiiiiiinnnnn. $ 40.01 28.90
GROUP 3......ciiiiiiiinnnnn. $ 40.26 28.90

LABORER CLASSIFICATIONS

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Mason or Plasterers); Mechanic
Tenders; Rodmen and Chainmen, Railroad Workers, Masonry
Wall Workers, (interior & exterior); Roofer Tenders, Cement
Finisher Tenders, Carpenter Tenders, Portable Water, Pumps
with discharge up to 3 inches; Waterproofing; Hauling of
Creosote Lumber or Lutemen; Asphalt Rakers; Kettlem, Earth
Compactors; Jackman and Sheetmen in Ditches more than 6 ft.
deep; Laborers in ditches 6' deep or deeper; Assembly of
Uncrete Pump; Tile Layers (sewer or field); Sewer Pipe
Layers; Motor driven Wheelbarrows and Concrete Buggies;
Hyster Operator; Pump Crete Assemblers; Core Drill
Operator; Cement, Line or Silica Clay Handers; Handling of
Toxic Materials damaging to clothing; Pneumatic Spikers;
Deck Engine and Winch Operator; Water Main and Cable
Ducking; Screed Man or Screw Operator on Asphalt Paver;
Chain Saw and Demolition Saw Operator; Concrete Conveyor
Assembler.

GROUP 2: Plaster Tenders, Masons Tenders; Mortar Mixers;
Welders (acetylene or electric); Cutting Torch or Burner;
Cement Nozzle; Cement Gun; Scaffold Builders when working
for Plasterers, and Mason; Water Blast Machine Operator;
Air Tool Operators and all Pheumatic Tool Operators; Air
and Electric Vibrators and Chipping Hammer Operators;
Asbestos Removal; Hazardous Waste Removal

GROUP 3: Dynamite Men; Drillers, Air Track or Wagon Drilling
for explosives; Laborer Specialist

LABOQO81-005 06/01/2024

STARKE COUNTY

Rates Fringes
LABORERS
GROUP 1......cciviiiennnnns $ 39.26 28.90
GROUP 2......ciiiiiiinnnnn. $ 40.01 28.90
GROUP 3.....0iiiiiiiinnnnn. $ 40.26 28.90

LABORER CLASSIFICATIONS (BUILDING CONSTRUCTION)

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Mason or Plasterers); Mechanic
Tenders; Rodmen and Chainmen, Railroad Workers, Masonry
Wall Workers, (interior & exterior); Roofer Tenders, Cement
Finisher Tenders, Carpenter Tenders, Portable Water, Pumps
with discharge up to 3 inches; Waterproofing; Hauling of
Creosote Lumber or Lutemen; Asphalt Rakers; Kettlem, Earth
Compactors; Jackman and Sheetmen in Ditches more than 6 ft.
deep; Laborers in ditches 6' deep or deeper; Assembly of
Uncrete Pump; Tile Layers (sewer or field); Sewer Pipe
Layers; Motor driven Wheelbarrows and Concrete Buggies;
Hyster Operator; Pump Crete Assemblers; Core Drill

https://sam.gov/wage-determination/IN20250005/10
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Operator; Cement, Line or Silica Clay Handers; Handling of
Toxic Materials damaging to clothing; Pneumatic Spikers;
Deck Engine and Winch Operator; Water Main and Cable
Ducking; Screed Man or Screw Operator on Asphalt Paver;
Chain Saw and Demolition Saw Operator; Concrete Conveyor
Assembler.

GROUP 2: Plaster Tenders, Masons Tenders; Mortar Mixers;
Welders (acetylene or electric); Cutting Torch or Burner;
Cement Nozzle; Cement Gun; Scaffold Builders when working
for Plasterers, and Mason; Water Blast Machine Operator;
Air Tool Operators and all Pheumatic Tool Operators; Air
and Electric Vibrators and Chipping Hammer Operators;
Asbestos Removal; Hazardous Waste Removal

GROUP 3: Dynamite Men; Drillers, Air Track or Wagon Drilling
for explosives; Laborer Specialist

LAB00274-002 06/01/2024

PULASKI COUNTY

Rates Fringes
Laborers:
GROUP 1.......ciivivinnnnnnn $ 26.98 18.00
GROUP 2.......iiiiivnnnnnnnn $ 27.73 18.00
GROUP 3.... ... iiiiiiennnnnnnn $ 28.48 18.00

LABORER CLASSIFICATIONS

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Mason or Plasterers); Mechanic
Tenders; Rodmen and Chainmen, Railroad Workers, Masonry

Wall Workers, (interior & exterior); Roofer Tenders, Cement
Finisher Tenders, Carpenter Tenders, Portable Water, Pumps
with discharge up to 3 indches; Waterproofing; Hauling of
Creosote Lumber or Lutemen; Asphalt Rakers; Kettlem, Earth
Compactors; Jackman and Sheetmen in Ditches more than 6 ft.
deep; Laborers in ditches 6'deep or deeper;

Assembly of Uncrete Pump; Tile Layers (sewer or field); Sewer
Pipe Layers; Motor driven Wheelbarrows and Concrete

Buggies; Hyster Operator; Pump Crete Assemblers; Core Drill
Operator; Cement, Line or Silica Clay Handers; Handling of
Toxic Materials damaging to clothing; Pneumatic Spikers;

Deck Engine and Winch Operator; Water Main and

Cable Ducking; Screed Man or Screw Operator on Asphalt Paver;
Chain Saw and Demolition Saw Operator; Concrete Conveyor
Assembler.

GROUP 2: Plaster Tenders, Mortar Mixers; Welders (acetylene
or electric); Cutting Torch or Burner; Cement Nozzle;

Cement Gun; Scaffold Builders when working for Plasterers,
and Mason; Water Blast Machine Operator; Air Tool Operators
and all Pheumatic Tool Operators; Air and Electric

Vibrators and Chipping Hammer Operators; Asbestos Removal;
Hazardous Waste Removal.

GROUP 3: Dynamite Men; Drillers, Mason Tenders; Air Track or
Wagon Drilling for explosives; Laborer Specialist.

https://sam.gov/wage-determination/IN20250005/10
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LABOO645-003 06/01/2024
BUILDING CONSTRUCTION

REMAINING COUNTIES

Rates Fringes
Laborers:
GROUP 1......cciviiiiennnnns $ 28.43 18.00
GROUP 2.....iiviiinieinnnnns $ 28.93 18.00
GROUP 3., iiiitiiiiiinnnnnns $ 30.43 18.00

BUILDING CONSTRUCTION

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Plasterers); Mechanic Tenders;
Window Washers and cleaners; Waterboys and Toolhousemen;
Roofers Tenders; Railroad Workers; Masonry Wall Washers

(interior and exterior); Cement Finisher Tenders; Carpenter

Tenders; All Portable Water pumps with discharge up to (3)
inches; Plaster Tenders; Flag & Signal Person.

GROUP 2: Waterproofing; Handling of Creosot Lumber or like

treated material (excluding railroad material); Asphalt
Rakers and Lutemen; Kettlemen; Air Tool Operators and all
Pneumatic Tool Operators; Air and Electric Vibrators and
Chipping Hammer Operators; Earth Compactors Jackmen and
Sheetmen working Ditches deeper than (6) ft.in depth;
Laborers working in ditches (6) ft.in depth or deeper;

Assembly of Unicrete Pump; Tile Layers (sewer or field) and

Sewer Pipe Layer (metallic or non-metallic); Motor driven
Wheelbarrows and Concrete Buggies; Hyster Operators; Pump
Crete Assemblers; Core Drill Operators; Cement, Lime or
Silica Clay Handlers (bulk or bag); Handling of Toxic
Materials damaging to clothing; Pneumatic Spikers; Deck
Engine and Winch Operators; Water Main and Cable Ducking
(metallic and non-metallic); Screed Man or Screw Operator
on Asphalt Paver; Chain and Demolition Saw Operators;
Concrete Conveyor Assemblers.

GROUP 3: Water Blast Machine Operator; Mortar Mixers;
Welders (Acetylene or electric); Cutting Torch or Burner;
Cement Nozzle. Laborers; Cement Gun Operator; Scaffold
Builders when Working for Plasterers. Dynamite Men;
Drillers - Air Track or Wagon Drilling for explosives
Hazardous and Toxic material handler, Mason Tenders,
asbestos removal or handler.

PAIN@O27-005 06/01/2024

NEWTON COUNTY, West of Highway #41

Rates Fringes
GLAZIER. .. ittt ittt iii i iaeenns $ 51.55 43.99
‘PAINeeo1-006 06/61/2024
Rates Fringes
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PAINTER
Brush & Roller, Drywall
Taping & Finishing,
Vinyl/Paper Hanging......... $ 31.00 18.62

PAINO460-001 06/01/2024

JASPER, NEWTON, PULASKI AND STARKE COUNTIES:

Rates Fringes
Painters:
Brush & Roller.............. $ 39.00 28.76
Drywall Finisher............ $ 39.80 30.96
PAINO469-003 06/01/2023
LAGRANGE COUNTY
Rates Fringes
Painters:
Brush, Roller,
Paperhanger, & Drywall
Finishing........ .o, $ 25.04 15.32
Lead Abatement.............. $ 30.24 15.32

Spray & Sandblast Pot

Tenders and Ground

Personnel......veeieeeneennn $ 25.04 15.32
Spray, Sandblast, Power

Tools, Waterblast, & Steam
Cleaning......covveevinnnenns $ 25.04 15.32

PAIN1165-006 07/01/2024
JASPER, NEWTON (EAST OF HIGHWAY #41)

Rates Fringes

PAIN1165-011 ©7/01/2024

ELKHART, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and STARKE

COUNTY

Rates Fringes

PLAS©101-004 06/01/2018

MARSHALL COUNTY AND PULASKI (SOUTHERN 1/2)

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 28.84 14.48
PLASTERER. . ..civviiiiiiiiiiians $ 26.81 12.40
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PLAS©101-005 06/01/2018

ELKHART, KOSCIUSKO AND LAGRANGE COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 28.84 14.48
PLASTERER. .ttt i ittt iiiieeaens $ 25.69 11.75

PLAS@165-002 07/01/2018

NEWTON COUNTY

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.28 18.53
PLASTERER. .t v vii i iiieiieinnenn $ 32.70 17.70

PLAS0©406-002 07/01/2018

JASPER (REMAINDER OF COUNTY, INCLUDING WHEATFIELD), PULASKI (N
1/2) and STARKE COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.48 21.68
PLASTERER. .t v vii i iiiiiie e, $ 33.28 17.32

PLAS©0438-002 06/01/2018
PULASKI (NORTHERN 2/3), JASPER (N. EASTERN PORTION OF, WEST TO,
BUT NOT INCLUDING WHEATFIELD), STARKE (ENTIRETY)

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 36.01 25.40
“pLMelss-002 G6/61/2025
ELKHART, KOSCIUSKO, and LAGRANGE COUNTIES

Rates Fringes
“pLMe172-001 06/01/2024
JASPER (S of the N. Side of the City of Rensselear), MARSHALL,
PULASKI and STARKE COUNTIES

Rates Fringes

Plumber, Pipefitter,
Steamfitter.........covviiiiia.. $ 40.78 23.09

PLUMO210-003 09/01/2024

JASPER (to the City of Rensselaer) and NEWTON COUNTIES
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PLUM@597-004 06/01/2018

JASPER (Excluding the city limits of Rensselear), AND NEWTON

(Entire County)

ROOF0023-001 06/01/2024

ELKHART, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and STARKE

COUNTIES
Rates
ROOFER
COMPOSITION. ...vvvvenrennnns $ 34.55
SLATE & TILE......ccvvvean $ 36.05
* ROOF0026-001 06/01/2025
JASPER AND NEWTON COUNTIES
Rates
ROOFER. . ittt ittt ittt ienennnnans $ 47.47
SFINO669-002 04/01/2025
Rates
SPRINKLER FITTER......vieeeenenn. $ 45.40
SHEE©020-006 07/01/2023
Rates
SHEET METAL WORKER
Elkhart, Kosciusko, &
Marshall......c.ccoiiiivnennn. $ 38.40
Jasper, Newton, Pulaski, &
Starke. ..ot iiiiinneen, $ 47.60
Lagrange. . covvuerennnnsnnnns $ 37.82
TEAMO135-005 04/01/2024
JASPER and NEWTON COUNTIES
Rates
Truck drivers:
GROUP 1......ciitiiiieennnnns $ 32.67
GROUP 2....ciiiiiinnnnennnns $ 33.17
GROUP 3....ciiitiiirennennnns $ 33.37
GROUP 4. ...ciiiiiiiinnnnnnns $ 33.52

Fringes

Fringes

Fringes

Fringes

Fringes

0 Vo W
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GROUP 5.....0iviiiiiiiiinn., $ 34.02 a
A: $36.40 PER DAY & 450.00 PER WEEK.
TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Single Axle Trucks seven (7) cu.yds. or less than
ten and one-half (10 1/2/) tons, dumpsters, scoop-mobiles
five (5) cu.yds. and under or less than seven and one-half
(7 1/2) tons, mixer trucks three (3) cu.yds. and under,
air compressors and welding machines, including those
pulled by separate units, batch trucks-wet or dry-2 ""34-g""
batches or less, truck driver helpers, warehousemen,
mechanic's helpers, greasers and tiremen, all pick- up
trucks and other vehicles. Drivers on dumpsters or similar
dumpsters, mounted on four (4) wheel truck rated two (2)
cu.yds. or less, and small pallet type fork-lift operator
and drivers on pallet jacks or similar type equipment.

GROUP 2: Drivers on tandem axle eighteen (18) cu.yds. or
twenty-four (24) tons gross, six (6) wheel trucks, Koehring
or similar dumpsters, tract rucks, Euclids, hug bottom
dumps, tournapulls, tournatrailers, trournarockers, or
similar equipment when used for transportation purposes
under nine (9) cu.yds. or less than thirteen and one-half
(13 1/2) tons, tandems and semi-trailer service trucks,
mixer trucks over three (3) cu.yds.,fork lift, four (4)
wheel A-frame trucks when used for transportation purposes,
four (4) wheel winch trucks, pavement breakers, batch
trucks-wet or dry-over 2 up to and including 4 - ""34-g""
batches two (2) men oil distributors, fork-lift under four
(4) ton and vacuum trucks.

GROUP 3: Koehring or similar dumpsters, tract trucks,
semi-trailer water trucks, Euclids, hug bottom dumps,
tournapulls, tournatrailers, tournarockers,
tractor-trailers, tandems Q-frame winch trucks, hydrolift
trucks or similar equipment when used for transportation
purposes, mixer trucks over six and one-half (6 1/2)
cu.yds. batch trucks wet or dry over 4 - ""34-E"" batches
single axle low boy trailers, and Contractor's mechanics
when working on equipment operated by employees within this
Bargaining Unit. Six (6) wheel pole trailers and one (1)
man oil distributors, fork-lift over four (4) ton and
mobile mixers.

GROUP 4: Drivers on heavy equipment over sixteen (16) cu.yds.
or twenty-four ton, such as Koehring or similar dumpsters,
tract trucks, Euclids, hug bottom dumps, trounapulls,
tournarockers or similar equipment when used for
transportation purposes, pole trailers over six (6) wheels,
water pulls, low-boy trailers, tandem axles, quad axle or
more no-weight limitation, diseal and/or heavy equipment
mechanics when working on equipment operated by employees
with this Bargaining unit.

GROUP 5: Mechanic furnishing his own tools.

TEAMO364-001 06/01/2025

BUILDING
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ELKHART, KOSCIUSKO, LAGRANGE & MARSHALL COUNTIES:

Rates Fringes
TRUCK DRIVER
GROUP 1......00iiiiiiinnnnns $ 33.75 a+b
GROUP 2.....0ciiiiiiiinnnnn. $ 33.95 a+b
GROUP 3.....0iiiiiiiiinnnnn. $ 34.25 a+b
GROUP 4......cciiiiiiinnnnn. $ 34.75 a+b

FOOTNOTE:
a. FRINGE BENEFITS: $422.50 per week

b. HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Thanksgiving Day and Christmas Day

TRUCK DRIVERS BUILDING CLASSIFICATIONS

GROUP 1: Pickup Trucks

GROUP 2: Single Axle Trucks

GROUP 3: Tandem, Triaxle and Fuel Trucks
GROUP 4: Semi Trailer Trucks

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
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determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"tsytt, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
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discretion to update such rates under 29 CFR 1.6(c)(1).
State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator

https://sam.gov/wage-determination/IN20250005/10

6/24/2025, 11:02 AM



Firefox https://sam.gov/wage-determination/IN20250005/10

U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). MWrite to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"
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SECTION 00 21 50
EXECUTIVE ORDER 11246
"NOTICE AND EQUAL EMPLOYMENT OPPORTUNITY CLAUSE"

The Executive Order 11246 Notice calls to the attention of the offeror or bidder the affirmative action requirements of
the Contract Specifications and sets forth the goals and timetables for minority and female participation in the
Contractor's work force in each trade on all construction work in the designated geographical area (or "reporting
county").

The Contract Specifications provide (in paragraph 14): The Contractor shall designate a responsible official to monitor
all employment related activity to ensure that equal employment be required and to keep certain records.

The notices and Contract Specifications which all recipients of Federal funding must include in their solicitations for
offers and bids on all contracts or subcontracts are attached.
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SECTION 00 21 50
GENERAL CONTRACTOR'S REQUIREMENTS
FOR MINORITY PARTICIPATION

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidders' attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Opportunity Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, have been set
by the Public Housing Authority as follows:

Goals for Minority
participation for
Timetables each trade (percent)

Life of Contract 20%

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 604 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4.3 (a), and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the Contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from meeting the Contractor's goals shall be a violation of the contract, the Executive
Order, and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work
hours performed.
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SECTION 00 21 50
STANDARD FEDERAL EQUAL OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS

(EXECUTIVE ORDER 11246)
1. As used in these specifications:
a. "Covered area" means the geographical area described in the solicitation from which this contract
results.
b. "Director" means Director, Office of Federal Contract Compliance Programs, United States

Department of Labor, or any person to whom the Director delegates authority.

C. "Employer Identification Number" means the Federal Social Security Number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. "Minority" includes:
(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic
Origin);
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other

Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, southeast Asia, the Indian Subcontinent of the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples
of North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract the provision of these specifications and the
Notice which contains the applicable goals for minority and female participation and which is set forth in the
solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant of 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in any approved Plan is individually required to comply with its obligations under
the EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which
it has employees. The overall good faith performance by other Contractors or subcontractors toward a goal
in an approved Plan does not excuse any covered Contractor's or Subcontractor's failure to take good faith
effort to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs "a" through
"p" of these specifications. The goals set forth in the solicitation from which this contract resulted in expressed
as percentages of the total hours of employment and training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction trade in which it has employees in the covered
area. The Contractor is expected to make substantially uniform progress toward its goals in each craft during
the period specified.
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STANDARD FEDERAL EQUAL OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246) (continued)

5.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum
results from its actions. The Contractor shall document these efforts fully, and shall implement affirmative
action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites,
and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where
possible, will assign two or more women to each construction project. The Contractor shall
specifically ensure that all foreman, superintendents, and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment with
specific attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available and maintain a record of the
organizations responses.

c. Maintain a current file on the names, addresses and telephone number of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by
the union or, if referred, not employed by the Contractor, this shall be documented in the file with the
reason thereof, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor minority persons
or women sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participation in training programs for the area which
expressly include minorities and women including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Dept. of Labor. The Contractor shall provide notice of these programs to the
sources complied under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the
company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.
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STANDARD FEDERAL EQUAL OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246) (continued)

g.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on site supervisory
personnel such as Superintendents, General Foreman, etc. prior to the initiation of construction work
atany job site. A written record shall be made and maintained identifying the time and place of these
meeting persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female new media, and providing written notification to and
discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom the
Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations,
to schools with minority and female students and to minority and female recruitment and training
organizations serving the Contractor's recruitment area and employment needs.

Not later than one month prior to the date for the acceptance of applications for apprenticeship or
other training by any recruitment source, the Contractor shall send written notification to organizations
such as the above, describing the openings, screening procedures, and tests to be used in the
selection process.

Encourage present minority and female employees to recruit other minority persons and women, and
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's workforce.

Validate all test and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct at least annually an inventory and evaluation of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for thorough
appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

Document and maintain record of all solicitations of offers for subcontractors from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

Conduct a review, at least annually, of all supervisor's adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (7a thru p.). The efforts of contractor associations, joint contractor-union,
contractor-community, or other similar group of which the contractor is a member and participant, may be
asserted as fulfilling any one or more of its obligations under 7a thru p of these specifications provided that
the contractor actively participates in the group, makes every effort to assure that the group has a positive
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STANDARD FEDERAL EQUAL OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246) (continued)

10.

11.

12.

13.

14.

15.

impact on the employment of minorities and women in the industry, ensure to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be
in violation of the Executive Order if a specific minority group of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may
be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations,
by the Office of Federal contract Compliance Programs. Any contractor who fails to carry out such sanctions
and penalties shall be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, infulfilling its obligations under these specifications shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor allemployment related activities to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records shall include for each employee the name,
address, telephone numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g. mechanic, apprentices, trainee, helper or laborer),
dates of changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which
the work was performed. Records shall be maintained in an easily understandable and retrievable form;
however, to the degree that existing records satisfy this requirement, contractors shall not be required to
maintain separate records.

Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g. those under the Public Work Employment Act of 1977 and the Community Development Block
Grant Program).
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SECTION 00 21 50
SUBPART B - CONTRACTOR’S AGREEMENT

During the performance of this Contract, the Contractor agrees as follows:"

(1)

()

@)

(4)

©®)

(6)

)

The Contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their race, color, religion, sex
or national origin. Such action will include, but not be limited to the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates or pay or other forms
of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be provided by the
contracting officer setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex or national origin.

The Contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract of understanding, a notice, to be provided by the agency contracting
officer, advising the labor union or workers' representative of the Contractor's commitments under Section
202 of Executive Order No. 11246 of September 24, 1965, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

The Contractor will comply with all provisions of Executive Order No. 11246 of September 24, 1965, and of
the rules and regulations, and relevant orders of the Secretary of Labor.

The Contractor will furnish all information and reports required by Executive Order No. 11246 of September
24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to his books, records, and accounts by the contracting agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

In the event of the Contractor's noncompliance with the nondiscrimination clause of this contract or with any
of such rules, regulations, or orders, in this contract may be cancelled, terminated or suspended in whole or
in part and the Contractor may be declared ineligible for further Government contracts in accordance with
procedures authorized in Executive Order No. 11246 of September 24, 1965, and such other sanctions may
be imposed and remedies invoked* as provided in Executive Order No. 11246 of September 24, 1965, or by
rule, regulations, or order of the Secretary of Labor, or as otherwise provided by law.

The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) thru (7) in every subcontract or purchase order unless exempted by rules,
regulations, or others of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The
Contractor will take such action with respect to any subcontract or purchase order as the administering agency
may direct as a means of enforcing such provisions including sanctions for noncompliance: Provided,
however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result direction by the administering agency, the Contractor may request the
United States of enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own
employment practices when it participates in federally assisted construction work: Provided, that if the applicant so
participating is a State of local government, the above equal opportunity clause is not applicable to any agency,
instrumentality or subdivision of such government which does not participate in work on or under the contract.
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SUBPART B - CONTRACTOR’S AGREEMENT (continued)

The applicant agrees that it will assist and cooperate actively with the administering agency and the Secretary of Labor
in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish and administering agency and the
Secretary of Labor such information as they may require for the supervision of such compliance, and that it will
otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing
compliance.

The applicant further agrees that it will refrain from entering into any contract or contract modification subject to
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated
eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order and
will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon
contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part Il, Subpart D
of the Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these undertakings,
the administering agency may take any or all of the following actions: Conceal, terminate, or suspend in whole or in
part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant
under the program with respect to which the failure or refund occurred until satisfactory assurance of future compliance
has been received from such applicant; and refer to case to the Department of Justice for appropriate legal
proceedings.

Corrected to read "invoked". In the original text the word "involved" was printed in error.
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SECTION 00 21 50
SECTION 3 CLAUSE

All Section 3 covered contents shall include the following clause (referred to as the Section 3 Clause):

A

The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and
Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to
ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extend feasible, be directed to low-and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which implements
Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are
under no contractual or other impediment that would prevent them from complying with the part 135
regulations.

The Contractor agrees to send to each labor organization or representative of workers with which the
Contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor
organization or workers' representative of the Contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees and applicants for
training and employment positions can see the notice. The notice shall describe the Section 3 preference,
shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training
positions, the qualifications for each; and the name and location of the persons(s) taking applications for each
of the positions; and the anticipated date the work shall begin.

The Contractor agrees to include this Section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an applicable provision
of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in violation of the
regulations in 24 CFR part 135. The Contractor will not subcontract with any subcontractor where the
Contractor has notice or knowledge that the subcontractor has been found in violation of the regulations in
24 CFR part 135.

The Contractor will certify that any vacant employment positions, including training positions, that are filled (1)
after the Contractor is selected but before the contract is executed, and (2) with persons other than those to
whom the regulations of 24 CFR part 135 require employment opportunities to be directed, were not filled to
circumvent the Contractor's obligations under 24 CFR part 135.

Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this contract
for default, and debarment of suspension from future HUD assisted contracts.

With respect to work performed in connection with Section 3 covered Indian housing assistance, Section 7(b)
of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the work to
be performed under this Contract. Section 7(b) requires that to the greatest extend feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (ii) preference in the award of
contracts and subcontracts shall be given to Indian organization and Indian-owned Economic Enterprises.
Parties to this contract that are subject to the provisions of Section 3 and Section 7(b) agree to comply with
Section 3 to the maximum extend feasible, but not in derogation of compliance with Section 7(b).

Pursuant to 24 CFR 905.70(b), compliance with Section 3 requirements shall be to the maximum extent
consistent with, but not in derogation of compliance with Section 7(b) of the Indian Self-Determination and
Education Assistance, 25 U.S.C. Section 450e(b) when this law is applicable.

NOTE: Section 3 requirements apply to all contracts valued at $200,000 or more.
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SECTION 00 21 50
SPECIAL NOTICE TO CONTRACTORS
REGARDING SECTION 3

Section 3 requires that, to the greatest extent feasible, opportunities for job training and employment be given to lower
income residents of the Section 3 area and contracts for work in connection with the Section 3 covered project be
awarded to business concerns which are located in or owned in substantial part by persons residing in the Section 3
area.

Section 3 requires that a recipient/contractor take affirmative steps to give preference to qualified Section 3 area
residents and business concerns in providing training, employment and contracting in connection with Section 3
covered projects.

If, in bidding this project, you anticipate using local subcontractors, the Elkhart Housing Authority will provide you with
names of Section 3 business concerns.

In the event additional employees will be added to your work force, in addition to those employees outlined in
Specification Section 01 10 00 SUMMARY OF WORK, please target recruitment by:

1. Notifying the Elkhart Housing Authority of job openings

2. Advertising in local media

3. Contacting local job training and placement centers

4. Notify community organizations serving Section 3 residents
5. Developing on-the-job training opportunities

Once you have taken these steps, please provide documentation of your actions to the Elkhart Housing Authority for
our project records.
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SECTION 00 40 00
BID FORMS

THIS SECTION CONTAINS BLANK FORMS, SAMPLE FORMS AND STATEMENTS FOR
COMPLIANCE - ALL REQUIRED SUBMITTALS FOR THIS PROJECT. REFER TO SECTION 00 20 00
INSTRUCTIONS TO BIDDERS FOR DOCUMENTS TO BE SUBMITTED AT TIME OF BID SUBMITTAL.

END OF SECTION
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SECTION 00 41 00
PROPOSAL FOR CONSTRUCTION

SCATTERED SITES MASONRY REPAIRS AND KITCHEN EXHAUST
Elkhart Housing Authority
Elkhart, Indiana

Gentlemen:

1.

The undersigned, having familiarized themselves with the local conditions affecting the cost of the work, and
with the Specifications (including Notice to Bidders, Instructions to Bidders, this proposal, Bid Guarantee, Non-
Collusive Affidavit, the General Conditions, the Supplemental General Conditions, the Summary Scope of
Work, the Specifications, and the Drawings) and Addenda, if any thereto, as prepared by Alliance Architecture,
and on file in the office of the Architects, 929 Lincolnway East, Suite 200, South Bend, IN 46601 and the
Elkhart Housing Authority located at 1396 Benham Avenue, Elkhart, Indiana 46516, hereby proposes to
furnish all labor, materials, tools, equipment, and services required to complete all modernization work items
as listed on the Drawings and outlined in the Specifications, all in accordance therewith, for the sum of:

Base Bid, including all allowances (See Section 01 22 00 ALLOWANCES) $

AREINALE NO. 1 e e et e e et e e e e e e et a e e e Add $

Install new ducted range hood, thru-wall duct and exterior wall hood in lieu of
recirculating hood.

In submitting this bid proposal, it is understood that the right is reserved by the Elkhart Housing Authority to
reject any and all bids. If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the
undersigned 90 days after the opening thereof, or at any time thereafter before this bid is withdrawn, the
undersigned agrees to execute and deliver a contract in the prescribed form and furnish the required
assurance within ten (10) days after the contract is presented to him for signature

We propose to begin work immediately upon receipt of a formal Notice to Proceed and to achieve Substantial
Completion of same within the following calendar days. We anticipate the Notice to Proceed will be issued
within 14 days of the signing of the Contract. Inthe case that Alternates are accepted, the number of calendar
days shall be increased or decreased from the Base Bid completion time as follows:

Base Bid Calendar Days
Alternate No. 1 Add Calendar Days

Certification of Nonsegregated Facilities: By signing this bid, the bidder certifies that he complies with ltem
10 of the “Representations, Certifications, and Other Statements of Bidders.”

Bid Guaranteeinthe sum of $ ,inthe form of ,
is submitted herewith in accordance with the specifications (5% of base bid and all allowances and add
alternates).

Attached hereto is an affidavit in proof that the undersigned has not entered into any collusion with any person
in respect to this proposal or any other proposal or the submitting of proposals for the contract for which his
proposal is submitted.

Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
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8. Acknowledge receipt of Addendum (Addenda) and Clarification(s).

The following addenda have been received, and are hereby acknowledged, and their execution is included
in the above proposal amount:

Addendum No. , Dated Addendum No. , Dated
Addendum No. , Dated Addendum No. , Dated
Clarification No. , Dated Clarification No. , Dated

Official Company Name and Address:

Bidder's Company Name:

Bidder’'s Address:

Bidder’s Cell Phone No:

Bidder’s Office Phone No:

Signature:

Printed Name:

Title:

Date:
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CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96

State Form 52414 (R2 / 2-13) / Form 96 (Revised 2013)
Prescribed by State Board of Accounts

PART |
(To be completed for all bids. Please type or print)

Date (month, day, year):

1. Governmental Unit (Owner):

2. County :

3. Bidder (Firm):

Address:

City/State/ZIPcode:

4. Telephone Number:

5. Agent of Bidder (if applicable):

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete

the public works project of

(Governmental Unit) in accordance with plans and specifications prepared by

and dated for the sum of

$

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the
notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the
notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as
that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit
basis, the itemization of the units shall be shown on a separate attachment.

The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee,
or applicant for employment, to be employed in the performance of this contract, with respect to any matter
directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry.
Breach of this covenant may be regarded as a material breach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory
obligation to use steel products made in the United States (I.C. 5-16-8-2). | hereby certify that | and all
subcontractors employed by me for this project will use U.S. steel products on this project if awarded. |
understand that violations hereunder may result in forfeiture of contractual payments.
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ACCEPTANCE

The above bid is accepted this day of , , Subject to the

following conditions:

Contracting Authority Members:

PART lI
(For projects of $150,000 or more — IC 36-1-12-4)

Governmental Unit:

Bidder (Firm)

Date (month, day, year):

These statements to be submitted under oath by each bidder with and as a part of his bid.
Attach additional pages for each section as needed.

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the
date of the current bid?

Completion
Contract Amount Class of Work Date Name and Address of Owner
2. What public works projects are now in process of construction by your organization?
SS Masonry Repairs and Kitchen Exhaust 00 42 00-2
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3. Have you ever failed to complete any work awarded to you?

If so, where and why?

4, List references from private firms for which you have performed work.
Expected
Contract Amount Class of Work Completion Name and Address of Owner
Date

SECTION Il PLAN AND EQUIPMENT QUESTIONNAIRE

1. Explain your plan or layout for performing proposed work. (Examples could include a narrative of when
you could begin work, complete the project, number of workers, etc. and any other information which you

believe would enable the governmental unit to consider your bid.)

2. Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm
who have performed part of the work) that you have used on public works projects during the past five (5)

years along with a brief description of the work done by each subcontractor.

SS Masonry Repairs and Kitchen Exhaust
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3. If you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you will require a bond. However, if you are
unable to currently provide a listing, please understand a listing must be provided prior to contract
approval. Until the completion of the proposed project, you are under a continuing obligation to
immediately notify the governmental unit in the event that you subsequently determine that you will use a
subcontractor on the proposed project.

4, What equipment do you have available to use for the proposed project? Any equipment to be used by
subcontractors may also be required to be listed by the governmental unit.

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in
preparing your proposal? If not, please explain the rationale used which would corroborate the prices
listed.

SECTION Il CONTRACTOR’S FINANCIAL STATEMENT

Attachment of bidder’'s financial statement is mandatory. Any bid submitted without said financial
statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to
the governing body awarding the contract must be specific enough in detail so that said governing body can make
a proper determination of the bidder’s capability for completing the project if awarded.

SS Masonry Repairs and Kitchen Exhaust 00 42 00-4
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SECTION IV CONTRACTOR'S NON — COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him, entered
into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such
letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is
made without reference to any other bid and without any agreement, understanding or combination with any other

person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or

indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.

SECTION V OATH AND AFFIRMATION

| HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION

CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Dated at this day of

(Name of Organization)

By
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF )
) ss
COUNTY OF )

Before me, a Notary Public, personally appeared the above-named

and

swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this day of ,

Notary Public

My Commission Expires:

County of Residence:

SS Masonry Repairs and Kitchen Exhaust
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SECTION 00 45 00
EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION PLAN
STATEMENT OF POLICY

It is the policy of this company, , to provide equal employment
opportunity without regard to race, religion, color, national origin, handicap, age, or sex, through a program of positive
action affecting allemployees. In this program, our company carries out the requirements of Federal Executive Orders
11246 and 11375, Civil Rights Act of 1964, Equal Employment Act of 1972 and all other applicable laws and indicates
its active support of the principle of equal opportunity in employment.

At present, % of our workforce are minorities and % of our workforce are females and we will attempt to
utilize minorities and females through a positive, continuing program in all jobs for which we contract in the future.

Our company will utilize referrals from the Owner for use of lower income/poverty residents regarding any future job
vacancies.

It is also our intent to make efforts to purchase supplies or equipment from small business concerns located in or
owned in substantial part by the persons residing in the project area.

is the official who will be responsible for implementing the above policy statement.
will be designated as the Equal Opportunity Officer in our company responsible for
submission of all required equal employment opportunity documents. In addition, is
hereby authorized to sign the payrolls as well as our company's officers. (Note: If only officers will be authorized to
sign payrolls, please fill in "no one" in the space.)

Federal [.D. Number

(Name of Organization)

(Title of Person Signing)

(Signature)

(Printed Name of Person Signing)

Dated this day of , 20
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SECTION 00 45 00
CERTIFICATE AS TO CORPORATE PRINCIPAL
(When Principal is a Corporation)

l, , certify that am the

of the corporation named as Principal in the Bond included within; that , who

signed said Bond on behalf of the Principal, was then of said corporation; that | know

his/her signature, and his/her signature thereto is genuine; and that said Bond was duly signed, sealed and attested

to for and on behalf of said corporation by authority of its governing body.

(SEAL)
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SECTION 00 45 00
MBE/WBE CLAUSE CERTIFICATION

To be eligible for award of contract for above project(s), the bidders must execute and submit as a part of his/her bid,
the following MBE/WBE Clause Certification which will be deemed a part of the resulting contract.

Warning: This certification is vital, and if not submitted, the Contractor's bid will be
considered to be non-responsive. Similarly, if a false certification is submitted, the
Contractor's bid will be considered to be non-responsive.

The Contractor agrees to use his good faith efforts as defined in the Owner's MBE/WBE plan, to utilize MBE/WBE
firms in the award of his/her subcontracts and owner/operator work to the fullest extend with the suggested goals for
this project. Under this MBE/WBE Clause Certification, the bidder agrees to maintain records to document contracts
and specific efforts made to seek out and identify potential MBE/WBE contractors. The bidder agrees to made good
faith effort to replace a MBE/WBE subcontractor, who is unable to perform successfully, with another MBE/WBE.

DEFINITIONS

For the purposes of this certification, the following terms are defined:

1. Minority: A person who is a citizen or lawful permanent resident of the United States and who is:
a. Black (a person having origins in any of the black racial groups of Africa).
b. Hispanic (a person of Spanish or Portuguese culture with origins in Mexico, South or Central America
or the Caribbean Islands, regardless of race).
c. Asian American (a person having origins in any of the original peoples of the Far East, Southeast
Asia, the India Subcontinent or the Pacific Islands).
d. American Indian and Alaskan Native (a person having origin in any of original peoples of North
American).
e. Members of other groups or other individuals found to be socially disadvantaged by the Small
Business Administration under Section 8(a) of Small Business Act as amended (15 U.S.C. 637(a)).
2. MBE/WBE: A business concern which is owned and controlled by one (1) more minority or woman owned
enterprise.
a. Which is at least 51 per centum owned by one or more minorities or in the case of publicly owned
business, at least 50 per centum of the stock of which is owned by one or more minorities and
b. Whose management and daily business operations are controlled by one or more such individuals.
C. In the case of a joint venture between a minority-controlled enterprise meeting the requirements (1)

above and a non-minority controlled enterprise, the joint venture shall be found to be a minority
contractor if the enterprise meeting the requirements of (1) above shall have more than one-half
control over management of the project bid upon and shall have the right to receive more than one-
half of the profit deriving from the project.

The Owner's suggested contract goal for MBE/WBE utilization on this contract is 10%.

These goals are established in accordance with Executive Orders 11246, 11625 (26 FR 1976), and 12432 so that "not
less than Ten percent of the funds authorized to be appropriated under the Executive Order shall be expended with
small business concerns owned and controlled by socially and economically disadvantaged individuals".

On all contracts, the bidder agrees to take affirmative actions to seek out and utilize MBE/WBE firms.
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MBE/WBE CLAUSE CERTIFICATION (continued)

On contracts with suggested goals, the bidder must complete the "Schedule of Intended Participation by
Minority/Woman Business Enterprise". If the MBE/WBE participation submitted on the form does not meet the
contract goals, the bidder must complete the "Certification of Good Faith Efforts" form. Refer to attached forms

(0030-10).

Name of Firm or Individual (Type or Print)

Corporate Seal

Business Address

Authorized Agent (Signature in Ink)

Title

Date at , this day of ,20
(city) (state)
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MBE/WBE CLAUSE CERTIFICATION (continued)

SCHEDULE OF INTENDED PARTICIPATION BY
MINORITY/WOMAN BUSINESS ENTERPRISES

Total Price
NAME AND ADDRESS
OF MINORITY FIRMS
AND FEDERAL ID NO. TYPE OF WORK DOLLARS CENTS

Total Amount to be Paid to MBE/WBE
Firms

Percent of total bid price including alternates which is to be paid to MBE/WBE firms for work performed, materials
and/or supplies furnished under this contract: %

SS Masonry Repairs and Kitchen Exhaust
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MBE/WBE CLAUSE CERTIFICATION (continued)

CERTIFICATE OF GOOD FAITH EFFORTS

Bidder has used his/her good faith efforts to use MBE/WBE firms as evidenced by the following actions taken. Check
those which have been done:

Bidder has attended pre-bid meetings that were scheduled by Owner to inform MBE/WBE firms of contracting
and subcontracting opportunities.

Bidder has advertised in general circulation, trade association of minority-focus media concerning
subcontracting opportunities.

Bidder has provided written notice to specific MBE/WBE firms that their interest in the contract was being
solicited in sufficient time to allow MBE/WBE's to participate.

Bidder has contacted MBE/WBE firms who expressed interest to determine with certainty whether they were
in fact interested.

Bidder has selected specific portions of the work to be performed for solicitation of MBE/WBE participation.

Bidder has provided interested MBE/WBE firms with information about the plans, specifications and
requirements of the project.

Bidder has negotiated in good faith with interested MBE/WBE firms for specific portions of the work to be
performed on this project.

Bidder has made efforts to assist interested MBE/WBE firms in obtaining bonding, lines of credit or insurance
required in order to perform work on this project.

Bidder has used the services of minority community organizations, minority contractor groups or governmental
minority business assistance offices.

Please describe any additional or other efforts bidder has taken which were used to obtain MBE/WBE participation
in this contract.

SS Masonry Repairs and Kitchen Exhaust
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The Representations, Certifications, and Other Statements of Bidders, HUD-5369-A (11/92), are hereby made a part
of the Contract Documents, except as they may be modified by Section 00 80 00 SUPPLEMENTARY GENERAL
CONDITIONS and the specific provisions of these documents.

Refer to insert:

HUD-5369-A (11/92) pages 1-3
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Hasbeen authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5.  Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ ]is, [ ]lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[ 1 Asian Pacific Americans

[ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

[ 1 Black Americans
[ 1 Hispanic Americans
[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

(applicable

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification
tracts exceeding $100,000)

(applicable to con-

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate - Not Used

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)

Previous edition is obsolete

form HUD-5369-A (11/92)
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SECTION 00 45 00
NON-DEBARRED CERTIFICATION

SCATTERED SITES MASONRY REPAIRS AND KITCHEN EXHAUST
Elkhart Housing Authority
Elkhart, Indiana

Date: Signature of:

Owner if Bidder is a Sole Proprietor
Partner if Bidder is a Partnership
Officer if Bidder is a Corporation

Name of Bidder's Company

Address

Location

This is to certify that the above signed Bidder is not nor has been debarred, suspended, or otherwise prohibited from
contracting or entering into construction/modernization agreements with any Federal, State or Local Agency, including
the U.S. Department of HUD.

SS Masonry Repairs and Kitchen Exhaust
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PROJECT

SECTION 00 45 00

PROPOSED SUBCONTRACTORS AND SUPPLIERS

PRIME CONTRACTOR

Work to
Perform

Subcontractor and Supplier
Name, Address & Minority Status

Dollar Amount
of Subcontract

SS Masonry Repairs and Kitchen Exhaust

Elkhart Housing Authority
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SECTION 00 45 00
PROPOSED WAGE RATE FOR
UNLISTED CLASSIFICATIONS

Classification Rate Fringe

SS Masonry Repairs and Kitchen Exhaust
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SECTION 00 45 00
FROM PUBLIC LAW 110-690, NOV. 1988, TITLE 5,
DRUG-FREE WORKPLACE ACT OF 1988

DRUG-FREE WORKPLACE REQUIREMENTS FOR FEDERAL CONTRACTORS

A. Drug-Free Workplace Requirements:

1. Requirement for Persons Other Than Individuals - No person, other than an individual shall be
considered a responsible source, under the meaning of such term as defined in section 4(8) of the
Office of Federal Procurement Policy Act [41 U.S.C. 403(8)], for the purposes of being awarded a
contract for the procurement of any property or services of a value of $25,000 or more from any
Federal agency unless such person has certified to the contracting agency that it will provide a
drug-free workplace by:

a. publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensation, possession, or use of a controlled substance is prohibited in the person's
workplace and specifying the actions that will be taken against employees for violations of
such prohibition;

b. establishing a drug-free awareness program to inform employees about:

i. the dangers of drug abuse in the workplace;

ii. the person's policy of maintaining a drug-free workplace;

ii. any available drug counseling, rehabilitation, and employee assistance programs;
and

iv. the penalties that may be imposed upon employees for drug abuse violations;

C. making it a requirement that each employee be engaged in the performance of such contract
be given a copy of the statement required by subparagraph (a).

d. notifying the employee in the statement required by subparagraph (a), that as a condition of
employment on such contract the employee will:

i. abide by the terms of the statement; and
ii. notify the employer of any criminal drug statute conviction for a violation
occurring in the workplace no later than five (5) days after such conviction;

e. notifying the contracting agency within 10 days after receiving notice under subparagraph (d),
(i), from an employee or otherwise receiving actual notice of such conviction;

f. imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance
or rehabilitation program by any employee who is convicted as required by section 5154; and

g. making a good faith effort to continue to maintain a drug-free workplace through
implementation of subparagraph (a), (b), (c), (d), (e), and (f).

2. Requirements for Individuals - No Federal agency shall enter into a contract with an individual unless
such contractincludes a certification by the individual that the individual will not engage in the unlawful
manufacture, distribution, dispensation, possession, or use of a controlled substance in the
performance of the contract.

SS Masonry Repairs and Kitchen Exhaust
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FROM PUBLIC LAW 110-690, NOV. 1988, TITLE 5,
DRUG-FREE WORKPLACE ACT OF 1988 (continued)

B. Suspension, Termination, or Debarment of the Contractor.

1. Grounds for Suspension, Termination, or Debarment - Each contract awarded by a Federal agency
shall be subject to suspension of payments under the contract or termination of the contract, or both,
and the contractor thereunder or the individual who entered the contract with the Federal agency, as
applicable, shall be subject to suspension or debarment in accordance with the requirements of this
section if the head of the agency determines that:

a.

b.

the contractor or individual has made a false certification under subsection (A);

the contractor violates such certification by failing to carry out the requirements of
subparagraph (a), (b), (c), (d), (e), or (f) of subsection (a), (I) or

such a number of employees of such contractor have been convicted of criminal drug statues
for violations occurring in the workplace as to indicate that the contractor has failed to make
a good faith effort to provide a drug-free workplace as required by subsection (A).

2. Conduct of Suspension, Termination, and Debarment Proceedings.

a.

if an contracting officer determines, in writing, that cause for suspension of payments,
termination, or suspension or debarment exists, an appropriate action shall be initiated by a
contracting officer of the agency, to be conducted by the agency concerned in accordance
with Federal Acquisition Regulation and applicable agency procedures.

the Federal Acquisition Regulation shall be revised to include rules for conducting suspension
and debarment proceedings under this subsection, including the rules providing notice the
opportunity to respond in writing or in person, and such other procedures as may be
necessary to provide a full and fair proceeding to a contractor or individual in such
proceeding.

3. Effect of Debarment - Upon issuance of any final decision under this subsection requiring debarment
of a contractor or individual, such contractor or individual shall be ineligible for award of any contract
by any Federal agency, and for the participation in any future procurement by any Federal agency for
a period specified in the decision not to exceed five (5) years.

SS Masonry Repairs and Kitchen Exhaust

Elkhart Housing Authority
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Certification for
a Drug-Free Workplace

U.S. Department of Housing
and Urban Development

OMB Number: 2501-0044
Expiration Date: 2/28/2027

Public reporting burden. Public reporting burden for this collection of information is estimated to average 0.25 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments regarding the accuracy of this
burden estimate and any suggestions for reducing this burden can be sent to: U.S. Department of Housing and Urban Developme nt, Office of the Chief Data Officer, R, 451 7th St SW,
Room 8210, Washington, DC 20410-5000. Do not send completed forms to this address. This agency may not collect this information, and you are not required to complete this form,
unless it displays a currently valid OMB control number. HUD is authorized to collect this information under the authority cited in the Notice of Funding Opportunity for this grant
program. The information collected will provide proposed budget data for multiple programs. HUD will use this information in the selection of applicants. This information is required to
obtain the benefit sought in the grant program. This information will not be held confidential and may be made available to the public in accordance with the Freedom of Information Act

(5U.S.C. §552).

Applicant Name

Program/Activity Receiving Federal Grant Funding

Acting on behalf of the above named Applicant as its Authorized Official, I make the following certifications and agreements to the
Department of Housing and Urban Development (HUD) regarding the sites listed below:

I certify that the above named Applicant will or will continue to
provide a drug-free workplace by:

a. Publishing a statement notifying employees that the un-
lawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the Applicant's work-
place and specifying the actions that will be taken against
employees for violation of such prohibition.

b. Establishing an on-going drug-free awareness program to
inform employees ---

(1) The dangers of drug abuse in the workplace;

(2) The Applicant's policy of maintaining a drug-free
workplace;

(3) Any available drug counseling, rehabilitation, and
employee assistance programs; and

(4) The penalties that may be imposed upon employees for
drug abuse violations occurring in the workplace.

c. Making it a requirement that each employee to be engaged in
the performance of the grant be given a copy of the statement
required by paragraph a.;

d. Notifying the employee in the statement required by paragraph
a. that, as a condition of employment under the grant, the employee
will ---

(1) Abide by the terms of the statement; and

(2) Notify the employer in writing of his or her conviction
for a violation of a criminal drug statute occurring in the workplace
no later than five calendar days after such conviction;

e. Notifying the agency in writing, within ten calendar days
after receiving notice under subparagraph d.(2) from an em-
ployee or otherwise receiving actual notice of such conviction.
Employers of convicted employees must provide notice, includ-
ing position title, to every grant officer or other designee on
whose grant activity the convicted employee was working,
unless the Federalagency has designated a central point for the
receipt of such notices. Notice shall include the identification
number(s) of each affected grant;

f. Taking one of the following actions, within 30 calendar days of
receiving notice under subparagraph d.(2), with respect to any
employee who is so convicted ---

(1) Taking appropriate personnel action against such an
employee, up to and including termination, consistent with the
requirements of the Rehabilitation Act of 1973, as amended; or

(2) Requiring such employee to participate satisfactorily
in a drug abuse assistance or rehabilitation program approved for
such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency;

g. Making a good faith effort to continue to maintain a drug-free
workplace through implementation of paragraphs a. thru f.

2. Sites for Work Performance. The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with the HUD funding
of the program/activity shown above: Place of Performance shall include the street address, city, county, State, and zip code. Identify each sheet with the
Applicant name and address and the program/activity receiving grant funding.)

Check here if there are workplaces on file that are not identified on the attached sheets.

00 45 00-13



I/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct.

WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to criminal and/or civil penalties, including confinement for up
to 5 years, fines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802).

Name of Authorized Official

Title

Signature

Date

X

form HUD-50070 (3/98)
ref. Handbooks 7417.1, 7475.13, 7485.1 & .3
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SECTION 00 52 00
FORM OF CONTRACT

AGREEMENT made this day of ,inthe year Two Thousand ,
by and between , acorporation organized and existing
under the laws of the state of , apartnership consisting of ,
or individual trading as , hereinafter called the
“Contractor” and

(Housing Authority/Commission’s Name, Address, City, State &Zip ........ccccceeeeeeevnnneen. ], hereinafter called the "PHA".

WITNESSETH, That the Contractor and the PHA for the consideration stated herein mutually agree as follows:

ARTICLE 1. Statement of Work. The Contractor shall furnish all labor, material, equipment and services, and
perform and complete all work required for the Elkhart Housing Authority, in strict accordance with the Specifications,
Addenda thereto, and Drawings referred to therein, all as prepared by Alliance Architects and enumerated under
Article 4 below, which said Specifications, Addenda and Drawings are incorporated herein by reference and made a
part hereof.

ARTICLE 2. Contract Price. The PHA shall pay the Contractor for the performance of the Contract, in current
funds, subject to additions and deductions as provided in the Specifications, the sum of
Dollars ($ ).

ARTICLE 3. Contract Time: The work shall be completed within calendar days after the date of the Notice
to Proceed issued to the Contractor by the Owner.

ARTICLE 4. Contract Documents. The contract shall consist of the following component parts:

This Instrument

Contractors Bid/Proposal and Bid Bond

General Conditions of the Contract for Construction
Special Conditions

General Requirements

Prevailing Wage Decision

Technical Specifications

Drawings

Any and All Addenda

TST@moao0 oD

This instrument, together with the other documents enumerated in this Article 4, which said other documents are as
fully a part of the Contract as if hereto attached or herein repeated, form the Contract. In the event that any provision
in any component part of this Contract conflicts with any provision of any other component part, the provision of the
component part first enumerated in this Article 4 shall govern, except as otherwise specifically stated. The various
provisions in Addenda shall be construed in the order of preference of the component part of the Contract which each
modifies.

ARTICLE 5. Liguidated Damages. The Contractor is responsible for completing the project within the time
established in the Construction Contract as stipulated in Article 3 unless time extensions are authorized by the
Architect and the Owner and documented via executed Change Order. If the work is not completed by the contract
date, the Contractor shall be liable for liquidated damages resulting from such unexcused delays.

Liquidated damages shall be assessed at a rate not to exceed $200.00 per day for each calendar day the contract time
exceeds that set forth in Article 3 of the Agreement. These liquidated damages are payable to the Owner on demand
and the Owner may, at its option, be paid from any retainage owed to Contractor on the Job, whether held in escrow
or not, or retain the amount of such damages from any additional payments which Contractor is otherwise entitled to
receive under this Agreement.

SS Masonry Repairs and Kitchen Exhaust
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Liquidated damages shall reflect monetary losses by Owner as a result of the failure by Contractor to complete the
work by the contract date. The Architect will review the total amount of liquidated damages being assessed and will
advise both Owner and Contractor as to his opinion whether the amount of damages established by the Owner is
reasonable.

Contractor agrees that the maximum liquidated damages amount established herein is reasonable. Contractor further
agrees that it will pay assessed liquidated damages to Owner upon request together with Owner’s costs of collection,
including but not limited to its attorney’s fees and expenses.

IN WITNESS WHEREOF, the parties hereto have caused This Instrument to be executed for three original
counterparts as of the day and year first above written.

Attest: (Contractor)

By:

Title: Title:

(PRINT OR TYPE THE NAMES AND TITLES OF ALL SIGNATORIES)

Business Address:

(Street)

(City) (Zip Code)

CERTIFICATION

l, , certify that | am the of the corporation
named as Contractor herein; that , who signed said Contract on behalf of the
Contractor was then of said corporation; that | know this signature, and his signature

thereto is genuine; and that said Contract was duly signed for and in behalf of said corporation by authority of its
governing body, and is within the scope of its corporate power.

(Corporate Seal)

ELKHART HOUSING AUTHORITY

By:

Erik Mathavan
Title:  Director of Comprehensive Improvements
Business Address:

1396 Benham Avenue
Elkhart, Indiana 46516

SS Masonry Repairs and Kitchen Exhaust
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SECTION 00 54 00
HOLD HARMLESS AGREEMENT

The Housing Authority named below and (Contractor) agree that,
with regard to indemnification issues, the following language shall take precedence over any indemnification language
contained within the Contract Document itself:

In addition to the PHA, its officers and agents, clause 2, article (d) and clause 16, article (j) of the HUD
General Conditions, the Contractor shall defend, indemnify and hold harmless to the fullest extent
permitted by law the Owner, Architect, Architect's Consultants, and Agents and Employees of any of
them from any and all loses, costs, damages, liability and expenses including reasonable attorney
fees in connection with claims or suits for damage to property and/or injury to persons, including
death, alleged or claimed to have been caused by or through the performance of the work or
operations incidental to the work, by the Contractor, his agents or employees, or by his
subcontractors of any tier, their agents or employees, whether through negligence or willful act; and
the Contractor shall at the request of the Owner and/or Architect undertake to investigate and defend
any and all such claims or suits against the Owner, Architect, Architect's Consultants, and Agents and
Employees of any of them. The indemnification obligation under the paragraph shall not be limited
in any way by any limitation on the amount or type of damages, compensation or benefits payable
by or for the Contractor or its subcontractor under Worker’s Compensation Acts, Disability Acts, or
other Employee Benefit Acts.

ACCEPTED:
(Housing Authority/Commission Name) (Contractor Name)
Signed: Signed:
By: By:

(Printed Name) (Printed Name)
Title: Title:
Date: Date:

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority HOLD HARMLESS AGREEMENT 00 54 00-1



SECTION 00 55 00
NOTICE TO PROCEED

Date:

Project No.:

Location:
RE:
Gentlemen:
Pursuant to terms of your contract, dated ,20 , for the above-referenced project, you
are hereby notified to commence work thereunder not later than , 20 . The time
for completion set forth in the contract is calendar days, including the starting day, which establishes

, 20 , as the date by which Substantial Completion must be achieved.

Please note carefully and fulfill the requirements of the General Conditions relative to the submittal and approval of
Workmen's Compensation, Manufacturer's and Contractor's Public Liability Insurance. This Notice is issued based
upon the acceptability of the previously submitted documentation and certification outlined herein.

You are informed that has been appointed Contracting Officer and is duly
authorized to administer your contract for, and in the name of, this Housing Authority.

Promptly acknowledge receipt of this Notice by signing, dating and returning all copies promptly of this office.
Very Truly Yours,

ELKHART HOUSING AUTHORITY

Enclosures By:
Accepted: Title:
By:
ALLIANCE ARCHITECTS
Title:
Date: By:

SS Masonry Repairs and Kitchen Exhaust
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Equal Employment
Opportunity Certification
Excerpt From 41 CFR §60-1.4(b)

U.S. Department of Housing
and Urban Development
Office of Housing

Federal Housing Commissioner

Department of Veterans Affairs

OMB Control No. 2502-0029
(exp. 4/30/2020)

The applicant hereby agrees that it will incorporate or cause to be
incorporated into any contract for construction work, or modifi-
cation thereof, as defined in the regulations of the Secretary of
Labor at 41 CFR Chapter 60, which is paid for in whole or in part
with funds obtained from the Federal Government or borrowed
on the credit of the Federal Government pursuant to a grant,
contract, loan insurance, or guarantee, or undertaken pursuant to
any Federal program involving such grant, contract, loan, insur-
ance, or guarantee, the following equal opportunity clause:

During the performance of this contract, the contractor agrees as
follows:

(1) The contractor will not discriminate against any employee or
applicant for employment because of race, color, religion,
sex, or national origin. The contractor will take affirmative
action to ensure that applicants are employed, and that em-
ployees are treated during employment without regard to
their race, color, religion, sex, or national origin, such action
shall include, but not be limited to the following: Employ-
ment, upgrading, demotion, or transfer; recruitment or re-
cruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants
for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

The contractor will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that
all qualified applicants will receive considerations for em-
ployment without regard to race, color, religion, sex, or
national origin.

(2)

(3) The contractor will send to each labor union or representative
of workers with which it has a collective bargaining agree-
ment or other contract or understanding, a notice to be
provided advising the said labor union or workers' represen-
tatives of the contractor's commitments under this section,
and shall post copies of the notice in conspicuous places

available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive
Order 11246 of September 24, 1965, and of the rules, regu-

lations and relevant orders of the Secretary of Labor.

(5) The contractor will furnish all information and reports re-
quired by Executive Order 11246 of September 24, 1965, and
by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records,
and accounts by the administering agency and the Secretary
of Labor for purposes of investigation to ascertain compli-

ance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the
nondiscrimination clauses of this contract or with any of the
said rules, regulations, or orders, this contract may be can-
celed, terminated, or suspended in whole or in part and the
contractor may be declared ineligible for further Govern-
ment contracts or federally assisted construction contracts in
accordance with procedures authorized in Executive Order
11246 of September 24, 1965, and such other sanctions may
be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or
order of the Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the portion of the sentence imme-
diately preceding paragraph (1) and the provisions of para-
graphs (1) through (7) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Sec-
retary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each subcontractor or vendor. The
contractor will take such action with respect to any subcon-
tract or purchase order as the administering agency may
direct as a means of enforcing such provisions, including
sanctions for noncompliance: Provided, however, That in
the event a contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of
such direction by the administering agency the contractor
may request the United States to enter into such litigation to
protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal
opportunity clause with respect to its own employment practices
when it participates in federally assisted construction work:

Provided, That if the applicant so participating is a State or local
government, the above equal opportunity clause is not applicable
to any agency, instrumentality or subdivision of such government
which does not participate in work on or under the contract.

The applicant agrees that it will assist and cooperate actively with
the administering agency and the Secretary of Labor in obtaining
the compliance of contractors and subcontractors with the equal
opportunity clause and the rules, regulations, and relevant orders
of the Secretary of Labor, that it will furnish the administering
agency and the Secretary of Labor such information as they may
require for the supervision of such compliance, and that it will
otherwise assist the administering agency in the discharge of the
agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into
any contract or contract modification subject to Executive Order
11246 of September 24, 1965, with a contractor debarred from, or
who has not demonstrated eligibility for, Government contracts
and Federally-assisted construction contracts pursuant to the
Executive order and will carry out such sanctions and penalties
for violation of the equal opportunity clause as may be imposed

Firm Name and Address

By

Title

form HUD-92010 (3/2006)
VA form 26-421
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upon contractors and subcontractors by the administering agency
or the Secretary of Labor pursuant to Part II, Subpart D of the
Executive order. In addition, the applicant agrees that if it fails or
refuses to comply with these undertakings, the administering
agency may take any or all of the following actions: Cancel,
terminate, or suspend in whole or in part this grant (contract, loan,
insurance, guarantee); refrain from extending any further assis-
tance to the applicant under the program with respect to which the
failure or refund occurred until satisfactory assurance of future
compliance has been received from such applicant; and refer the case
to the Department of Justice for appropriate legal proceedings.

Excerpt from HUD Regulations
200.410Definition of term “applicant”.

(a) In multifamily housing transactions where controls over the
mortgagor are exercised by the Commissioner either through
the ownership of corporate stock or under the provisions of
a regulatory agreement, the term “applicant” as used in this
subpart shall mean the mortgagor.

(b) In transactions other than those specified in paragraph(a) of
this section, the term “applicant” as used in this subpart shall
mean the builder, dealer or contractor performing the con-
struction, repair or rehabilitation work for the mortgagor or
other borrower.

200.420Equal Opportunity Clause to be included in contracts and
subcontracts.

(a) The following equal opportunity clause shall be included in
each contract and subcontract which is not exempt:

During the performance of this contract, the contractor agrees
as follows:

(1) The contractor will not discriminate against any em-
ployee or applicant for employment because of race, creed,
color, or national origin. The contractor will take affirmative
action to ensured that applicants are employed, and that
employees are treated during employment without regard to
their race, creed, color, or national origin. Such action shall
include, but not be limited to the following: employment,
upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including ap-
prenticeship. The contractor agrees to post in conspicuous
places, available to employees and applicants for employ-
ment, notices to be provided setting forth the provisions of
the nondiscrimination clause.

(2)The contractor will in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all
qualified applicants will receive consideration for employment
without regard race, creed, color, or national origin.

(3) The contractor will send to each labor union or repre-
sentative of workers with which he has a collective bargain-
ing agreement or other contract or understanding, a notice, to
be provided, advising the said labor union or workers’ repre-
sentative of the contractor’s commitments under this section,
and shall post copies of the notices in conspicuous places
available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Ex-
ecutive Order 10925 of March 6 1961, as amended, and of the
regulations, and relevant orders of the President’s Commit-
tee on Equal Employment Opportunity created thereby.

(5) The contractor will furnish all information and reports
required by Executive Order 10925 of March 6, 1961, as
amended, and by the regulations, and orders of the said
Committee , or pursuant thereto, and will permit access to his
books, records, and accounts by HUD and the Committee for
purposes of investigation to ascertain compliance with such
regulations, and orders.

(6) In the event of the contractor’s non-compliance with
the nondiscrimination clause of this contract or with any of
the said regulations, or orders, this contract may be can-
celled, terminated or suspended in whole or in part and the
contractor may be declared ineligible for further Govern-
ment contracts or Federally-assisted construction contracts
in accordance with procedures authorized in Executive Order
10925 of March 6, 1961, as amende, and such other sanctions
may be imposed and remedies invoke s provided in the said
Executive Order or by regulations, or order of the President’s
Committee on Equal Employment Opportunity, or as other-
wise provided by law.

(7) The contractor will include the provisions of Para-
graphs(1) through (7) in every subcontract or purchase order
unless exempted by regulations, or orders of the President’s
Committee on Equal Employment Opportunity issued pursu-
ant to Section 303 of Executive Order 10925 of March 6,
1961, as amended, so that such provisions will be binding
upon each subcontractor or vender. The contractor will take
such action with respect to any subcontract or purchase
orders as HUD may direct as a means of enforcing such
provisions, including sanctions for noncompliance: Provided,
however, that in the event the contractor becomes involved
in, or is threatened with, litigation with a subcontractor or
vender as a result of such direction by HUD, the contractor
may request the United States to enter into such litigation to
protect the interests of the United States.

(b) Except in subcontracts for the performance of construction
work at the site of construction, the clause is not required to
be inserted in subcontracts below the second tier. Subcontracts
may incorporate by referenced to the equal opportunity clause.

200.425Modification in and exemptions from the regulations in
this subpart.

(a) The following transactions and contracts are exempt from the
regulations in this subpart:

(1) Loans, mortgages, contracts and subcontracts not ex-
ceeding $10,000.

(2) Contract and subcontracts not exceeding $100,000 for
standard commercial supplies or raw material;

(3)Contracts and subcontracts under which work is to be or has
been performed outside the United States and where no recruit-
ment of workers within the United States in involved. To the
extent that work pursuant to such contracts is done within the
Untied States, the equal opportunity clause shall be applicable;

(4) Contracts for the sale of Government property where
no appreciable amount of work is involved; and

(5) Contracts and subcontracts for an indefinite quantity
which are not to extend for ore than one year if the purchaser
determines that the amounts to be ordered under any such
contract or subcontract are not reasonably expected to exceed
$100,000 in the case of contracts or subcontracts for standard
commercial supplies and raw materials, or $10,000 in the
case of all other contracts and subcontracts.

form HUD-92010 (3/06)
VA form 26-421
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SECTION 00 62 00
SECTION 3 PLAN

1. Overview of Section 3 Requirements

A WHAT IS SECTION 3?

Section 3 is a provision of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u) that is
regulated by the provisions of 24 CFR 75. Section 3 regulations ensure that employment and other economic
opportunities generated by certain HUD financial assistance shall, to the greatest extent feasible, and
consistent with existing Federal, State and local laws and regulations, be directed to low- and very low-income
persons, particularly those who are recipients of government assistance for housing, and to business
concerns which provide economic opportunities to low- and very low-income persons.

B. PURPOSE OF THIS DOCUMENT

This plan outlines how the Housing Authority City of Elkhart (HACE) and its subrecipients, contractors and
subcontractors will comply with HUD's Section 3 requirements in implementing HUD funded programs. Bidder
will, to the greatest extent feasible, ensure that employment and other economic opportunities are directed
to low- and very low-income persons (Section 3 workers and Targeted Section 3 workers) and to eligible
businesses (Section 3 Businesses) and requires the same of its contractors.

Housing Authority City of Elkhart may amend its Section 3 Policies and Procedures document as necessary
to ensure continued compliance with HUD's requirements and/or to reflect updated Section 3 guidance and
outreach strategies.

C. APPLICABILITY

For public housing financial assistance, all funding is covered, regardless of the amount of expenditure or size
of a contract. This plan applies to development assistance, operating funds, capital funds, and all
mixed-finance development.

For housing and community development financial assistance, this plan applies to housing rehabilitation,
housing construction, and other public construction projects that exceed $200,000 or more of housing and
community development financial assistance from one or more HUD programs. Applicability is determined
at the project level.

For projects funded with Lead and Hazard Control and Healthy Homes Programs, this plan applies to projects
that exceed $100,000.

This plan also applies to projects that include multiple funding sources. Multiple funding source projects
include projects that include public housing financial assistance, housing and community development
financial assistance for single or multiple recipients, and the Lead Hazard Control and Healthy Homes
Program.

Section 3 requirements do not apply to: 1) Material Supply Contracts - § 75.3(b), 2) Indian and Tribal
Acknowledgments - § 75.3(c), and 3) Other HUD assistance and other Federal assistance not subject to
Section 3 §75.3 (d). However, for financial assistance that is not subject to Section 3, recipients are
encouraged to consider ways to support the purpose of Section 3.
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SECTION 3 COORDINATOR

Housing Authority City of Elkhart Section 3 Coordinator serves as the central point of contact for Section 3
compliance for the PHA and its subrecipients, contractors and subcontractors supporting the program.
Subrecipients, contractors, subcontractors and others are encouraged to reach out to the HACE Section 3
Coordinator with questions regarding Section 3 compliance:

Erik Mathavan
Director, Comprehensive Improvements
Erik.Mathavan@ehai.org

2. Employment, Training, and Contracting Goals

A SAFE HARBOR COMPLIANCE

Bidder will be considered to have complied with the Section 3 requirements and met safe harbor, if they certify
that they followed the required prioritization of effort and met or exceeded the Section 3 benchmarks, absent
evidence of the contrary.

Prior to the beginning of work, contractors and subcontractors will be required to certify that they will follow
the required prioritization of effort for Section 3 workers, Targeted Section 3 workers, and Section 3 business
concerns as outlined below in Section C. After completion of the project, on the Section 3 Cumulative Report,
contractors and subcontractors will be required to certify that they followed the prioritization of effort
requirements.

If the contractor and subcontractor does not meet the safe harbor requirements, they must provide evidence
that they have made qualitative efforts to assist low and very low-income persons with employment and
training opportunities.

B. SAFE HARBOR BENCHMARKS

Bidder has established employment and training goals that subrecipients, contractors, and subcontractors
should meet to comply with Section 3 requirements outlined in 24 CFR Part 75.9 - for public housing financial
assistance. The safe harbor benchmark goals are as follows:

1) Twenty-five (25) percent or more of the total number of labor hours worked by all workers employed
with public housing financial assistance in the PHA's fiscal year are Section 3 workers;

Section 3 Labor Hours/Total Labor Hours = 25%
And
2) Five (5) percent or more of the total number of labor hours worked by all workers employed with
public housing financial assistance in the PHA's fiscal year are Targeted Section 3 workers, as
defined at 24 CFR Part 75.11.

Targeted Section 3 Labor Hours/Total Labor Hours = 5%

HUD establishes and updates Section 3 benchmarks for Section 3 workers and/or Targeted Section 3 workers
through a document published in the Federal Register, not less frequently than once every 3 years. Given that
the Section 3 benchmarks are subject to change every three years or sooner, Housing Authority City of Elkhart
will review and update the Section 3 Plan every 6 years/months, as needed.

Itis the responsibility of contractors to implement efforts to achieve Section 3 compliance. Any contractor that
does not meet the Section 3 benchmarks must demonstrate why meeting the benchmarks were not feasible.
All contractors submitting bids or proposals to the Housing Authority City of Elkhart are required to certify that
they will comply with the requirements of Section 3.
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CERTIFICATION OF PRIORITIZATION OF EFFORT FOR EMPLOYMENT, TRAINING, AND
CONTRACTING

EMPLOYMENT AND TRAINING

Under the HACE Section 3 Program, contractors and subcontractors should make best efforts to provide
employment and training opportunities to Section 3 workers in the priority order listed below:

1) To residents of the public housing projects for which the public housing financial assistance is
expended;
2) To residents of other public housing projects managed by the PHA that is providing the assistance

or for residents of Section 8-assisted housing managed by the PHA;
3) To participants in YouthBuild programs; and

4) To low- and very low-income persons residing within the metropolitan area (or nonmetropolitan
county) in which the assistance is expended.

Low and very low-income within Elkhart County, IN, is defined as residents within the following income levels
for FY 2022 (Median Income = $83,600):

[Table No. 1]

Very Low (50%) $26,450 | $30,200 $34,000 | $37,750 | $40,800 $43,800 $46,850 $49,850
Extremely Low $15,900 | $18,310 $23,030 | $27,750 | $32,470 $37,190 $41,910 $46,630
(30%)
Low (80%) $42,300 | $48,350 $54,400 | $60,400 | $65,250 $70,100 $74,900 $79,750
Income Limit figures are based on FY2022 Fair Market Rent (FMR). For a detailed account of how these limits are

_derived, please see our associated FY2022 FMR documentation.

CONTRACTING

Under the HACE Section 3 Program, contractors and subcontractors must make their best efforts to award contracts
and subcontracts to business concerns that provide economic opportunities to Section 3 workers in the following order
or priority:

1)

Section 3 business concerns that provide economic opportunities for residents of public housing projects for
which the assistance is provided;

Section 3 business concerns that provide economic opportunities for residents of other public housing projects
or Section-8 assisted housing managed by the PHA that is providing assistance;

YouthBuild programs; and

Section 3 business concerns that provide economic opportunities to Section 3 workers residing within the
metropolitan area (or nonmetropolitan county) in which the assistance is provided.

Contractors and subcontractors will be required to certify that they will and have made best efforts to follow the
prioritization of effort requirements prior to the beginning work and after work is completed.
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3.

Section 3 Eligibility and Certifications

Individuals and businesses that meet Section 3 criteria may seek Section 3 acknowledgement from HACE or its
contractors/subcontractors for training, employment, or contracting opportunities generated by public housing financial
assistance. To qualify as a Section 3 worker, Targeted Section 3 worker, or a Section 3 business concern, each must
self-certify that they meet the applicable criteria.

Businesses who misrepresent themselves as Section 3 business concerns and report false information to HACE may
have their contracts terminated as default and be barred from ongoing and future considerations for contracting
opportunities.

A

SECTION 3 WORKER AND TARGETED SECTION 3 WORKER CERTIFICATION

A Section 3 worker seeking certification shall submit self-certification documentation to the recipient contractor
or subcontractor, that the person is a Section 3 worker or Targeted Section 3 worker as defined in 24 CFR
Part 75. For the purposes of Section 3 worker eligibility, HACE will use individual income rather than
family/household income to determine eligibility. The income limits will be determined annually using the
guidelines published at https://www.huduser.org/portal/datasets/il.html.

Persons seeking the Section 3 worker acknowledgment shall demonstrate that it meets one or more of the
following criteria currently or when hired within the past five years, as documented:

1) A low or very low-income resident (the worker's income for the previous or annualized calendar year
is below the income limit established by HUD); or
2) Employed by a Section 3 business concern; or

3) A YouthBuild participant.

Persons seeking the Targeted Section 3 worker acknowledgment shall demonstrate that it meets one or more
of the following criteria:

Employed by a Section 3 business concern or

1) Currently meets or when hired met at least one of the following categories as documented within the
past five years:
a) A resident of public housing; or
b) A resident of other public housing projects or Section 8-assisted housing; or
c) A YouthBuild participant.

The individual must contact the Housing Authority City of Elkhart or developer from which they are seeking
employment or contracting opportunities. They should identify themselves as a Section 3 worker or Targeted
Section 3 worker and provide the documentation required for certification procedures.

Prospective Section 3 workers may self-certify that they meet the requirements as defined in the regulations.

There are many ways that a worker can be certified as either a Section 3 Worker or Targeted Section 3
Worker under 24 CFR part 75:

(1) For a worker to qualify as a Section 3 worker, one of the following must be maintained:
(i) A worker's self-certification that theirincome is below the income limit from the prior calendar
year;
(ii) A worker's self-certification of participation in a means-tested program such as public
housing or Section 8-assisted housing;
(iii) Certification from a PHA, or the owner or property manager of project-based Section 8-

assisted housing, or the administrator of tenant-based Section 8-assisted housing that the
worker is a participant in one of their programs;
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(iv) An employer's certification that the worker's income from that employer is below the income
limit when based on an employer's calculation of what the worker's wage rate would translate
to if annualized on a full-time basis; or

(v) An employer's certification that the worker is employed by a Section 3 business concern.
(2) For a worker to qualify as a Targeted Section 3 worker, one of the following must be maintained:
(i) A worker's self-certification of participation in public housing or Section 8-assisted housing
programs;
(ii) Certification from a PHA, or the owner or property manager of project-based Section 8-

assisted housing, or the administrator of tenant-based Section 8-assisted housing that the
worker is a participant in one of their programs;
(iii) An employer's certification that the worker is employed by a Section 3 business concern; or
(iv) A worker's certification that the worker is a YouthBuild participant.

The documentation must be maintained for the period required for record retentions in accordance with
applicable program regulations or, in the absence of applicable program regulations, in accordance with

2 CFR § 200.334, Retention Requirements for Records
(www.ecfr.gov/cgibin/retrieveECFR?n=se2.1.200_1334), which provides for retaining records for at least three
years, as described in detail in that regulation. HACE or Bidder may report on Section 3 workers and Targeted
Section 3 workers for five years from when their certification as a Section 3 worker or Targeted Section 3
worker is established.

HUD does not prescribe any specific forms of evidence to establish Section 3 eligibility. Acceptable
documentation includes, but is not limited to the following:

*  Proof of residency in a public housing project; or
» Evidence of participation in the YouthBuild program.

B. SECTION 3 BUSINESS CONCERN CERTIFICATION

Businesses that believe they meet the Section 3 Business requirements can/may self-register in the HUD
Business registry, here: http://www.hud.gov/Sec3Biz as well as the HACE website here:
https://www.ehai.org/business-concern-certification---section-3.html. Businesses may seek Section 3 Business
Concern acknowledgment by demonstrating that it meets one or more of the following criteria:

1) At least 51 percent of the business is owned and controlled by low- or very low-income persons; or

2) At least 51 percent of the business is owned and controlled by current public housing residents or
residents who currently live in Section 8-assisted housing; or

3) Over 75 percent of the labor hours performed for the business over the prior three-month period are

performed by Section 3 workers.

Businesses that seek Section 3 acknowledgment shall certify, or demonstrate to the Housing Authority City
of Elkhart, contractors, or subcontractors, that they meet the definitions provided in the above.

Businesses may demonstrate eligibility by submitting the Section 3 Business Concern Certification Form
attached.

Section 3 Business Concern Certification Forms must be submitted at the time of bid/proposal. If the HACE
previously approved the business concern to be Section 3 certified, then the certification can be submitted
along with the bid, as long as the form is submitted within the prescribed expiration date. The Section 3
Business Concern Certification Form will expire after 12 months. Establishing a 12 month certification of
eligibility period allows the HACE the ability to assess contractor performance to ensure the business is
striving to meet the required goals.
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SECTION 00 62 00
SECTION 3 COMPLIANCE AND BUSINESS CONCERN
ACKNOWLEDGMENT EXPLANATION N 00 62 00

A IS PARTICIPATION IN SECTION 3 OPTIONAL?

«  Except for purchases or contracts solely for commodities and equipment, as a part of the solicitation the
Housing Authority City of Elkhart (HACE) will offer all bidders and proposers the option of an
Acknowledgement.

* Inresponse to a competitive solicitation (quotes; bids; RFP's), bidders and proposers are not required to
respond to the HACE with a claim of an Acknowledgement (meaning, such claim is optional and failure
to respond with a claim of an Acknowledgement will not cause the bidder or proposer to be deemed
non-responsive); however, if a bidder or proposer does claim an Acknowledgement, then the HACE will
consider, investigate, and determine the validity of each such claim for a Acknowledgement.

* Regardless of whether or not a bidder or proposer claims an Acknowledgement in response to a
solicitation, the recipient of the award will be required to, "to the greatest extent feasible," implement the
requirements of Section 3 during the ensuing awarded contract term.

B. ACKNOWLEDGEMENT AWARD

* ABusiness which obtains the Business Concern Certification will be recognized for their outstanding effort
and achievement amongst our community.

» Certification shall serve as a tiebreaker in the event of two or more firms equally qualified sharing the
same lowest winning bid.

+ Toapply for Business Concern Certification, go to ehai.org, under Comprehensive Improvements, select
Business Concern Certification - Section 3 or go to the following link:
https://www.ehai.org/business-concern-certification---section-3.html

o Certification form must be completed by time of sealed bid submission.

C. SECTION 3 COMPLIANCE & PROGRAM ACKNOWLEDGEMENT*
*(The following must be signed regardless of Business Concern certification/eligibility.)

I have read the Section 3 Plan provided. | am aware that an award as the result of this competitive solicitation,
even though | may not receive a Acknowledgement from the HACE because of my Business Concern status,
| am still required to, to the greatest extent feasible, provide training, employment, contracting and other
economic opportunities to low and very low-income persons, especially recipients of government assistance
for housing, and to businesses/subcontractors that provide economic opportunities to low and very low-income
persons.

Whether or not | apply for Section 3 Business Concern Certification for Contracting, | may be required to

provide HACE an estimate number of Section 3 Labor Hours to arise as a result of my business participation
on this project.

Print Name:

Signature: Date:
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SECTION 00 62 00
NOTICE OF NONDISCRIMINATION IN EMPLOYMENT

Copies of this notice will be posted by the Contractor in conspicuous places available to employees and applicants
for employment.

COPIES OF THIS NOTICE ARE TO BE FURNISHED BY THE CONTRACTOR TO LABOR UNIONS OR OTHER

ORGANIZATIONS OR WORKERS, APPRENTICESHIP AND TRAINING PROGRAM SPONSORS, AND
EMPLOYMENT REFERRAL AGENCIES.

Fhkkkkkhkhhkhkhkhkhkhkhhkhkhkhhhkhkhkhkhkhkhkhkhkhhhkhkhhkhhhhhhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhkhhhkhhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhhkhhhhhhhid

TO:

(Employees of Contractor, union or organization of workers, employment referral
agencies, and training program sponsors)

The undersigned currently holds, or represents contractors or subcontractors who currently hold, contract or
subcontracts and may in the future bid on contracts or subcontracts which are subject to the provisions of Executive
Orders 10925 of March 6, 1961, as amended, and 11114 of June 22, 1963 and 11246 as amended on September 25,
1965.

You are advised that, under the provisions of these contracts and in accordance with these Executive Orders,
contractors and subcontractors are obliged to take affirmative action to provide equal employment opportunity without
regard to race, creed, color, or national origin. This obligation includes, but is not limited to the following:

HIRING, PLACEMENT, UPGRADING, TRANSFER, OR DEMOTION, RECRUITMENT,
ADVERTISING, OR SOLICITATION FOR EMPLOYMENT, TREATMENT DURING EMPLOYMENT
RATES OR PAY OR OTHER FORMS OF COMPENSATION. SELECTION FOR TRAINING
INCLUDING APPRENTICESHIP, LAYOFF OR TERMINATION.

This obligation extends, so far as the responsibility of the undersigned is concerned, to any arrangement under which
journeymen or apprentices are selected and referred for work on its projects.

This notice is furnished you pursuant to the provisions of such contracts or subcontracts and Executive Orders 10925
and 11114 and 11246.

(Contractor or Subcontractor)

(Date)
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PROJECT

SECTION 00 62 00
SUBCONTRACTS AWARDED

PRIME CONTRACTOR

The Following are Required for all
Subcontractors and Sub-Subcontractors

Subcontractor & Supplier

Request for
Acceptance of

Non-Collusive

Certificate of

Name, Address, Tax I.D. Dollar Amount Subcontractor Affidavit for Liability
Number & Minority Status of Subcontract Form Subcontractor Insurance
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SECTION 00 62 00
REQUEST FOR ACCEPTANCE OF SUBCONTRACTOR

Date:
TO: Project No.:
(Project Name)
(Project Location)
In accordance with our prime Contract for of this project, we request

acceptance of the following proposed subcontractor to perform work and to supply material as indicated below:

1.

(Name)
(Street Address) (City) (State) (Zip Code)
2. Scope of work (state kind of work, if labor, or material, or both, and give Specification reference):
3. The subcontractor’s non-collusive affidavit in the form required by our Contract is furnished herewith (original
only, attached to the original of this request).
4. We warrant that the provisions required by our Contract with the Owner will be inserted in each subcontract
for all of our subcontractors.
5. We certify that this proposed subcontractor is not ineligible to receive awards of contracts from the United

States as evidenced by the lists of such contractors maintained by HUD.

6. There will be no assignment of interest in this subcontract except as follows (if none, so state):
7. Terms of payment: Price: $§
8. Remarks:
(Prime Contractor)
9. Federal ID # By:
Title:

* If a sales agent, identity the manufacturer under “Remarks”. If for a subcontractor, identify principal subcontractor under “Remarks”.

ACCEPTANCE OR REJECTION

The proposed subcontractor named above is

If accepted, the contracting party giving such acceptance assumes no responsibility in connection with the
form or terms of the subcontract nor the performance of the subcontractor, and this form will not be returned.

If rejected, the reason(s) will be briefly stated herein, and this form will be returned within 10 days after receipt.

(Date) (Contracting Officer)
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SECTION 00 62 00
NON-COLLUSIVE AFFIDAVIT FOR SUBCONTRACTOR
(Subcontractor)

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor has any other member,
representative, or agent of the firm, company, corporation or partnership represented by him, entered into any
combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to
prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is made without
reference to any other bid and without any agreement, understanding or combination with any other person in
reference to such bidding.

He/She further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any
rebate, fee gift, commission or thing of value on account of such sale.
OATH AND AFFIRMATION

IHEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION CONTAINED
IN THE FOREGOING BID ARE TRUE AND CORRECT.

Dated this day of , 20
(Name of Organization)
(Title of Person Signing)
(Signature)
(Printed Name of Person Signing)
ACKNOWLEDGMENT
STATE OF )
) SS:
COUNTY OF )

Before me, a Notary Public, personally appeared the above-named and swore that the statements contained in the
foregoing document are true and correct.

Subscribed and sworn to me this day of , 20

Notary Public Signature

My Commission Expires:
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Certificate from Contractor Appointing U.S. Department of Housing
and Urban Development

Officer or Employee to Supervise Office of Public and Indian Housing
Payment of Employee

Project Name Date (mm/dd/yyyy)

Location Project No.

(I) (We) hereby certify that (I am) (we are) (the prime contractor) (a subcontractor) for

(specify “General Construction,” “Plumbing,” “Roofing,” etc.) in connection with construction of the above-mentioned Low-Rent Housing Project,

and that (I) (we) have appointed , whose signature

appears below, to supervise the payment of (my) (our) employees beginning (Date: mm/dd/yyyy) ;

That he/she is in a position to have full knowledge of the facts set forth in the payroll documents and in the statement of compliance
required by the so-called Kick-Back Statue which he/she is to execute with (my) (our) full authority and approval until such time as (I)

(we) submit to the (Name of Local Authority)

a new certificate appointing some other person for the purposes hereinabove stated.

(Identifying Signature of Appointee)

Attest (If required)

(Name of Firm or Corporation)

By
(Signature) (Signature)
(Title) (Title)
(Date: mm/dd/yyyy) (Date: mm/dd/yyyy)

Note: This certificate must be execute by an authorized officer of a corporation or by a member of a partnership, and shall be executed
prior to and be submitted with the first payroll. Should the appointee be changed, a new certificate must accompany the first payroll for
which the new appointee executes a statement of compliance required by the Kick-Back Statue.

Replaces form PHA-282, which is obsolete form HUD-5282 (8/67)
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SECTION 00 62 00
CONTRACTOR'S CERTIFICATION
CONCERNING EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

To: Assistant Regional Administrator Date:
U.S. Dept. of Housing & Urban Dev.
ProjectNo.:
Project Name:
Attn:  Director, Compliance and Enforcement
The undersigned, having executed a contract with for

(nature of work) in the amount of $

in the construction of the above-identified project:
1. Certified that the applicable Bid Conditions and EEO Clause are included in the aforesaid contract.

2. Certifies that he was notified in writing, prior to beginning construction, of his respective obligations under
Parts | and Il of the Bid Conditions as applicable.

3. Agrees to include by reference the EEO Clause and applicable Bid Conditions in all advertisements or other
solicitations for bids and shall include the EEO Clause and applicable Bid Conditions in all contracts.

4. Agrees to immediately report to the appropriate authority any refusal or failure of any subcontractor to fulfill
his obligations under the Bid Conditions, including his reporting obligations.

Contractor Printed Name & Title

By:

WARNING: U.S. Criminal Code, Section 1010, Title 18, U.S.C., "Federal Housing Administration Transactions"
provides in part: "Whoever, for the purpose of ... influencing in any way the action of such Administration ... makes,
passes, utters or publishes any statement, knowing the same to be false ... shall be fined not more than $5,000 or
imprisoned not more than two years, or both.”

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 62 00-14



SECTION 00 62 00
INSTRUCTIONS FOR PREPARATION
OF STATEMENT OF COMPLIANCE

This statement of compliance meets needs resulting from the amendment of the Davis-Bacon Act to include fringe
benefits provisions. Under this amended law, the contractor is required to pay fringe benefits as predetermined by
the Department of Labor, in addition to payment of the minimum rates. The contractor’s obligation to pay fringe
benefits may be met by payment of the fringes to the various plans, funds, or programs or by making these payments
to the employees as cash in lieu of fringes.

The contractor should show on the face of his payroll all monies paid to the employees whether as basic rates or as
cash in lieu of fringes. The contractor shall represent in the statement of compliance that he is paying to others fringes
required by the contract and not paid as cash in lieu of fringes. Detailed instructions follow:

Contractors who pay all required fringe benefits:

A contractor who pays fringe benefits to approved plans, funds, or programs in amounts not less than were determined
in the applicable wage decision of the Secretary of Labor shall continue to show on the face of his payroll the basic
cash hourly rate and overtime rate paid to his employees, just as he has always done. Such a contractor shall check
paragraph 4(a) of the statement to indicate that he is also paying to approved plans, funds, or programs not less than
the amount predetermined as fringe benefits for each craft. Any exception shall be noted in Section 4(c).

Contractors who pay no fringe benefits:

A contractor who pays no fringe benefits shall pay to the employee and insert in the straight time hourly rate column
of his payroll an amount not less than the predetermined rate for each classification plus the amount of fringe benefits
determined for each classification in the applicable wage decision. Inasmuch as it is not necessary to pay time and
a half on cash paid in lieu of fringes, the overtime rate shall be not less than the sum of the basic predetermined rate,
plus the half time premium on the basic or regular rate plus the required cash in lieu of fringes at the straight time rate.
To simplify computation of overtime, it is suggested that the straight time basic rate and cash in lieu of fringes be
separately stated in the hourly rate column, thus $3.25/.40. In addition, the contractor shall check paragraph 4(b) of
the statement or indicate that he is paying fringe benefits in cash directly to his employees. Any exceptions shall be
noted in Section 4(c).

Use of Section 4(c), Exceptions

Any contractor who is making payment to approved plans, funds, or programs in amounts less than the wage
determination requires is obliged to pay the deficiency directly to the employees as cash in lieu of fringes. Any
exceptions to Section 4(a) or 4(b), whichever the contractor may check, shall be entered in Section 4(c). Enter in the
Exception column the craft, and enter in the Explanation column the hourly amount paid the employees as cash in lieu
of fringes, and the hourly amount paid to plans, funds, or programs as fringes.

© U.S. GOVERNMENT PRINTING OFFICE: 1968 0-367-341

For sale by the Superintendent of Documents, U.S. Government Printing Office
Washington, D.C. 20402 - Price $1.25 per pad of 100
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U.S. Department of Labor Form Approved
Wage and Hour Division Budget Bureau No. 44-R1093

STATEMENT OF COMPLIANCE

Date
I, , Do hereby state:
(Name of signatory party) (Title)
(1) That | pay or supervise the payment of the persons employed by on the
(Contractor or Subcontractor)
that during the payroll period commencing on the day of ,20___, all persons employed on said project have been paid the full

weekly wages earned that no rebates have been or will be made either directly or indirectly to or on behalf on said

(Contractor or Subcontractor)
from the full weekly wages earned by any person and that no deductions have been made either directly or indirectly from the full wages earned
by any person, other than permissible deductions as defined in Regulations, Part 3 (29 CFR Subtitle A), issued by the Secretary of Labor under
the Copeland Act as Amended (48 Stat. 948, 63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. 276c¢). and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are correct and complete; that the wage
rates for laborers or mechanics contained therein are not less than the applicable wage rates contained in any wage determination incorporated
into the contract; that the classifications set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship program registered with a State
apprenticeship agency recognized by the Bureau of Apprenticeship and Training, United States Department of Labor, or if no such recognized
agency exists in a State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS
O In addition to the basic hourly wage rates paid to each laborer or mechanic listed in the above referenced payroll
payments of fringe benefits as listed in the contract have been or will be made to appropriated programs for the
benefit of such employees, except as noted in Section 4(c) below.

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH
OEach Laborer or mechanic listed in the above referenced payroll has been paid as indicated on the payroll, an
amount not less than the sum of the applicable basic hourly wage rate plus the amount of the required fringe
benefits as listed in the contract, except as noted in Section 4(c) below.

(c) EXCEPTIONS
EXCEPTIONS (CRAFT)

Remarks

[ Name and Tite Lsgawee |

The wilful falsification of any of the above statements may subject the contractor or subcontractor to civil or criminal prosecution. See Section 1001 of title 18 and Section 231 of title 31
of the United States code.

Form WH-348 (1/68) Purchase this form directly from the Supt. Of Documents
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SECTION 00 62 00
INSTRUCTIONS FOR FILING MONTHLY EMPLOYMENT UTILIZATION REPORT (CC-257)

The Monthly Utilization Report is to be completed by each subject contractor (both prime and sub) and signed by a
responsible official of the company. The reports are to be filed by the 5th day of each month during the term of the
contract, and they shall include the total work-hours for each employee classification in each trade in the covered area
for the monthly reporting period. The prime contractor shall submit a report for its aggregate work force and collect
and submit reports for each subcontractor's aggregate work force to the Federal compliance agency that has
Executive Order 11246 responsibility. (Additional copies of this form may be obtained from the U.S. Department of
Labor, Employment Standards Administration, OFCCP’s regional office for your area.)

ComplianCce AQENCY ...cooeeeieeiiiiiieeee e U.S. Government agency assigned responsibility for equal employment
opportunity. (Secure this information from the contracting officer.)

Federal Funding Agency .........cccceveeiiiieeeniienenas U.S. Government agency funding project (in whole or in part). If more
than one agency list all.

CoNtractor ..o Any contractor who has a construction contract with the U.S. Government
of a contract funded in whole or in part with Federal funds.

MINOKILY .. Includes Blacks, Hispanics, American Indians, Alaskan Natives, and Asian
and Pacific Islanders - both men and women.

1. Covered Area .......cceeeeveeiveieeeee e Geographic area identified in Notice required under 41 CFR 60-4.2.

2. Employer’s identification Number .................... Federal Social Security Number used on Employer’s Quarterly Federal
Tax Return (U.S. Treasury Department Form 941).

3. Current Goals (Minority & Female) .................. See contract Notification.

4. Reporting Period .........ccccooiiiiiieeee Monthly, or as directed by the compliance agency, beginning with the
effective date of the contract.

5. Construction Trade ........cccccceevvviviieeiceecceee. Only those construction crafts which contractor employees in the covered
area.

6. Work-Hours of Employment (a-b) .................... a. The total number of male hours and the total number of female hours

worked by employees in each classification.

b-a. The total number of male hours and the total number of
female hours worked by each specified group of minority
employees in each classification.

Classification ..........ccccoeviviiiiiiiciiee e The level of accomplishment or status of the worker in the trade (Journey
Worker, Apprentice, Trainee)

7. Minority Percentage .........cccccooiiiiiiiiiiie. The percentage of total minority work-hours of all work-hours (the sum of
columns 6b, 6¢, 6d, and 6e divided by column 6a; just one figure for each
construction trade).

8. Female Percentage ...........ccccccoeeiiiiiicnneenis For each trade the number reported in 6a. F divided by the sum of the
numbers reported in 6a. M and F.

9. Total Number of Employees ............ccccvveeennn... Total number of male and total number of female employees working in
each classification of each trade in the contractor’s aggregate work force
during reporting period.

10. Total Number of Minority Employees ............ Total number of male minority employees and total number of female
minority employees working in each classification in each trade in the
contractor’s aggregate work force during reporting period.

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 62 00-20
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SECTION 00 62 00
CONTRACTOR’S CERTIFICATION

Date

(Name)

Executive Director
(Housing Authority)
(Street Address)

(City, State, Zip Code)

Re: (Title of Project)
(Project Location)
(Project No.)

| hereby certify, to the best of my knowledge and belief, that:

(1) The amounts requested are only for performance in accordance with the specifications, terms, and
conditions of the Contract.

(2) Payments to subcontractors and suppliers have been made from previous payments received under
the Contract, and timely payments will be made from the process of the payment covered by this
certification; in accordance with subcontractor agreements; and,

(3) This request for progress payments does not include any amounts which the Prime Contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and
conditions of the subcontract.

Company

Name

Title

Date

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 62 00-24



SECTION 00 62 00
AFFIDAVIT AND WAIVER OF LIEN

FINAL PARTIAL
STATE OF }
} SS:
COUNTY OF }
being duly sworn states that he is the of
having contracted with
tofurnish fora projectknown
as ,located at ,
owned by and does further state:

Partial Waiver: Thatthe balance due from the Owner is the sum of
dollars ($ )

Receipt of which is hereby acknowledged.

Final Waiver: That the final balance due from the Owner is the sum of
dollars ($ )

Receipt of which is hereby acknowledged.

Therefore, the undersigned waives and releases unto the Owner of said premises any and all lien or claim whatsoever
on the above-described property and improvements thereon on account of labor and material or both, furnished by the
undersigned thereto, and further certifies that no other party has any claim or right to a lien on account of any work
performed or material furnished to the undersigned for said project, and within the scope of this affidavit and waiver.

COMPANY NAME
Signature Title
ACKNOWLEDGMENT
STATE OF )
) SS:
COUNTY OF )

Before me, a Notary Public, personally appeared the above-named and swore that the statements contained in the
foregoing document are true and correct.

Subscribed and sworn to me this day of , 20

Notary Public Signature

My Commission Expires:

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 62 00-25



SECTION 00 64 00
AFFIDAVIT OF COMPLETION

l, (name) , President of (company name) , certify that all work has been completed in accordance with
the terms and Contract Documents for the __ (type of work as stated in Contract) at (address) by

(company name) and further state that, to the best of my knowledge and belief, all claims for materials, labor and
equipment, or any work performed by subcontractors, have been fully paid.

(signature)
(name and title)
(name of company)

ACKNOWLEDGMENT
STATE OF )
) SS:
COUNTY OF )

Before me, a Notary Public, personally appeared the above-named and swore that the statements contained in the
foregoing document are true and correct.

Subscribed and sworn to me this day of , 20

Notary Public Signature

My Commission Expires:

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 64 00-1



SECTION 00 64 00
CONTRACTOR'S CERTIFICATE OF GUARANTEE

Date

(Name)

Executive Director
(Housing Authority)
(Street Address)

(City, State, Zip Code)

Re: (Title of Project)
(Project Location)
(Project No.)

Dear
In accordance with the Contract Documents for the above-referenced project, we as the General Contractor do herein
guarantee the following:

1. All materials, equipment and workmanship are as specified and/or shown on the drawings or as
amended by change orders, field orders or contract modifications.

2. If in the course of one year (or other extended time as specified) from the date of substantial
completion, the materials, equipment or workmanship fails to perform in a satisfactory manner, we
will correct, repair or replace said materials, equipment or workmanship to perform in a satisfactory
manner.

Notifications to correct, repair or replace shall be from the Owner, in writing to the Contractor.

Failure to take appropriate action within seven (7) days after written notification shall be automatic
authorization for the Owner to have the corrections made at the expense of the undersigned.

ATTEST:
(Signature of an officer of the Contractor)
(Type name and title of signatory)
(Type name of company)
State of: , County of:
ACKNOWLEDGMENT
STATE OF )
) SS:

COUNTY OF )

Before me, a Notary Public, personally appeared the above-named and swore that the statements contained in the
foregoing document are true and correct.

Subscribed and sworn to me this day of , 20

Notary Public Signature

My Commission Expires:

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 64 00-2



SECTION 00 64 00
LETTER OF RELEASE
Date

(Name)

Executive Director
(Housing Authority)
(Street Address)

(City, State, Zip Code)

Re: (Title of Project)
(Project Location)
(Project No.)

Dear

As per HUD requirements (7460.8, Rev.-1 1/93) we hereby release and certify to the following:

1. The work has been completed in accordance with the Contract Documents (drawings and
specifications) including all modifications, field orders and change orders.

2. The total and final amount of the Construction Contract is $ (original Contract plus all
change orders).

3. The final payment that is due under this Contract is $ , and there are no separately
stated amounts of any unpaid bills or unsettled claims against the Public Housing Authority or its
agents.

The Public Housing Authority is herein released of all claims except the final payment.

5. Wages paid to laborers and mechanics were consistent with the wage rate requirements of the
Contract and there are no outstanding claims for unpaid wages.

ATTEST:
(Signature of an officer of the Contractor)
(Type name and title of signatory)
(Type name of company)
State of , County of
ACKNOWLEDGMENT
STATE OF )
) SS:

COUNTY OF )

Before me, a Notary Public, personally appeared the above-named and swore that the statements contained in the
foregoing document are true and correct.

Subscribed and sworn to me this day of , 20

Notary Public Signature

My Commission Expires:

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 64 00-3
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: AIA Document G707™ - 1994

Consent of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER
CONTRACT FOR: ARCHITECT L

CONTRACTOR [

TO OWNER: (Name and address) CONTRACT DATED: SURETY [J
OTHER [

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

, SURETY,
on bond of
(Insert name and address of Contractor)

, CONTRACTOR,
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve
the Surety of any of its obligations to
(Insert name and address of Owner)

, OWNER,
as set forth in said Surety’s bond.

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal) (Printed name and title)

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AlA Document G707 ™ — 1994. Copyright © 1970 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers
are not permitted to reproduce this document. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal
counsel, copyright@aia.org. 040511 ACD44

00 64 00-4



SECTION 00 64 00
FORM OF CONTRACTOR'S CERTIFICATE AND RELEASE

FROM: (name of contractor)
TO: (name of owner)
REFERENCE: CONTRACT NO. ENTERED INTO THE DAY

OF , 20 , BETWEEN THE

(name of Owner)

OF (city) (state)

HEREINAFTER CALLED THE PHA

AND (name of Contractor)

OF (city) (state)

HEREINAFTER CALLED THE CONTRACTOR,

FOR THE (type of construction)
OF (name of project), PROJECT NO.
LOCATED IN (city) (state)

KNOW ALL MENBY THESE PRESENTS:
The undersigned hereby certifies that there is due and payable under the Contract and duly approved
Change Orders and modifications the undisputed balance of $

The undersigned further certifies that, in addition to the amount set forth in paragraph 1 hereof, there
are outstanding and unsettled the following items which he claims are just and due and owing by the
PHA to the Contractor:

(a)
(b)
(c)

(Itemized claims and amounts claimed. If none, so state.)

The undersigned further certifies that all work required under this Contract including work required
under Change Order numbered has been performed in accordance with the terms thereof,
and that there are no claims of laborers or mechanics for unpaid wages arising out of the
performance of this Contract, and that the wage rates paid by the Contractor and all subcontractors
were in conformity with the Contract provisions relating to said wage rates.

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 64 00-5



4, The undersigned further certifies that all subcontractors and material suppliers (of whatever tier) have
been fully paid and that they have no claims under the Contract, except:

Name Amount

(a)
(b)
(c)

5. Except for the amount stated in paragraphs 1 and 2 hereof, the undersigned has received from the
PHA all sums of money payable to the undersigned under or pursuant to the aforementioned Contract
or any change or modification hereof.

6. That in consideration of the payment of the amount stated in paragraph 1 hereof, the undersigned
does hereby release the PHA from any and all claims arising under or by virtue of this Contract except
the amounts listed in paragraph 2 hereof; provided, however, that if for any reason the PHA does not
pay in full the amount stated in paragraph 1 hereof, said deduction shall not affect the validity of this
release, but the amount so deducted shall be automatically included under paragraph 2 as an amount
which the Contractor has not released but will release upon payment thereof. The Contractor further
certifies that, upon payment of the amounts listed in paragraph 2 hereof, and of any amount which
may be deducted from paragraph 2 hereof, he will release the PHA from any and all claims of any
nature whatsoever arising out of said Contract or modification thereof, and will execute such further
releases of assurances as the PHA may request.

IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this

day of , 20

Name of Contractor (SEAL)

Signature and Title of Officer

, being first duly sworn on oath, deposes and says, first, that he is

(Affiant)

the of the , and second, that he has read
(Title) (Name of Contractor)

the foregoing Certificate and Release by him subscribed as of the

(Title)

(Name of Contractor)

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority 00 64 00-6



SECTION 00 70 00
GENERAL CONDITIONS

THE GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS - PUBLIC HOUSING
PROGRAMS, HUD-5370 (1/2014), ARE HEREBY MADE A PART OF THE CONTRACT DOCUMENTS,
EXCEPT AS THEY MAY BE MODIFIED BY SECTION 00 80 00 SUPPLEMENTARY GENERAL
CONDITIONS AND THE SPECIFIC PROVISIONS OF THESE DOCUMENTS

REFER TO INSERT:
HUD-5370 (1/2014), PAGES 1-19
END OF SECTION

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority GENERAL CONDITIONS 00 70 00-1



U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing
OMB Approval No. 2577-0157 (exp 1/31/2027)

General Conditions for Construction
Contracts - Public Housing Programs

Applicability. This form is applicable to any
construction/development contract greater than $250,000.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments

regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of

Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.

When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to

retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond
to a collection of information unless it displays a currently valid OMB number.

T
Clause Page Clause Page
1 Definitions 2 AQ ative Requireme
2| Contractor’'s Responsibility for Work 2 25. Contract Period 9
3.| Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9
4., Other Contracts 3 27. Payments 9
O on Req eme 28. Contract Modifications 10
5.| Preconstruction Conference and Notice to Proceed 3] 29. Changes 10
6.| Construction Progress Schedule 3| 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3| 31. Disputes 11
8.| Differing Site Conditions 4| 32 Default 11
9.| Specifications and Drawings for Construction 4| 33. Liquidated 12
10.| As-Built Drawings 5| 34. Termination of Convenience 12
11.| Material and Workmanship 5] 35. Assignment of Contract 12
12, Permits and Codes 5| 36. Insurance 12
13.| Health, Safety, and Accident Prevention 6 | 37. Subcontracts 13
. ) . Subcontracting with Small and Minority Firms, Women’s

14, 6 | 38. 13

Temporary Buildings and Transportation Materials Business Enterprise, and Labor Surplus Area Firms
15.| Availability and Use of Utility Services 6| 39. Equal Employment Opportunity 13

. . ) Employment, Training, and Contracting Opportunities for

16, 40. 14

6 Erotg ctlontofuliﬁlstlng V;agl;etanon, Strutctures, 0 Low-Income Persons, Section 3 of the Housing and

Quipment, Lilities, and Improvements 6 Urban Development Act of 1968
17.| Temporary Buildings and Transportation Materials 71 41. Interest of Members of Congress 15
18.| Clean Air and Water 7| 42. Interest of Members, Officers, or Employees and 15
Former Members, Officers, or Employees
19.| Energy Efficiency 7 | 43. Limitations on Payments Made to Influence 15
20.| Inspection and Acceptance of Construction 7 | 44. Royalties and Patents 15
21.| Use and Possession Prior to 8 | 45. Examination and Retention of Contractor’'s Records 15
22, Warranty of Title 8 | 46. Labor Standards-Davis-Bacon and Related Acts 15
23.| Warranty of 8 | 47. Non-Federal Prevailing Wage Rates 19
24| Prohibition Against 9| 48. Procurement of Recovered 19
Liens Materials
Previous editions are obsolete Page 1 of 19 form HUD-5370 (1/2014)

Replaces form HUD-5370-A




1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications

and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

(a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary

for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature

occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all

work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be

held responsible for any error resulting from its failure to
do so.

act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including

Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual

relationship between the Contractor and HUD.
(g9) “Project” means the entire project, whether construction

or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this

contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the

criteria and tests for determining whether the

requirements are met.
() “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

storage of materials) on PHA premises to areas

authorized or approved by the Contracting Officer.
(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of

waste materials. After completing the work and before

final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all

specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and

the work accepted by the Contracting Officer. The

Contractor will then be released from further obligation
except as required by the warranties specified elsewhere

in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer's
technical representative with respect to architectural,

6. Construction Progress

Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of

the other express terms or conditions of the contract.
(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

(2) Making maodifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under

this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting

Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to Proceed

of the work, and that it has investigated and satisfied itself

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time

determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies

of a practicable schedule showing the order in which the

Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work

(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of

suitable scale to indicate appropriately the percentage of

work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule

within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,

without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to

increase the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location

as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions

bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,

electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the

site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed

preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as

to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered

insofar as this information is
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reasonably ascertainable from an inspection of the site,

including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.
(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

{e
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promptly submitted to the Contracting Officer, who shall

promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.
(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA'’s reasons therefore. Any
work done before such approval shall be at the Contractor’s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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(h)

()

required in the planning and production of the work. Such

requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all

shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise

indicated) of all shop drawings, will be retained by the

PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon

completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.
This clause shall be included in all subcontracts at any tier.
It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a)

(b)

(©)

“As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record

drawings.”

As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to

ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a)

(b)

All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’'s

approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the

Contracting Officer the name of the manufacturer, the
model number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approval or may approve materials on

the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.
(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials

they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning

lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as

implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable

codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations

bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

()

()
(©)

(4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

Protect the lives, health, and safety of other persons;
Prevent damage to property, materials, supplies, and
equipment; and,

Avoid work interruptions.

(b) For these purposes, the Contractor shall:

()

)

Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the

manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any

subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall

direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise

required by the specifications.
(g9) No structural members shall be altered or in any way
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to

require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary

roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall not be

loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251

et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are

contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized

representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for

loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the

Contractor by the Contracting Officer.
(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the

Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when

work is not ready at the time specified by the Contractor

for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform

all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.
(g) The Contractor shall, without charge, replace or correct

work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its

interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from

the premises.
(h) If the Contractor does not promptly replace or correct

rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the

Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an

equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be

modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,

supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all

improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other

person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

at any time before final acceptance of the entire work, the 23. Warranty of

Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the

Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the

inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion

and inspection, all work required by the contract or that

portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall

be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA'’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take

possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the

Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be

deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the

Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s

possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all

maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of

(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise

indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to PHA-owned or controlled real or

personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
merits; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the

Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,

the Contractor shall:
(1) Obtain all warranties that would be given in normal

commercial practice;
(2) Require all warranties to be executed in writing, for the

benefit of the PHA; and,
(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph

(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the

()

0

Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the

PHA'’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

26.

this contract within calendar days of the
effective date of the contract, or within the time schedule

established in the notice to proceed issued by the
Contracting Officer.

Order of Provisions

accordance with the terms and conditions of the

27.

In the event of a conflict between these General
Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation

does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

retain ten (10) percent of the amount of progress

(a)
(b)

(c)

The PHA shall pay the Contractor the price as provided in
this contract.

The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of

work accomplished which meets the standards of quality
established under the contract, as approved by the

Contracting Officer. The PHA may, subject to written

determination and approval of the Contracting Officer,
make more frequent payments to contractors which are

qualified small businesses.
Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract

price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of
the date set for payment and are subject to correction and
revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the

required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
t#?reby certify, to the best of my knowledge and belief,
at:

(1) The amounts requested are only for performance in

accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

contract, and timely payments will be made from the
proceeds of the payment covered by this certification,

in accordance with subcontract agreements; and,
(3) This request for progress payments does not include

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

subcontract.
Name:
Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall

payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the

Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the

work subsequently completed. If the Contracting Officer

subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA

shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the

Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has

acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar

suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfillment of all of the terms

of the contract. In the event the work of the Contractor has

been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not

be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to

amounts payable under this contract

has been assigned.

Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other

evidence of payment from all persons performing work
and supplying material to the Contractor, if the

Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

(

=

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the

Contractor and the Contracting Officer.
(c) When a proposed modification requires the approval of

HUD prior to its issuance (e.g., a change order that
exceeds the PHA'’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days

for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for

which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.
(e) The Contractor must assert its right to an adjustment

under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)

above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor’s written proposal for equitable

adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the

change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s

Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.

Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing

accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or

excluded under any other provision of this contract.
(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor

shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement

shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the

contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be

resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,

all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and

procedures, (2) refers the appeal to an independent

mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within

(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for

relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that

has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for

completing the work. The Contractor and its sureties shall

be liable for any damage to the PHA resulting from the

the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes

any increased costs incurred by the PHA in completing

the work.
(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from

unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of

such causes include (i) acts of God, or of the public

enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a

contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather,

or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control

and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise

indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the

Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and

the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such

action, time for completing the work shall be extended
by written modification to the contract. The findings of

the Contracting Officer shall be reduced to a written

decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in

the clause entitled Default of this contract, the Contractor

shall pay to the PHA as liquidated damages, the sum of
______ Contracting Officer insert amount] for
each day of delay. If different completion dates are

specified in the contract for separate parts or stages of the

work, the amount of liquidated damages shall be

assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance

is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor’s right to proceed,
the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for
Convenience Contractor’s refusal or failure to complete the work within

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of

the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination

specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such

termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for

work performed and materials and supplies delivered to
the site, payment for which has not been made by the

PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and

protecting the work already performed until the PHA or

assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of

legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the

value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and

will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or

Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover

the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability

under (3) below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith

for a combined single limit for bodily injury and
property damage of not less than $

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or

services to or for the Contractor or another

subcontractor.
(b) The Contractor shall not enter into any subcontract with

any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or

omissions of persons directly employed by the
Contractor.

[Contracting Officer insert amount] per occurrence.
(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that

Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building

site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests

may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing

equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.
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(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable

to the work of subcontractors.
(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and

the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus

Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever they
are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women'’s
business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women’s business enterprises;
and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of

Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor/
Seller agrees as follows:
(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7)
rates of pay or other forms of compensation, and (8)
selection for training,including apprenticeship
form HUD-5370 (1/2014)




(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(9) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.
(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for
housing.
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
(f) Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41.

42,

43.

(a)

(b)

44,

45.

Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of

this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Of‘ﬁcers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises

any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.
The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product

specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor's Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,

have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this

contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this

clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,

HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,

claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in

29 CFR 5.5(a)(4). Laborers or mechanics performing

work in more than one classification may be

compensated at the rate specified for each classification

for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed. The
wage determination (including any additional classification
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and
the Davis-Bacon poster (WH-1321) shall
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(i)

(iii)

(iv)

be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all

interested parties and the recommendation of HUD

or its designee, to the Administrator of the Wage
and Hour Division for determination. The

Administrator, or an authorized representative, will

issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or

its designee within the 30-day period that

additional time is necessary.
The wage rate (including fringe benefits where

appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day

on which work is performed in classification.
(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly
rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another

bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

9
(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the

respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the
work and preserved for a period of three years

thereafter for all laborers and mechanics working in
the construction or development of the project. Such

records shall contain the name, address, and social
security number of each such worker, his or her

correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated

for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of

the Davis-Bacon Act), daily and weekly number of

hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,

under 29 CFR 5.5(a)(1)(iv), that the wages of any

laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a

plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program

is financially responsible, and that the plan or
program has been communicated in writing to the

laborers or mechanics affected, and records which

show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing

apprentices or trainees under approved programs

shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee

programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in

the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(ii) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;
That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of

Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of

(A)

(B)

©)

Compliance” required by subparagraph (c)(2)(ii) of

this clause.
(iv) The falsification of any of the above certifications

may subject the Contractor or subcontractor to civil

or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United

States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or if a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under

Previous editions are obsolete
Replaces form HUD-5370-A

Page 17 of 19

form HUD-5370 (1/2014)



the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less

than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage

of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

fringe benefits in accordance with the provisions of the (j) Contract Work Hours and Safety Standards Act. As used

trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full

amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage

and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,

and 5 are herein incorporated by reference in this

contract.
(h) Disputes concerning labor standards. Disputes arising out

of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.

Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29

CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or

in this paragraph, the terms “laborers” and “mechanics”

include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause. DOL posts current fines at: https://www.dol.gov/whd/
govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on

account of work performed by the Contractor or
subcontractor under any such contract or any Federal

contract with the same prime Contractor, or any other

Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held

by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of

such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.

any of its subcontractors) and the PHA, HUD, the U.S. (k) Subcontracts. The Contractor or subcontractor shall insert

Department of Labor, or the employees or their
representatives.
(i) Certification of eligibility.
(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm

who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by

the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.

3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-

recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.
() Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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SECTION 00 80 00
SUPPLEMENTARY GENERAL CONDITIONS

SUPPLEMENTS
1.01 SUPPLEMENTS

A. The following Supplements add to the “General Conditions for Construction Contracts” (HUD-
5370, 01/2013). Where any article, paragraph, sub-paragraph, or clause of the General
Conditions is modified or deleted by these supplements, the unaltered provisions shall remain
in effect.

1.02 CONTRACTOR'S RESPONSIBILITY FOR WORK

A. In addition to the PHA, it officers and agents, clause 2, article (d) and clause 16, article (j) of the
HUD General Conditions, the Contractor shall defend, indemnify and hold harmless to the
fullest extent permitted by law the Owner, Architect, Architect's Consultants, and Agents and
Employees of any of them from any and all loses, costs, damages, liability and expenses
including reasonable attorney fees in connection with claims or suits for damage to property
and/or injury to persons, including death, alleged or claimed to have been caused by or through
the performance of the work or operations incidental to the work, by the Contractor, his agents
or employees, or by his subcontractors of any tier, their agents or employees, whether through
negligence or willful act; and the Contractor shall at the request of the Owner and/or Architect
undertake to investigate and defend any and all such claims or suits against the Owner,
Architect, Architect's Consultants, and Agents and Employees of any of them. The
indemnification obligation under the paragraph shall not be limited in any way by any limitation
on the amount or type of damages, compensation or benefits payable by or for the Contractor
or its subcontractor under Worker's Compensation Acts, Disability Acts, or other Employee
Benefit Acts.

B. Refer to Hold Harmless Agreement, Form 00540-1.
1.03 DISPUTES

A. Clause 31, disputes paragraph (e), page 10 of 18, shall be changed to read as follows:
“(e) The Contracting Officer's decision shall be final unless the Contractor (1) appeals in
writing to a higher level in the PHA/IHA in accordance with the PHA’s/IHA’s policy and
procedures or (2) files suit in a court of competent jurisdiction. Such appeal must be
made within thirty (30) days after receipt of the Contracting Officer’s decision.”

1.04 APPROVED SURETY
A. No security is required on this project.
1.05 INSURANCE

A. The types and amounts of insurance to be provided shall be as stated in 00 85 00
CONTRACTOR’S INSURANCE.

1.06 OCCUPATIONAL SAFETY & HEALTH ACT

A. Each Contractor and all subcontractors are hereby reminded that this project is subject to the
procedures and regulations of the Williams-Stegler Occupational Safety & Health Act, current
edition with pertinent amendments.

B. Each Contractor and all subcontractors are further reminded that the implementation of the
procedures and regulations pertaining to the above-mentioned act are his complete
responsibility. Neither the Owner, nor the Architect, shall be responsible for enforcement
violations thereof, or the legal consequences resulting from violations thereof.

1.07 CODES

A. All work on this project shall be in accordance with all applicable federal, state and local codes
and regulations having jurisdiction over this project.
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1.08 CONTRACT DOCUMENTS

A.

Where a deviation from the Contract Documents is permitted by the Architect with regard to any
portion of the services, materials, labor and/or equipment required for the work, such
permission shall not be construed to be a precedent for the handling of any subsequent
interpretation or application of the provisions of the Contract Documents.

All portions of the Contract Documents are intended to cooperate and agree. If the Drawings
disagree within themselves or with the Specifications, the better quality or greater quantity of
work or materials shall be estimated upon and, unless amended in writing, shall be provided.
Any discrepancy between portions of the Contract Documents shall be brought to the
Architect’s attention. The Architect will provide a written interpretation or resolution which will
become part of the Contract Documents.

Anything shown on the Drawings and not mentioned in the Project Manual or vice versa must
be furnished by the Contractor without extra compensation. Furthermore, if any materials or
work is required which is absolutely necessary to carry out the full meaning and intent of the
Drawings and Specifications, the Contractor hereby agrees to consider and allow for the same
as fully as if they are so noted and to perform the work without extra charge or claim for extra
compensation.

The Contractor is not to scale the Drawings to establish an intended dimension or to presume
any dimension not given. However, if a conflict exists between the drawing scale and the noted
dimension, generally the written dimension shall govern. Any discrepancy related to drawing
scale and dimensions, or any missing dimensions, shall be brought to the Architect’s attention
for resolution.

The Specifications are, in part, of the brief or "streamlined" type and include incomplete
sentences. Words "as per" shall mean "in accordance with". Words “shall” or “shall be” are
inferred where a colon(:) is used within a sentence or phrase. Words "provide" and "work" shall
mean furnish, install and connect up complete, in operative condition and ready for use, all
materials, equipment, apparatus and required appurtenances of the particular item to which it
has reference. Whenever the words "approved", "satisfactory”, "directed", "submitted",
"inspected", or similar words or phrases are used, it shall be assumed that the word "Architect"
follows the verb as the object of the clause, such as "approved by the Architect" and "submitted
to the Architect".

1.09 CONTRACTOR’S RESPONSIBILITY FOR WORK

A.

SS Masonry Repairs and Kitchen Exhaust

Equipment, Final Connections, Etc.: Unless otherwise shown and/or selected, all special
furnishings and/or equipment will be furnished and installed by the equipment contractor. Each
equipment vendor shall furnish all switches, outlet boxes, trim, safety devices, tail pieces, etc.,
unless specifically noted otherwise. Unless otherwise noted, the Contractor will bring services
to indicated locations and make final connections to all equipment, and this will include labor
and material from the rough-in location to tail pieces, outlet boxes, etc.

Adjustment to Building Conditions: The locations and arrangement of the various parts of the
installations are indicated on the Drawings and the parts shall be installed as approximately
shown thereon. Any change necessary to pass immovable obstructions shall be made by the
Contractor without additional cost. Under no circumstances shall any sizes be decreased or
changes be made in any part of the installation without the written consent of the Architect.

Anchor Bolts, Sleeves, Etc.. Where any equipment to be installed requires anchor bolts or
frames to be cast in concrete, these shall be furnished by the respective subcontractor whose
equipment requires same for other trades to install. The equipment subcontractor shall
coordinate such anchor installations to insure proper positioning.

Each subcontractor to install steel pipe or sheet metal sleeves at all locations where their
installation will require the penetration of a concrete or masonry wall, floor or roof structure.
Where such installations penetrate a wall, floor or roof which is fire rated, subcontractor is to
provide a fire-stopping assembly approved for use for items scheduled to penetrate the
structural assembly. Where portions of the fire-rated assembly or any sleeves are required to
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be set or cast-in-place by another trade, the aforementioned subcontractor to provide all
required materials and coordinate the layout and installation of these materials.

Lifting Devices and Hoisting Facilities: Each subcontractor shall provide his own cranes, hoists,
towers, and other lifting devices necessary for the proper and efficient movement of his
materials; provide qualified operating personnel for equipment as required; provide equipment
with proper guys, bracing and other safety devices as required by federal, local or state codes;
and remove towers and hoisting equipment when they are no longer needed.

Barricades and Warnings: Each Contractor shall construct and maintain all barricades as
required to provide protection to the public and to the work. Danger signals, warning signs, red
flags, lanterns and lights shall be provided and maintained as needed. All the above shall
comply with all applicable codes and ordinances.

Temporary Bracing: At all times during the construction and/or erection of the project and/or its
component parts, prior to the completion of the structural frame of this project and/or the
placement and permanent connection of the component members of the structural frame, each
contractor shall provide, install and maintain properly designed and constructed temporary
bracing of adequate strength to prevent dislocation, distorting, cracking, falling of, or any other
damage to their work on the project and/or its component parts due to excessive wind forces.

Lead Paint: No lead-based paint shall be used on this project, and no new material or product
that contains lead-based paint shall be used on this project.

Per EPA regulations, in all renovation, repair, and painting jobs on pre-1978 housing and child-
occupied facilities, Contractor must be certified by the EPA to conduct lead-based paint
activities and renovations and utilize lead-safe work practices.

Asbestos Materials: No asbestos or asbestos-containing materials or products shall be used
on this project. Further, the Architect and/or the Owner shall have the right to demand from the
Contractor, subcontractor, material supplier and/or manufacturer a dated, signed and notarized
certification stating that the building product contains no asbestos materials. Failure or refusal
on the part of the Contractor, subcontractor, material supplier or manufacturer to furnish said
certification shall be just cause to withhold future payments or release of retainage to the
Contractor.

Cleaning Up: In addition to the requirements of the General Conditions, the General Contractor
shall do the following cleaning for all trades at the completion of the work in accordance with
Section 01 34 00 CUTTING AND PATCHING and Section 01 74 00 CLEANING.

Cleanup shall be accomplished in all areas of work and in areas affected by the work as
described herein and in Contract Documents.

In order to protect residents during the construction process, the Contractor shall clean the site
at the conclusion of each work day and render same free from debris and construction
materials not incorporated in the work.

1.10 MATERIAL AND WORKMANSHIP

A.
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Specified Products: Products are generally specified by ASTM or other referenced standard,
and/or by manufacturer's name and model number or trade name. When specified only by
reference standard, the Contractor may select any product or manufacturer as specified as
being equally acceptable. The Contractor has the option of using any product and manufacturer
combination listed. (When only one product and manufacturer is specified, this is the basis of
the Contract, without substitution or exception). Where "or equal" or "or equal as approved by
the Architect" or "Architect approved equal" is used in the Specifications, it shall mean that,
prior to using the product on the project, it has been approved by the Architect in writingthrough
the same process described for substitutions.

Color Selection: Unless the precise color is specifically described in the Contract Documents,
whenever a choice of color is desired, submit accurate color charts and samples to the
Architect for review and selection.
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C. Availability of Specified Items: Verify, prior to bidding, that all specified items will be available in
the time table required for orderly and timely installation so as not to impede the progress of the
work. In the event specified item or items will not be available, so notify the Architect a
minimum ten (10) working days prior to receipt of bids

D. Sales Tax Statement: All Materials purchased by the Contractor and/or subcontractor for
construction, which become affixed to the realty, WILL NOT BE SUBJECT TO STATE SALES
TAX.

1.11 SUBSTITUTIONS

A. The Contract is based on the products, materials, equipment and methods described in the
Contract Documents. The Architect will consider proposals for substitutions for materials,
equipment and methods only when such proposals are accompanied by full and complete
technical data and all other information required by the Architect to evaluate the proposed
substitutions.

B. Do not substitute materials or methods, unless such substitution has been specifically approved
for this work by the Architect in writing. Such requests for submittals and substitutions must be
submitted in time for Architect to evaluate — a minimum ten (10) working days prior to bid due
date. After bid award, product substitutions will be allowed as per section 01 60 00
SUBSTITUTIONS.

1.12 WARRANTIES AND GUARANTEES

A. Each Contractor shall guarantee his work for a period of one (1) year from the date of
Substantial Completion except where a longer guarantee is specified. Neither the final
certificate of payment nor any provision in the Contract Documents shall relieve the Contractor
of responsibility for negligence, faulty material or workmanship within the extent and period
provided by said guarantees or by law, whichever is longer.

B. The guarantee period shall begin on the date of substantial completion of the project as
identified on the “Certificate of Substantial Completion” (AIA G704, latest edition). The
Contractor's guarantee for construction shall be submitted to the Architect for the Owner on the
Contractor's company letterhead in the form prescribed by the Architect.

C. Refer to individual specification sections for additional guarantee requirements which act in
conjunction with the Contractor’s guarantee.

1.13 PERMITS AND FEES

A. As required by federal, state, or local codes and/or ordinances, each Contractor shall pay all
costs for permits and fees required for their respective trades, and include such costs in their
bids. Each bidder shall be responsible for contacting the local governing agency for such cost
information. No work shall be started until all permits have been obtained and all costs and
fees have been paid. The Owner will provide any state approvals required for the project
unless noted otherwise in the Contract Documents.

1.14 PROJECT SUPERINTENDENT

A. The project superintendent shall be satisfactory to the Owner; thus, the Contractor shall assign
a superintendent only after the Owner has reviewed the superintendent's qualifications, is
aware of who the superintendent will be and approves of such. A change in the superintendent
can occur only after written authorization of the Owner.

1.15 PROGRESS SCHEDULE

A. The General Contractor shall provide a progress schedule (such as bar chart) for Architect's
review and shall update same as required throughout the course of the project. The Contractor
shall generally conform to the most recent schedule.

1.16 ADJUSTMENTS TO THE CONTRACT

A. In accordance with Clause 29; paragraph (f), item (3) of the General Conditions: The
Contractor may include an equitable percentage of profit in his proposal for changes to the
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Contract Price, but in no case shall the profit requested exceed the following, unless the
Contractor demonstrates entitlement to a higher percentage:

Indirect
Cost Profit Commission

To Contractor on work
performed by other
than its own forces 0% 0% 10%
To first tier
subcontractor on work
performed by its 0% 0% 10%
subcontractor
To Contractor and/or
the sub-contractor for To Be
that portion of the work
performed with their Negotiated
respective forces

5% Max 10% 0%

Not more than four percentage points will be allowed regardless of the number of tier
subcontractors. The Contractor shall not be allowed a commission on the commission received
by first tier subcontractor.

1.17 INDIANA SALES TAX

A.

This Project is tax exempt. The successful bidder will be furnished with the PHA Tax Exempt
Number for purchasing of materials pertaining to this project.

1.18 LIQUIDATED DAMAGES

A.
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The Contractor is responsible for completing the project within the time established in the
Construction Contract as stipulated in Article 3 unless time extensions are authorized by the
Architect and the Owner and documented via executed Change Order. If the work is not
completed by the Contract Date, the Contractor shall be liable for liquidated damages resulting
from such unexcused delays.

Liquidated damages shall be assessed at a rate not to exceed $200.00/per day for each
calendar day the Contract Time exceeds that set forth in Article 3 of the Agreement. These
liquidated damages are payable to the Owner on demand and the Owner may, at its option, be
paid from any retainage owed to Contractor on the job, whether held in escrow or not, or retain
the amount of such damages from any additional payments which Contractor is otherwise
entitled to receive under this Agreement.

Liquidated damages shall reflect monetary losses by Owner as a result of the failure by
Contractor to complete the work by the Contract Date related to the daily cost to relocate some
of the residents. The Architect will review the total amount of liquidated damages being
assessed and will advise both Owner and Contractor as to his opinion whether the amount of
damages established by the Owner is reasonable.

Contractor agrees that the maximum liquidated damages amount established herein is
reasonable. Contractor further agrees that it will pay assessed liquidated damages to Owner
upon request together with Owner's costs of collection, including but not limited to its attorney's
fees and expenses.

When a change in Contract Time is approved which was the result of a delay caused by the
Contractor, or by his failure to act on a timely basis or subcontractors actions, he shall have no
claim against the Owner or Architect for an increase in the Contract Sum, nor a claim against
the Owner or Architect for a payment or allowance of any kind for damage, loss or expense
resulting from such delay. The only remedy available to the Contractor shall be the
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aforementioned modification of Contract Time.
1.19 PRE-CONSTRUCTION CONFERENCE

A. A pre-construction conference will be scheduled within fifteen(15) working days after official
notification of the Contract Award.

B. In addition to the bond requirements noted under 00 21 00 SUPPLEMENTAL INSTRUCTIONS
TO BIDDERS, paragraph 5, at the time of the pre-construction conference, the Contractor shall
submit one original and one copy of each of the following to the Owner:

Hold Harmless Agreement.

Equal Employment Opportunity Certification.

Certificate of Insurance for Contractor and all subcontractors and their sub-
subcontractors.

Three (3) copies of Contractor's Section 3 recruitment plan and supporting
information.

Notice of Nondiscrimination.

Contractor's Notification of Subcontracts Awarded.

Certificate from Contractor Appointing Officer or Employee to Supervise
Payment of Employee.

Contractor's  Certification Concerning Equal Employment Opportunity
Requirements.

Request for Acceptance of Subcontractor (one for each subcontgractor and sub-
subcontractor).

Non-Collusive Affidavit for Subcontractor and their sub-subcontractors (one for
each subcontractor and sub-subcontractor).

Schedule of Construction (bar graph preferred, 3 copies).

Schedule of Amounts for Contract Payments (AIA G703). The Contractor shall
submit to the Architect a schedule of values allocated to the various portions of
the work, prepared on AIA G703 and supported by such data to substantiate its
accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used only as a basis for the Contractor's applications for
payment.

1.20 PAYMENTS AND COMPLETION

A. On or about the fifteenth day of each month (or as agreed upon by all parties at the Pre-
Construction Conference), the Owner will pay to the Contractor ninety percent (90%) of the
value of all work performed and all materials suitably stored on the site, up to the first day of the
previous month less the aggregate of previous payments. No payments will be made for
materials stored off site. In order to be considered timely, Contractor shall submit copies of the
following to Architect, unless noted otherwise, no more than four (4) working days after the first
day of the month:
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Three (3) copies of invoice utilizing latest revised edition of AIA Documents
G702 and G703 (sample on page 00 62 00-22 and 00 62 00-23).

Three (3) sets of Form CC-257 Monthly Employment Utilization Report (sample
on pages 00 62 00-20 and 00 62 00-21).

Three (3) copies of Contractor's Invoice Form (at Contractor's option).

Three (3) copies of Contractor's Certification as required by Paragraph 27(e) of
General Conditions for Construction Contracts (sample on page 00 62 00-24).
Three (3) copies each of partial waivers of lien from Contractor for the current
month's pay request and all subcontractors for the previous month's payment.
Three (3) copies of Contractor's Section 3 recruitment report and supporting
information.
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B. The following forms shall be completed weekly and forwarded to the Owner:
1.  Two (2) sets of either Form WH-348 Statement of Compliance (sample on pages 00 62
00-13 thru 00 62 00-14) for computer payroll systems, or two (2) set of U.S. Department of
Labor Form WH-347 Payroll Form (sample on pages 00 62 00-15 thru 00 62 00-17) for
manual payroll systems.

C. Atfter final inspection and acceptance of the work by the Architect and the Owner, the
Contractor shall submit for final payment. Final payment will be paid sixty (60) days after the
following close-out documents are received:

Three (3) sets of Final Request for Payment, AIA Documents G702 and G703

(sample on pages 00 62 00-22 thru 00 62 00-23).

Three (3) copies each of final waivers of liens from Contractors and all
subcontractors.

Three (3) copies of Contractor’s Certification as required by Paragraph 27(e) of
General Conditions for Construction Contracts (sample on page 00 62 00-24).
Three (3) copies of Affidavit of Completion (refer to page 00 64 00-1).

Three (3) copies of Contractor's Certificate of Guarantee (refer to page 00 64
00-2)

Three (3) copies of Contractor's Letter of Release (refer to page 00 64 00-3).
Three (3) copies of Consent of Surety Company to Final Payment (refer to page
00 64 00-4).

Three (3) copies of Form of Contractor's Certificate and Release (refer to pages
00 64 00-5 and 00 64 00-6).

Three (3) copies of all manufacturer's warranties.

Three (3) sets of all operation/maintenance manuals.

Three (3) copies of record drawings ("as-builts").

Signed receipt (by Owner) indicating all "attic stock" material has been received
by Owner. See item 1.27 below.

Three (3) copies of letter from local building department stating that all permits
are closed that relate to this work. (NOTE: If no permit was required,
Contractor must submit a letter from the local building department stating that
no permit was required.)

Three (3) copies of final Section 3 report, indicating total amount paid to each
Section 3 resident.

1.21 LIENS
A. The Contractor and subcontractors are prohibited from placing a lien on the PHA property.

B. Partial lien waivers must be submitted with each Periodical Estimate showing proof of payment
for labor and materials. A final lien waiver is required upon completion of payment to same. All
lien waivers must be submitted in original form with notarized signatures.

1.22 RETAINAGE

A. The Retainage withheld shall be 10%. When the project is 50% complete, the Contractor may
request that no future retainage be withheld. If, in the opinion of the Architect/Engineer, the
Contractor's work has been satisfactory to date, this request will be approved.

1.23 OFF-SITE STORAGE
A. The Owner shall not pay for any materials which are stored off the site.
1.24 BUY AMERICAN

A. Contractor shall, wherever possible, follow the "Buy American" regulations as set forth by HUD
in Section 1605 of the Recovery Act.
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1.25 SECTION 3 IMPLEMENTATION

A.

F.

The work to be performed under this contract is on a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and Urban
Development and is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u. Section 3 requires that to the
greatest extent feasible, opportunities for training and employment be given to lower income
residents of the area of the Section 3 covered project, and contracts for work in connection with
the project be awarded to business concerns which are located in, or owned in substantial part
by persons residing in the area of the Section 3 covered project.

The parties to this contract will comply with the provisions of said Section 3 and the regulations
issued pursuant thereto by the Secretary of Housing and Urban Development set forth in 24
CFR Part 135, and all applicable rules and orders of the Department issued thereunder prior to
the execution of this contract. The parties to this contract certify and agree that they are under
no contractual or other disability which would prevent them from complying with these
requirements.

The Contractor will send to each labor oranization or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, if any, a notice
advising the said labor organization or workers' representative of his commitment under this
Section 3 clause and shall post copies of the notice in conspicuous places available to
employees and applicants for employment or training.

The Contractor will include this Section 3 clause in every subcontract for work in connection
with the project and will, at the direction of the applicant for or recipient of Federal financial
assistances, take appropriate action pursuant to the subcontract upon a finding that the
subcontractor is in violation of regulations issued by the Secretary of Housing and Urban
Development, 24 CFR Part 135. The Contractor will not subcontract with any subcontractor
where it has notice or knowledge that the latter has been found in violation of regulations under
24 CFR Part 135 and will not let any subcontract unless the subcontractor has first provided it
with a preliminary statement of ability to comply with the requirements of these regulations.

Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part 135, and
all applicable rules and orders of the Department issued thereunder prior to the execution of the
contract, shall be a condition of the Federal financial assistance provided to the project, binding
upon the applicant or recipient, its contractors and subcontractors, its successors, and assigns
to those sanctions specified by the grant or loan agreement or contract through which Federal
assistance is provided, and to such sanctions as are specified by 24 CFR Part 135.

The Contractor will complete the "Statement of Compliance Certification" prior to beginning the
project. A copy of the statement is included in this Specification.

1.26 RECORD DRAWINGS/OPERATION & MAINTENANCE MANUAL

A.

At the completion of the project, each Contractor shall submit three (3) sets of prints which have
been marked in red to indicate all changes made which deviate from the original Contract
documenting construction.

The Contractor shall furnish a minimum of three (3) complete sets of operation/maintenance
manuals to the Architect for Owner's use. See Section 01 72 00 PROJECT RECORD

DOCUMENTS for further requirements.

1.27 PROGRESS MEETING

A.
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The Owner may request at will that all principals of performing contractors be gathered in a
meeting for the purpose of discussion relating to work progress, coordination of operation
delays, clarification, time schedules, etc. Notification will be issued by an authorized person and
attendance will be mandatory ... one (1) per every other week (maximum).
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1.28 ATTIC STOCK

A. All opened cartons, paint cans and non-returnable items shall be turned over to the Owner.
Also, refer to each Specification section for additional requirements.

END OF SECTION
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SECTION 00 85 00
CONTRACTOR'’S INSURANCE

PART 1 GENERAL
1.01 SCOPE

A. Contractor shall be required to carry insurance including but not limited to:
Workers’ Compensation
General Liability
Automobile Liability
Umbrella Liability
Aircraft Liability
Builder’s Risk/Property Insurance

B. Proof of Carriage of Insurance

1.  Certificates of Insurance:

a. The Contractor shall submit two (2) certificates of insurance to the Architect. To
provide evidence of coverage, utilize the latest edition ACORD Certificate of
Insurance Form 25 or Form 25S showing the requisite insurance limits. Insurance
shall be placed with satisfactory carriers (Best Rating of A or better) licensed in the
state where the work is to be performed, and countersigned by a resident in that
state. Certificates are required from Contractor and all subcontractors.

b. The Contractor’s certificate should specifically reference the project and also show
evidence of coverage for explosion, collapse, and underground liability, as well as
Independent Contractor’s Liability.

c. Certificates are to include a statement that the additional insured parties are to be
expressly endorsed onto the policy as cancellation notice recipients.

d. No work will be performed on the project until the Contractor's certificates of
insurance showing the required insurance is in force and until such insurance has
been approved by the Owner and Architect.

e. The Contractor shall take responsibility for obtaining and submitting subcontractors’
certificates of insurance evidencing the same coverage and limits of liability required
of the Contractor prior to the subcontractor beginning work on the project.

2.  Notice Upon Renewal: When renewing insurance coverage during the course of the
project, it will be the Contractor's responsibility to provide the Owner with written
certification 15 days prior to the policy expiration date. The Contractor shall provide the
Architect with a copy of a Binder of Insurance listing coverage limits and any
endorsements. Allowing the insurance to expire constitutes negligence on the part of the
Contractor and shall be grounds for the Owner to immediately stop the work. Furnish
copies of any endorsements that are subsequently issued amending coverage or limits.

3. Term of Insurance Coverage: All insurance shall be maintained in full force and effect
until the work has been fully and completely performed and shall remain in effect for a
period of one (1) year from date of Substantial Completion.

1.02 CONTRACTOR’S INSURANCE

A. All such policies and insurance will name the Owner and Architect as additional insured parties
as pertains to work performed at the site, and certificates endorsing the same shall be
forwarded to each party. Contractor’s insurance shall be primary and contractor’s policies and
certificates of insurance shall include such language.

B. The types and amounts of insurance to be provided for by the Contractor shall be adequate for
the project. However, the following are minimums unless agreed to in writing by both the
Owner and Architect:

1. Worker’'s Compensation Insurance:
a. The Contractor shall provide worker's compensation and occupational disease
insurance including employer’s liability. Such policy shall specifically include
coverage in the state in which the work is to be performed. The employer’s liability
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limit shall be a minimum of:
$100,000 Each Accident
$500,000 Policy Limit
$100,000 Each Employee

The Worker's Compensation policy shall contain the following endorsement, unless

specifically prohibited by compensation insurance authorities having jurisdiction:
“Whereas, Contractor may undertake to perform work for the Owner, and whereas,
said Owner may exercise some degree of jurisdiction or control over the employees
of Contractor engaged in such work, it is agreed that, subject to the conditions and
limitations of this policy, said Owner is named as an additional insured employer
under this policy, but only as respects employees of Contractor whose names appear
on the payroll records of Contractor while performing such work for said company.”

2. General Liability Insurance:

a. The Contractor shall maintain a commercial general liability form of insurance with
minimum limits (or higher limits if required by the umbrella liability carrier to satisfy
underlying requirements) of:

$2,000,000 General Aggregate (Per Project Aggregate Endorsement)
$2,000,000 Products/Completed Operations Aggregate

$1,000,000 Personal & Advertising Injury

$1,000,000 Each Occurrence

b. General Liability Insurance to include Owner and Architect as additional insured,
including products/completed operations, on a primary/non-contributory basis. This
additional insured coverage to be provided under ISO CG 20 10 11/85 or an
equivalent endorsement.

c. The policy shall include:

1) Contractor’s operations coverage,

2) Independent contractor’s protective liability on a “blanket” basis to cover the
operations of any Subcontractor,

3) Completed operations coverage,

4) Blanket broad form contractual liability coverage shall be obtained specifically to
include coverage for the “hold harmless” clause contained elsewhere in the
Contract, and evidence of this coverage shall appear on the -certificate
(Contractual Liability Coverage at least as broad as coverage provided under
ISO CG 00 01 12/07),

5) Personal injury liability including employees,

6) Broad form property damage liability including completed operations (to be
specifically noted on the certificate), and

7) Explosion, collapse, and underground liability.

3. Automobile Liability Insurance:

a. Contractor shall maintain comprehensive automobile liability insurance with minimum
limits of $1,000,000 (Combined Single Limit) BI/PD each accident. The automobile
liability insurance must include coverage for all owned, non-owned, and hired
automobiles.

4. Umbrella Liability Insurance:

a. An umbrella policy shall be furnished in the minimum amount of $5,000,000 per

occurrence with a $5,000,000 aggregate limit.
5. Aircraft Liability Insurance:

a. If any aircraft is to be used by the Contractor in connection with this Contract either
as a conveyance to or from the location of the job site or for use in the course of
construction, liability insurance in amounts acceptable to the Owner shall be obtained
by the Contractor, and this liability coverage shall be shown on the insurance
certificate.

6. Builder's Risk/Property Insurance:
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a. The Contractor shall maintain "All Risk" insurance (Builder's Risk Completed Value
Form Insurance) which shall include, but not be limited to, fire, lightning, extended
coverage perils, vandalism and malicious mischief, collapse, water damage from
bursting pipes, and theft of building materials from the job site upon the
modernization which is the subject of this Contract. Coverage shall extend to
materials stored off-site or in route to the site, purchased solely for the project.

b. Coverage shall include items of labor and materials connected therewith whether in
or within 100 feet of the structure insured, materials in place or to be used as part of
the permanent construction, including surplus materials, protective fences, bridges,
temporary structures, miscellaneous materials and supplies incidental to the work,
and such scaffolding, staging, towers, forms, and equipment which is not owned or
rented by the Contractor, the cost of which is included in the cost of the work.

c. The Contractor shall provide insurance coverage for portions of the work stored off-
site and also for that portion of the work in transit that is not covered by the Builder's
Risk policy. The Owner and Contractor waive all rights against each other for
damages caused by the perils covered by such insurance.

d. Furthermore, it is the Contractor's responsibility to insure himself against those claims
for theft, vandalism and other such items which are not covered in the Builder's Risk
Policy. Each Contractor shall at his own expense insure himself against claims for the
theft and vandalism of materials and equipment including items owned, leased or
borrowed, stored on the site in trailers, buildings, etc., which are not intended to
become a permanent part of the work.

e. The policy shall insure the Owner and shall also include the interest of the Contractor,
subcontractors, and sub-subcontractors during the course of construction until
completed and accepted by the Owner.

f.  Loss, if any, is to be adjusted both with and payable to the Owner as trustee for the
insured parties as their interest may appear, except in such cases as may require
payment of all or a portion of such insurance to be made to the mortgagee, as his
interest may appear. The Contractor shall pay any deductibles.

g. Exclusions: The insurance does not cover any tools owned by mechanics or any
tools, equipment, scaffolding, staging, towers, and forms owned or rented by the
Contractor (the capital value of which is not included in the cost of the work) or
Contractor’s sheds or other structures that are erected for housing the workmen.

h. Subrogation Clause: It is hereby stipulated that this insurance shall not be
invalidated should the insured waive in writing prior to a loss any and all such rights
of recovery against any party for any loss occurring to the property described herein.

END OF SECTION
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DIVISION |
General Requirements



SECTION 01 10 00

SUMMARY OF WORK
PAT 1 GENERAL
1.01 SCOPE
A. The scope of work includes providing all labor, tools, equipment, materials and supervision

necessary to complete the work as follows:
Masonry repairs, exhaust fan replacement, and installation of range hoods.

1.02 JOB REQUIREMENTS

A.

B.

The requirements set forth in Division 0 (Bidding and Contract Requirements) shall apply to all
Contractors and/or Subcontractors.

Throughout the body of the documents, the terms “General Contractor’, “Contractor”,
Subcontractor”, etc., are used, and these terms shall indicate general and specific areas of
responsibility. No “request for extra” will be entertained from any Contractor which arises out of
interpretation of this language. The work will be bid and pursued under one (1) General
Construction Contract.

Products not specified but meeting the specifications may be incorporated in the work provided
they are approved in advance by the Architect.

Throughout the body of the specifications, from time to time, work required in one section
and/or division of work is referred to from another section and/or division of work. All bidders
are required to refer to all divisions of these specifications.

The Contractor shall notify the Architect of the existence of any discrepancies found between
the information contained in these plans and specifications and actual field conditions.
Notification shall be in writing seven (7) business days prior to the Initiation of Work. Failure to
do so indicates acceptance by the Contractor of the information listed.

This Manual was prepared in accordance with U.S. Department of Housing and Urban
Development (HUD) Notice PIH 88-27 (PHA), issued September 21, 1988 and HUD regulations
in effect as of this date, 24 CFR Parts 35 and 965 (sub part H), and all work shall be performed
to meet these regulations.

1.03 SPECIAL REQUIREMENTS

A

B.

D.

E.

All work, except as noted otherwise, may be performed from 8:00 a.m. to 5:00 p.m. Exterior
work may be performed from dawn to dusk.

Work will be conducted in and around occupied residential buildings. The Contractor shall
make every effort to keep public areas clean, safe, free of obstructions, avoid undue noise, take
all necessary precautions and be responsible for the protection of the residents and their
property during the course of the project.

At the end of each day, all work that can be completed shall be complete prior to leaving;
remove all waste material, e.g. boxes, packing, debris, etc., and leave the area broom clean.

Nails, screws, sheet metal cut-offs and other sharp material shall be cleaned up regularly
during the work. No such material shall remain at the end of the day.

Parking arrangements shall be arranged with the Housing Authority prior to initiation of work. If
deemed necessary, construction vehicles may be required to park off site.

1.04 SEQUENCE OF CONSTRUCTION

A.
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The Contractor will submit a work schedule and coordinate with the Owner, to provide
notification of residents four days prior to beginning work.

END OF SECTION
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SECTION 01 22 00
ALLOWANCES

THE FOLLOWING CASH ALLOWANCES WILL BE INCLUDED IN THE BASE BID. LABOR (UNLESS
NOTED OTHERWISE) FOR HANDLING, UNLOADING, INSTALLATION, OVERHEAD, PROFIT AND
OTHER EXPENSES CONTEMPLATED FOR THE STATED ALLOWANCE AMOUNT SHALL BE
INCLUDED IN THE CONTRACT SUM AND NOT IN THE ALLOWANCE.

1.01 GENERAL REQUIREMENTS

An allowance amount shall be included in the base bid. This amount shall include labor and
materials necessary to complete work of an undetermined scope but which is anticipated due to
the requirement that new work be modified to meet existing, indeterminable conditions.
Nothing in this allowance shall be construed to relieve Contractor of the responsibility to review
the site of the proposed work and verify existing conditions. No approvals will be granted to
utilize this allowance amount to compensate for contractor’s lack of knowledge of conditions
which are observable at the Site. .......cooouniiiei e $5,000.00

END OF SECTION
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SECTION 01 23 00
ALTERNATES

THE CONTRACTOR SHALL STATE THE AMOUNT THAT SHALL BE ADDED TO OR DEDUCTED
FROM THE BASE BID FOR EACH OF THE FOLLOWING ALTERNATES. ALL ALTERNATES SHALL
INCLUDE LABOR, MATERIAL, EQUIPMENT, AND SUPERVISION FOR SPECIFIC WORK.

ALTERNATES
Alternate No. 1: Install new ducted range hood, thru-wall duct and ADD $

exterior wall hood in lieu of recirculating hood.

VOLUNTARY ALTERNATES

2.01 CONTRACTORIS ENCOURAGED TO SUBMIT VOLUNTARY ALTERNATES FOR PROCEDURES,
MATERIALS OR EQUIPMENT THAT PRODUCE SAVINGS FOR THE OWNER. EACH
VOLUNTARY ALTERNATE IS TO BE ACCOMPANIED BY NECESSARY BROCHURES, SHOP
DRAWINGS, ENGINEERING, ETC., FOR THE ARCHITECT'S AND OWNER’'S USE IN
EVALUATING SUCH ALTERNATES. THE OWNER MAY AWARD CONTRACTS TAKING INTO
ACCOUNT ANY AND ALL VOLUNTARY ALTERNATES RECEIVED. ANY VOLUNTARY
ALTERNATE SUBMITTED MAY BE USED TO THE BENEFIT OF THE OWNER EVEN THOUGH
THE BIDDER SUBMITTING THE ALTERNATE MAY NOT BE AWARDED THE CONTRACT.

END OF SECTION
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SECTION 01 33 00
SUBMITTALS

PART 1 GENERAL
1.01 REQUIREMENTS

A.
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Contractors and subcontractors that are required to submit information shall submit the
following:
1. Drawings: Minimum four (4) sets of prints. Two (2) will be returned.

Product Information: Minimum four (4) complete sets of all the manufacturers’ literature, data
and/or catalog cuts pertaining to the item(s) to be used and the item(s) highlighted. Two (2) will
be returned.

In lieu of paper submittals, Contractor may elect to deliver submittals electronically, in the form
of .PDF files. If this option is selected, one (1) file shall be submitted per required Specification
section, Drawing, or product information literature, data and/or catalog cut sheet. Upon review,
Architect or Consultant will return a reviewed file to the Contractor. Contractor shall be
responsible for distribution to office, field and subcontractors. Submittals requiring physical
samples shall have samples delivered under separate cover to the Architect for review.

The Contractor shall prepare, review and stamp with their approval all submittals before
sending them to the Architect for review. Any submittals forwarded to the Architect without such
review and approval will be returned without review. Also, submittals found to be “rubber
stamped” without actual review by the Contractor but with clear and obvious errors will be
similarly returned without review by the Architect.

Contractors and subcontractors submitting drawings and/or product information shall allow
fifteen (15) working days processing time for the Architect to review and return such submittals.
The Architect will not be held responsible for delays in construction resulting from the
Contractor and subcontractor being required to resubmit drawings and/or product information.
Contractors and subcontractors shall correct and return to Architect submittals marked either

“Note Markings”, “Resubmit”, “Rejected”, or “Not Reviewed” within fifteen (15) calendar days.

Contractor shall take the following action for each respective marking:

1.  NO EXCEPTIONS TAKEN - Copies may be distributed.

2. NOTE MARKINGS/RESUBMIT - Contractor may proceed with fabrication, taking into
account the necessary corrections. Correcte d shop drawings shall be resubmitted
before fabrication of this work is complete to obtain a different action marking. Do not
allow drawings marked “Resubmit” to be used in connection with installation of the work.

3. NOTE MARKINGS/CONFIRM - Final but Restricted Release; Contractor may proceed
with fabrication, taking into account the necessary corrections on submittal and in
conformance with Contract Documents.

4. REJECTED - Contractor will be required to resubmit shop drawings in their entirety. No
fabrication or installation shall be started until shop drawings so marked have been
completely revised, resubmitted, and marked by Architect.

5.  NOT REVIEWED - Products not as specified; or substitution submittal without justification;
or submittal not required.

Material Safety Data Sheets are not acceptable submittals. Any product submitted which does
not match the Specification will be rejected unless it is accompanied by a proper Substitution
Request as outlined in Section 01 60 00 SUBSTITUTIONS.

Submittals not requested by the Architect shall be returned without action.
END OF SECTION
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SECTION 01 34 00
CUTTING AND PATCHING

PART 1 GENERAL
1.01 RELATED REQUIREMENTS SPECIFIED ELSEWHERE:

A. Section 01 10 00 SUMMARY OF WORK.
1.02 EXECUTE CUTTING, INCLUDING EXCAVATING, FITTING AND/OR PATCHING OF WORK
REQUIRED TO:
A. Make several parts fit properly.
B. Uncover work to provide for installation of ill-timed work.
C. Remove and replace defective work.
D. Remove and replace work not conforming to the requirements of the Contract Documents.
E. Remove samples of installed work as specified for testing.
F. Install specified work in existing construction.

1.03 ARCHITECT'S ACCESS:

A.

In addition to the Contract requirements, the Contractor shall, upon written instructions from the
Architect, uncover work to provide for the Architect’'s observation of covered work, remove
samples of installed materials for testing and remove work to provide for alteration of existing
work.

1.04 CUTTING AND PATCHING:

A.

The Contractor shall be responsible for any cutting, fitting and patching that may be required to
complete his work, except as otherwise specified.

1.05 SUBMITTALS:

A.

D.

Prior to cutting that affects the structural safety of the project or work of another subcontractor,
submit written notice to the Architect requesting consent to proceed. The notice shall include:
1. Identification of the project.

2 Description of the affected work.

3. Necessity for cutting.

4.  Affect on other work and/or structural integrity.

5 Description of the proposed work designating the scope of cutting and patching, the
Contractor and trade to execute the work, products proposed for use, and the extent of
refinishing.

6. Alternatives to the proposed cutting and patching.

7. Designation of party responsible for cost of cutting and patching.

Prior to cutting and patching done on the instructions of the Architect or the Owner, submit cost
estimate.

Should conditions of work or schedule indicate a change of materials or methods, submit a
written recommendation to the Architect stating the conditions necessitating the change,
recommendations for alternative materials or methods, and submittals as required for
substitutions.

Notify the Architect in writing when covered work will be uncovered for observations.

1.06 PAYMENT OF COSTS:

A
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Costs incurred as a result of ill-timed or defective work, or work not conforming to the
requirements of the Contract Documents, including the costs for additional services of the
Architect, shall be the responsibility of the party responsible for the ill-timed or defective work,
or the rejected, non-conforming work.

The cost for work done on instructions of the Architect or Owner, other than defective or non-
conforming work, will be the responsibility of the Owner.
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PART 2 PRODUCTS
2.01 MATERIALS:

A. Materials for replacement of work removed shall comply with the specifications for that type of
work.

PART 3 EXECUTION
3.01 INSPECTION:

A. Inspect existing conditions of work, including all elements subject to movement or damage
during cutting and patching, and excavating and backfilling. After work is uncovered, inspect
conditions affecting the installation of new products.

3.02 PREPARATION:

A. Prior to cutting, provide shoring, bracing and support as required to maintain structural integrity,
protection for other portions of the work, and protection from the elements.

3.03 PERFORMANCE:

A. Execute fitting and adjustment of products to provide a finished installation in compliance with
specified tolerances and finishes.

B. Execute cutting and demolition by methods which will prevent damage to other work and will
provide the proper surfaces to receive the new work and installation of repairs.

C. Restore work which has been cut or removed; installed new products to provide completed
work in accordance with the requirements of the Contract Documents.

D. Refinish (paint) areas patched as necessary to provide a uniform finish.
END OF SECTION
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SECTION 01 50 00
TEMPORARY FACILITIES

PART 1 GENERAL
1.01 SANITATION, LIGHT, POWER, HEAT AND WATER

A. Contractor may use water, electric (but not in apartments) and public toilet facilities at each site.
The Contractor shall take such means as the Architect may direct to effectually prevent the
creation of a nuisance on the work or on any part of the property of the Owner.

1.02 OFFICE, STORAGE AND FACILITIES FOR ARCHITECT'S REPRESENTATIVE

A. The Contractor shall take charge of the areas of work during construction. Additionally, the
Contractor shall provide an office area, at an approved location. This area shall have copies of
all correspondence, construction drawings and specifications including all changes, revisions
and shop drawings.

B. Storage sheds and trailers on site may be installed only with prior approval of the Owner.
Locate as directed.

1.03 TELEPHONE SERVICE

A. The Contractor shall provide either a portable telephone (cellular phone) or a telephone at a
fixed location on the job during the operations for his own use in the work and the use of all
subcontractors engaged in the work. Toll charges will be paid by the persons making the long-
distance calls. The superintendent shall carry either a cordless phone or a pager so that he
may be contacted any time during working hours.

B. The Owner and the Architect shall be able to contact the project superintendent at all times
during the work day by pager and/or cellular phone.

1.04 DISPOSAL FACILITIES

A. The Contractor shall provide a dumpster at the project for the duration of the project, located as
directed by Owner. Use of the Owner’s dumpsters is forbidden. The Contractor may choose to
remove all refuse on a daily basis in lieu of providing a dumpster.

1.05 BARRICADES AND WARNINGS

A. The General Contractor shall construct and maintain all barricades as required to provide
protection to the public and to the work. Danger signals, warning signs, red flags, lanterns and
lights shall be provided and maintained as needed. All the above shall comply with all
applicable codes and ordinances and shall be as approved by the Owner and the Architect.

1.06 STORAGE TRAILERS

A. The Contractor may provide storage trailers for material storage. Trailers shall be located on
site as directed by the Owner.

END OF SECTION
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SECTION 01 60 00
SUBSTITUTIONS

PART 1 GENERAL

1.01 SCOPE

A. Refer to Section 00 80 00 SUPPLEMENTARY GENERAL CONDITIONS of these
specifications for additional requirements.

1.

Contractor is advised that the proposal and subsequent Contract for Construction are
based on the products, materials, equipment and methods described in the Contract
Documents. The Architect will consider proposals for substitutions submitted more than
ten (10) calendar days prior to the bid date and for a limited period of five (5) working days
after the Notice to Proceed provided that such proposals are submitted in accordance with
stipulations outlined herein.

Proposals for substitutions will be considered only if said proposals increase the quality of
the project, decrease the expenditure on the part of the Owner or are clearly superior to
the products, materials, equipment, and methods specified herein. Proposals for
substitutions which appear to be submitted only to decrease the expenditures on the part
of the Contractor without a corresponding proposal for a reduction in the Contract amount
will not be entertained. No substitutions will be accepted after the initial period for
submittals of such substitutions.

It is the responsibility of the Contractor to verify, prior to bidding, that specified items will
be available during orderly and timely progress of the work. No request for an extension
of the time of completion will be entertained by the Architect if such an extension is a
result of the Contractor's lack of knowledge of the availability of the specified items. If a
substitution is proposed resulting from availability problems with specified materials,
proposals should also include consideration for modifications to the Contract amount on
behalf of the Owner.

B. All substitution requests shall address the following issues as a minimum for consideration:

1.

2.
3.
4

SS Masonry Repairs and Kitchen Exhaust

Provide complete manufacturer’s product information as required by Section 01 33 00
SUBMITTALS.

List the specified product which is to be substituted.

If the product is equal to that specified, state the proposed credit to the Owner.

If the product is superior to that specified, explain in detail the advantages as well as any
disadvantages.

END OF SECTION
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SUBSTITUTION REQUEST FORM

To:

Project:

We hereby submit for your consideration the following product substitution:

Section Paragraph Specified Item

Proposed Substitution:

Attach complete technical data for the proposed product, including laboratory tests if applicable.

Include complete information, including changes to drawings and/or specifications which proposed substitution requires
for proper installation.

Fill in blanks below; use additional sheets if necessary:
A. Is the substitution product superior to specified?

Yes? Inwhatway?

B. Is the substitution product equal to the specified product?
If yes, what is the reduction in Contract amount? $
C. Is the specified product no longer available?

If yes, explain circumstances:

The undersigned states that the function, appearance and quality of the proposed product are equivalent or superior
to the specified item.

Submitted By: For Use by Design Consultant:

O Accepted O Accepted as Noted
Signature O Not Accepted O Received Too Late
Firm: By:
Address: Date:

Remarks:
Telephone:
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SECTION 01 72 00
PROJECT RECORD DOCUMENTS

PART 1 GENERAL
1.01 SCOPE
A. Contract Documents:

B. One complete set of contract documents shall be maintained at the project site upon which all

changes, errors and corrections shall be noted.

1. All contractors shall make complete and accurate entries for their respective work.
Record documents shall be maintained and submitted in accordance with the following:

2. At completion of the project, these shall be brought up to date and the title sheets shall be
certified by the Contractor that the information is true and correct.

3. Certified documents representing the Contractor shall then be submitted to the Architect
for review and disposition. These record documents must be in reproducible form - one
set of full sized prints and scans of the same sheets in PDF format.

C. Approvals: Contractor's project record documents shall be reviewed by the Architect prior to
processing final Certificate for Payment.

END OF SECTION
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SECTION 01 74 00
CLEANING

PART 1 GENERAL
1.01 SCOPE:

A. Related Requirements: As specified elsewhere:

Section 00 80 00 SUPPLEMENTARY GENERAL CONDITIONS.
Section 01 10 00 SUMMARY OF WORK.

Section 01 34 00 CUTTING AND PATCHING.

Cleaning for specific products or work.

Specification section for that work.

aokrwN =

B. All cleaning shall be the responsibility of the Contractor unless specifically noted otherwise.

C. Contractor shall police and clean up on a continuing basis, during his presence in the project, in
all areas in which he is performing work; maintain premises and public properties free from
accumulation of waste, debris and rubbish.

D. At the completion of the work, Contractor shall remove waste materials, rubbish, tools,
equipment, machinery, and surplus materials, and clean all sight-exposed surfaces. Leave
project clean and ready for final cleaning.

1.02 REQUIREMENTS OF REGULATORY AGENCIES:

A. Maintain project in accordance with Occupational Safety and Health Act, latest edition, as it
applies to cleanup.

B. Conduct cleaning and disposal operations in compliance with local ordinances and anti-
pollution laws.
1. Do not burn or bury rubbish and waste materials on site.
2. Do not dispose of volatile waste, such as mineral spirits, oil, or paint thinner, in storm or
sanitary drains.
PART 2 PRODUCTS
2.01 MATERIALS:

A. Use only cleaning materials recommended by manufacturer for surface to be cleaned, and use
cleaning materials only on surfaces recommended by cleaning material manufacturer.

PART 3 EXECUTION
3.01 DURING CONSTRUCTION:

A. Execute cleaning to ensure that the building, grounds, and public properties are maintained

free from accumulation of waste and rubbish.

1. Wet down dry materials and rubbish to lay dust and prevent blowing dust.

2. At reasonable intervals during progress of work, clean site and public properties, and
dispose of waste materials, debris and rubbish.

3. Provide on-site containers for collection of waste materials, debris and rubbish.

4. Remove waste materials, debris and rubbish from site and legally dispose of at a public or
private dumping area off Owner’s property.

5. Handle materials in a controlled manner with as few handlings as possible; do not drop or
throw materials from heights.

6. Schedule cleaning operations so that dust and other contaminants resulting from cleaning
process will not fall on wet, newly painted surfaces.

B. Final Cleaning: The Contractor shall be responsible for final cleaning.
1. Employ experienced workmen, or professional cleaners for final cleaning.
2. In preparation for substantial completion or occupancy, conduct final inspection of sight-
exposed exterior surfaces and of concealed spaces.
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Remove grease, dust, dirt, stains, labels, fingerprints, and other foreign materials from
sight-exposed surfaces; polish surfaces so designated to shine finish.

Repair, patch and touch up marred surfaces to specified finish to match adjacent surfaces.
Remove all foreign materials from site areas.

Broom clean paved surfaces; rake clean other surfaces of grounds.

Remove snow and ice from access to building if applicable.

Contractor shall be responsible for cleaning all equipment installed.

Maintain cleaning until project or portion thereof is occupied by Owner.

END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

Selective demolition of building elements for alteration purposes.

1.02 DEFINITIONS

A

B.

C.

Remove: Detach or dismantle items from existing construction and dispose of them off site,
unless items are indicated to be salvaged or reinstalled.

Remove and Reinstall: Detach or dismantle items from existing construction in a manner to
prevent damage. Clean and prepare for reuse and reinstall where indicated.

Existing to Remain: Designation for existing items that are not to be removed and that are not
otherwise indicated to be salvaged or reinstalled.

PART 3 EXECUTION
2.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A.

w

D.

Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.

1. Obtain required permits.

2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be
removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.

4. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

5. Do not close or obstruct roadways or sidewalks without permits from authority having
jurisdiction.

6. Conduct operations to minimize obstruction of public and private entrances and exits. Do
not obstruct required exits at any time and provide alternate routes as necessary. Protect
persons using entrances and exits from removal operations.

7.  Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon, or limit access to their property.

Do not begin removal until receipt of notification to proceed from Owner.

Protect existing structures and other elements to remain in place and not removed.
1. Provide bracing and shoring.

2. Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

Minimize production of dust due to demolition operations. Do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

2.02 SELECTIVE DEMOLITION FOR ALTERATIONS

A.
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Existing construction and utilities indicated on drawings are based on casual field observation

only.

1. Verify construction and utility arrangements are as indicated.

2. Report discrepancies to Architect before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

Separate areas in which demolition is being conducted from areas that remain occupied.
1. Provide, erect, and maintain temporary dustproof partitions of construction.

Maintain weatherproof exterior building enclosure, except for interruptions required for
replacement or modifications; prevent water and humidity damage.
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D. Remove existing work as indicated and required to accomplish new work.
1. Remove items indicated on drawings.
E. Services including, but not limited to, HYAC, Plumbing, Fire Protection, Electrical, and
Telecommunications:
1. Maintain existing active systems to remain in operation, and maintain access to equipment
and operational components.

F. Protect existing work to remain.
1. Prevent movement of structure. Provide shoring and bracing as required.
2. Perform cutting to accomplish removal work neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch to match new work.

2.03 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION
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DIVISION Il
Concrete



SECTION 03 10 00
CONCRETE REPAIRS

PART 1 GENERAL
1.01 SCOPE

A. Furnish all labor, materials, equipment and services necessary or incidental to the completion of
all concrete repair work as indicated on the Drawings or as directed by the Architect.

B. Concrete repair work includes but is not limited to the following:
1. Concrete patch repair.

C. Related Documents: The provisions of the General Conditions, Supplementary Conditions, and
the sections included under Division 1, General Requirements, are included as a part of this
section as though bound herein.

D. Quality Assurance:

1. The Contractor for this work shall have at least five years of experience and shall submit a
list of at least five similar completed projects to the Owner at the time of bidding including
the name of the person (owner, manager, etc) who may be contacted for information
concerning said projects.

2. Prior to the commencement of each type of concrete repair work, a sample area as specified
by the Owner's Representative of each type of repair listed herein shall be performed for
review. Upon favorable review by the Owner and Architect, the samples shall become the
standards for concrete repair.

3. If a deficiency is found by the Owner's Representative, the Owner's Representative may
reject all or a portion of the work. Such rejection shall mean that the material will be removed
and new material placed correctly at no additional expense to the Owner.

4. Rapid changes in temperature must be avoided during curing to prevent thermal shock
cracks in patching materials.

E. Submittals:

1. Product Data: Submit complete data describing the materials and methods proposed for
use for the repair work. This shall include manufacturer's written specifications and other
data for each type of repair material, accessory, and other manufactured products, including
certifications that each type complies with specified requirements. Include instructions for
handling, storage, installation and protection.

2. Substitutions: Materials where specified by brand names are stated to establish a standard
of quality, general performance requirements or general description of the product. The
Architect shall consider substitutions for brand names of products specified provided the
procedures set forth in the General Provisions for substitutions by the Architect are followed.
The Architect reserves the right to reject any material which, in his opinion, will not produce
the quality of work specified herein.

3.  Protection of Materials:

a. Packaged cementitious materials shall be delivered in original sealed containers plainly
marked with the name and brand of manufacturer, and kept dry until used.
Cementitious materials which are defective or show partial set or caking shall not be
used and shall be immediately removed from the premises.

b. Deliver and store any other manufactured products in original unopened containers.

4. Sample Demonstrations and Mockups:

a. Asample mockup repair is required of each repair procedure. Location of each mockup
to be determined by the Owner's Representative. Upon favorable review by both the
Owner and the Architect, these samples shall become the standard of acceptance for
repair for the duration of the project. Approved mockups will set the minimum
expectation as to how each finished repair should appear and SHALL NOT BE
REMOVED.

1) A minimum of three (3) mockups shall be required when colors are being evaluated
and selected.
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b. Any demonstration or mock-up that is rejected by the Owner or Architect shall be
removed in its entirety without damage to the surrounding masonry and a new
demonstration/mock-up shall be performed for the Owner and Architect's review.

c. All sample repair mockups shall be installed at a time agreed upon by the Owner.
Contractor shall coordinate all such mockups with the Owner's Representative.

d. Contractor shall not begin any individual repairs until the shop drawings, product
submittals and repair mock up have been installed/submitted and approved for that
specific repair procedure.

PART 2 PRODUCTS
2.01 CONCRETE REPAIR MATERIALS:

A.

o

Corrosion Inhibitor for Emaco Repairs: Sika FerroGard 903 as manufactured by BASF/Master

Builders.

1. Total coverage concentration shall be at least 100 s.f./gallon applied in 2 coats at 200
s.f./gallon.

2. The product shall function as a corrosion inhibitor treatment for reinforced concrete forming
a protective layer on the steel surface.

Patching Material: Gel Patch as manufactured by BASF/Master Builders.
Water: Drinkable.

Evaporation Retardant for Emaco Repairs: Cure and seal WB (waterbased) as manufactured by
BASF/Master Builders.

Aggregate for patching exposed aggregate concrete shall be non ferrous and otherwise match
adjacent aggregate in color, texture, size and overall appearance.

2.02 RELATED EQUIPMENT:

A.

B.
C.
D.

Concrete square cut edges shall be performed with a power-operated saw equipped with a
diamond-impregnated blade.

Chipping hammers shall not be heavier than nominal 15 pound class.
Needle scalers will be used to remove heavy corrosion and loose scale.

Use core drill with multiple core bit diameters. Core bit diameter to be 1/8" to 1/4" larger than the
largest out to out dimension of the aggregate to be removed.

PART 3 EXECUTION
3.01 INSPECTION:

A.

B.

Report to the Architect any conditions or surfaces which may adversely affect the installation of
any concrete repairs.

Do not proceed with this work until all unsatisfactory conditions are corrected. Commencement
of work implies acceptance of surfaces and environmental conditions by the Contractor.

3.02 SUGGESTED REPAIR PROCEDURE - CONCRETE FOUNDATION WALL REPAIR:

A.

B.
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In all instances it is intended that the manufacturer's printed instructions shall be followed while
performing the work unless notified in writing by the Architect.

Repairs which will be left exposed upon completion of the work shall be made using MIMIC
materials as manufactured by Conproco Corporation.

Preparation: The following description of patch preparation is for the purpose of defining the

general scope and description of the work to be performed.

1. Determine area to be patched by removing loose, unsound shards. Concrete removal shall
extend along any exposed reinforcing bars or other embedded steel elements to locations
along the bar free of bond inhibiting corrosion and where the bar is well bonded to the
surrounding concrete.

2. Saw cut perimeter of the area to be repaired to a minimum depth of %2”. Do not cut or nick
existing steel. Do not overcut the corners of the patch.
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3.  Remove concrete within the boundaries of the cut to a minimum depth of /%" along the edges
of the patch.

4. If non-corroded reinforcing steel is exposed during the undercutting process, care shall be
taken not to damage the bar's bond to surrounding concrete.

5. All corroded concrete reinforcement or other embedded steel elements will be cleaned with
a needle scaler to remove all forms of heavy corrosion and scale.

a. Remove additional concrete from behind corroded steel so that there is a minimum
open space of not less than 1/2" behind all corroded portions of the metal.

6. Thoroughly clean the roughened concrete surface and exposed steel of corrosion, dirt, loose
particles and dust using medium to high water pressure.

7.  Mix corrosion inhibitor in strict accordance with the manufacturers printed instructions. Apply
one coat to the reinforcing steel and al concrete surfaces that will come into contact with the
patching material. Apply to a uniform wft of 7 mils (0.1778 mm). Substrate shall be
saturated, surface dry at time of application.

Mixing: Mix in strict accordance with the manufacturers printed instructions paying close attention
to the quantity of water used.

Patch Application: The following description of the patching procedure is for the purpose of

defining the general scope and description of the work to be performed.

1. Maintain substrate in a saturated, surface dry condition.

2. For hand applications, a bond scrub coat is required.

3. Apply repair material by low pressure wet spraying or hand troweling on vertical, overhead
and horizontal surfaces in depths ranging from %" to 2".

4. Where multiple passes are required, place succeeding lifts after repair material has
developed initial set. Scarify the surface of the first lift to ensure integral bond between
successive layers.

Finishing: The following description of the finishing procedure is for the purpose of defining the

general scope and description of the work to be performed.

1.  Level surface of repair material using a float or screed.

2. Apply final finish when material has begun to stiffen using a synthetic sponge or steel trowel.

3.  Spray undiluted evaporation reducer/finishing aid lightly to aid in finishing, especially in windy,
hot conditions.

4. Finished surface of the patch shall blend in with the adjacent concrete so that it is not
noticeable from a distance of 15'.

Curing: Protect fresh patching mortar from premature evaporation.
1. Apply two coats of curing compound. Apply the first coat immediately after completing
finishing operation. Apply the second coat 24 hours later.

Inspect the patch 28 days after installation. Remove and re-patch any areas where cracks are
visible within or along the edge(s) of the patch when viewed up close within 3'.

3.03 CLEANUP AND PROTECTION:

A
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During the performance of the work, the Contractor shall clean and protect work in progress and
any adjoining work. Apply protective covering on installed work where it is required to ensure
freedom from damage or deterioration at the time of substantial completion.

Contractor shall clean and perform maintenance on installed work as frequently as necessary
through the remainder of the construction period.

The Contractor shall supervise performance of the work in such a manner and by such means
which will ensure that none of the work, whether completed or in progress, will be subjected to
harmful, dangerous, damaging or otherwise deleterious exposure during the construction period.

All unused material and equipment and any debris shall be removed from public access ways
and taken to a staging area or other location suitable to the Owner on a daily basis prior to the
end of the project working hours.

END OF SECTION

Concrete Repairs 03 10 00-3



DIVISION IV
Masonry



SECTION 04 01 00
MAINTENANCE OF MASONRY

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Water and Chemical cleaning of brick masonry surfaces.
B. Replacement of brick units.
C. Repointing mortar joints.
D. Repair of damaged masonry.
1.02 RELATED REQUIREMENTS
A. Section 04 05 11 - Masonry Mortaring and Grouting.
B. Section 04 20 00 - Unit Masonry: Brick masonry units.
C. Section 04 20 00 - Unit Masonry: Mortar and grout.
D. Section 04 26 13 - Masonry Veneer.
1.03 PRICE AND PAYMENT PROCEDURES
A. See Section 01 22 00 - Unit Prices, for additional unit price requirements.
1.04 REFERENCE STANDARDS

A. TMS 402/602 - Building Code Requirements and Specification for Masonry Structures; 2022,
with Errata (2024).

1.05 ADMINISTRATIVE REQUIREMENTS

A. Preinstallation Meeting: Convene one week prior to commencing work of this section.
1. Require attendance of parties directly affecting work of this section.
2. Review conditions of installation, installation procedures, and coordination with related
work.

1.06 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data on cleaning compounds.

C. Product Data: Provide manufacturer's product data and MSDS sheets on CFRP systems,
including physical and chemical characteristics, material specifications for each component,
limitations on use of system, construction or application instructions, maintenance instructions,
and general manufacturer's recommendations regarding each system.

D. Samples: Submit two samples of face brick units to illustrate matching color, texture and
extremes of color range.

E. Manufacturer's Instructions: For cleaning materials, indicate special procedures, conditions
requiring special attention.

F. CFRP Manufacturer's Instructions:
1. Mixing instructions.
2. Curing times between coats or layers.
3.  Application procedures for surface coatings.
4. Application procedures of top coating material.

1.07 QUALITY ASSURANCE - MASONRY WORK

A. Comply with provisions of TMS 402/602, except where exceeded by requirements of Contract
Documents.

1.08 FIELD CONDITIONS - MASONRY WORK

A. Cold and Hot Weather Requirements: Comply with requirements of TMS 402/602 or applicable
building code, whichever is more stringent.
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PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Restoration and Cleaning Chemicals:
1. Diedrich Technologies, Inc.
2. PROSOCO.
3.  Architect-approved equal.

2.02 CLEANING MATERIALS
A. Cleaning Agent: Detergent type.

B. Acid Solution: Clean, stain free, commercial hydrochloric (muriatic) acid, mixed one part to 10
parts of potable water.

C. Architect-approved equal.
2.03 MORTAR MATERIALS
A. Comply with requirements of Section 04 05 11.
2.04 MASONRY MATERIALS
A. Brick: Section 04 20 00.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that surfaces to be cleaned are ready for work of this section.
3.02 PREPARATION
A. Protect surrounding elements from damage due to restoration procedures.

B. Carefully remove and store removable items located in areas to be restored, including fixtures,
fittings, finish hardware, and accessories; reinstall upon completion.

C. Separate areas to be protected from restoration areas using means adequate to prevent
damage.

D. Mask immediately adjacent surfaces with material that will withstand cleaning and restoration
procedures.

3.03 REBUILDING

A. Cut out damaged and deteriorated masonry with care in a manner to prevent damage to any
adjacent remaining materials.

Support structure as necessary in advance of cutting out units.
Cut away loose or unsound adjoining masonry as directed.
Build in new units following procedures for new work specified in other section(s).

moow

. Mortar Mix: Colored and proportioned to match existing work.
3.04 REPOINTING
A. Perform repointing prior to cleaning masonry surfaces.

B. Cutout loose or disintegrated mortar in joints to minimum 1/2 inch (6 mm) depth or until sound
mortar is reached.

Use power tools only after test cuts determine no damage to masonry units will result.
Do not damage masonry units.
When cutting is complete, remove dust and loose material by brushing.

Premoisten joint and apply mortar. Pack tightly in maximum 1/4 inch (6 mm) layers. Form a
smooth, compact concave joint to match existing.

G. Moist cure for 72 hours.

mmoo
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3.05 CLEANING NEW MASONRY
A. Verify mortar is fully set and cured.
B. Clean surfaces and remove large particles with wood scrapers, brass or nylon wire brushes.

C. Use acid solution mixed with water in accordance with manufacturer's instructions. Apply acid
solution and scrub masonry with stiff fiber brushes. Do not scrub the mortar joints.

D. Before solution dries, rinse and remove acid solution and dissolved mortar, using clean,
pressurized water.

3.06 RESTORATION CLEANING
A. Clean surfaces and remove large particles with wood scrapers or non-ferrous wire brush.

B. Spray coat masonry with restoration cleaner, mixed into solution in accordance with
manufacturer's instructions.

C. Allow sufficient time for solution to remain on masonry and agitate with soft fiber brush or
sponge.

D. Rinse from the bottom up with potable water applied at 400 psi (2 750 kPa) and at a rate of 4
gal/min (16 L/min).

3.07 CLEANING

A. Immediately remove stains, efflorescence, or other excess resulting from the work of this
section.

B. Remove excess mortar, smears, and droppings as work proceeds and upon completion.
C. Clean surrounding surfaces.
END OF SECTION
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SECTION 04 26 13
MASONRY VENEER

PART 1 PRODUCTS
1.01 BRICK UNITS

A. Manufacturers:
1. Endicott Clay Products Co.
2.  General Shale Brick.
3. Meridian Brick LLC.
4. Architect-approved equal.
B. Facing Brick: ASTM C216, Type FBS Smooth, Grade SW.
1. Color and Texture: Match existing.
2. Nominal Size: Match existing.
C. Glazed Brick (Single Fired, Brick Units): ASTM C1405, Grade S (standard), Type | (single-
faced units), Class Exterior, Division Solid.
1.  Color and texture: Match existing.
2.  Nominal size: Match existing.
3.  Special shapes: Molded units as required by conditions indicated, unless standard units
can be sawn without chipping glaze to produce equivalent effect.

D. Glazed Brick (Double Fired, Brick Units):
1.  Color and texture: Match existing.
2. Nominal size: Match existing.
3. Special shapes: Molded units as required by conditions indicated, unless standard units
can be sawn without chipping glaze to produce equivalent effect.

1.02 MORTAR AND GROUT MATERIALS

A. Masonry Cement: ASTM C91/C91M Type N.
1. Colored Mortar: Premixed cement as required to match Architect's color sample.
2. Substitutions: See Section 01 60 00 - Product Requirements.

B. Portland Cement: ASTM C150/C150M, Type I; color as required to produce approved color
sample.

C. Hydrated Lime: ASTM C207, Type S.
D. Grout Aggregate: ASTM C404.
E. Water: Clean and potable.

1.03 MORTAR AND GROUT MIXING

A. Mortar for Unit Masonry: ASTM C270, Proportion Specification.
1. Exterior, non-loadbearing masonry; Type N.

B. Colored Mortar: Proportion selected pigments and other ingredients to match Architect's
sample, without exceeding manufacturer's recommended pigment-to-cement ratio.

C. Grout: ASTM C476; consistency as required to fill volumes completely for grouting; fine grout
for spaces with smallest horizontal dimension of 2 inches (50 mm) or less; coarse grout for
spaces with smallest horizontal dimension greater than 2 inches (50 mm).

D. Mixing: Use mechanical batch mixer and comply with referenced standards.
PART 2 EXECUTION
2.01 EXAMINATION
A. Verify that field conditions are acceptable and are ready to receive masonry.
B. Verify that related items provided under other sections are properly sized and located.
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2.02 COURSING
A. Establish lines, levels, and coursing indicated. Protect from displacement.

B. Maintain masonry courses to uniform dimension. Form vertical and horizontal joints of uniform
thickness.

C. Brick Units:
1. Bond: Running.
2.  Coursing: Three units and three mortar joints to equal 8 inches (200 mm).
3. Mortar Joints: Concave.

2.03 PLACING AND BONDING

A. Lay solid masonry units in full bed of mortar, with full head joints, uniformly jointed with other
work.

B. Lay hollow masonry units with face shell bedding on head and bed joints.

C. Do not shift or tap masonry units after mortar has achieved initial set. Where adjustment must
be made, remove mortar and replace.

D. Perform job site cutting of masonry units with proper tools to provide straight, clean, unchipped
edges. Prevent broken masonry unit corners or edges.

2.04 TOLERANCES
A. Install masonry within the site tolerances found in TMS 402/602.
B. Maximum Variation From Unit to Adjacent Unit: 1/16 inch (1.6 mm).

C. Maximum Variation from Plane of Wall: 1/4 inch in 10 ft (6 mm in 3 m) and 1/2 inch in 20 ft (13
mm in 6 m) or more.

D. Maximum Variation from Plumb: 1/4 inch (6 mm) per story non-cumulative; 1/2 inch (13 mm) in
two stories or more.

E. Maximum Variation from Level Coursing: 1/8 inch in 3 ft (3 mm in 1 m) and 1/4 inch in 10 ft (6
mm in 3 m); 1/2 inch in 30 ft (13 mm in 9 m).

2.05 CUTTING AND FITTING

A. Obtain approval prior to cutting or fitting masonry work not indicated or where appearance or
strength of masonry work may be impaired.

2.06 CLEANING
A. Remove excess mortar and mortar smears as work progresses.
B. Replace defective mortar. Match adjacent work.
C. Clean soiled surfaces with cleaning solution.
END OF SECTION
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DIVISION V and DIVISION VI
Not Used



DIVISION VII
Thermal and Moisture Protection



SECTION 07 92 00
JOINT SEALANTS

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section Includes:
1.  Silicone joint sealants.
2. Urethane joint sealants.
3. Mildew-resistant joint sealants.
4. Latex joint sealants.

B. Related Requirements:
1. Section 079219 "Acoustical Joint Sealants" for sealing joints in sound-rated construction.
2. Section 321373 "Concrete Paving Joint Sealants" for sealing joints in paved roads, parking
lots, walkways, and curbing.
1.03 ACTION SUBMITTALS
A. Product Data: For each joint-sealant product.

B. Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants
showing the full range of colors available for each product exposed to view.

1.04 INFORMATIONAL SUBMITTALS
A. Sample Warranties: For special warranties.
1.05 QUALITY ASSURANCE

A. Installer Qualifications: An authorized representative who is trained and approved by
manufacturer.

1.06 FIELD CONDITIONS

A. Do not proceed with installation of joint sealants under the following conditions:
1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 degrees Fahrenheit (4.44 degrees Celsius).
2. When joint substrates are wet.
3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications
indicated.

4. Where contaminants capable of interfering with adhesion have not yet been removed from
joint substrates.

1.07 WARRANTY

A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not comply
with performance and other requirements specified in this Section within specified warranty
period.

1. Warranty Period: Two years from date of Substantial Completion.

B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or replace
those joint sealants that do not comply with performance and other requirements specified in this
Section within specified warranty period.

1. Warranty Period: 15 years from date of Substantial Completion.

C. Special warranties specified in this article exclude deterioration or failure of joint sealants from
the following:
1. Movement of the structure caused by stresses on the sealant exceeding sealant
manufacturer's written specifications for sealant elongation and compression.

SS Masonry Repairs and Kitchen Exhaust

Elkhart Housing Authority JOINT SEALANTS 07 92 00-1



2. Disintegration of joint substrates from causes exceeding design specifications.

3. Mechanical damage caused by individuals, tools, or other outside agents.

4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric
contaminants.

PART 2 PRODUCTS
2.01 JOINT SEALANTS, GENERAL
A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible

with one

another and with joint substrates under conditions of service and application, as

demonstrated by joint-sealant manufacturer, based on testing and field experience.

B. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range.
2.02 SILICONE JOINT SEALANTS

A. Silicone, S, NS, 50, NT: Single-component, nonsag, plus 50 percent and minus 50 percent
movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 920, Type S,
Grade NS, Class 50, Use NT.

1. Products: Subject to compliance with requirements, provide one of the following:

a.
b.
c.

BASF Building Systems; Omniseal 50.

Dow Corning Corporation; 756 SMS 791 795 or 995.

GE Advanced Materials - Silicones; SilGlaze Il SCS2800, SilPruf NB SCS9000, SilPruf
SCS2000, or UltraPruf I SCS2900.

May National Associates, Inc.; Bondaflex Sil 295.

Pecora Corporation; 864, 895, or 898.

Polymeric Systems, Inc.; PSI-641.

Sika Corporation, Construction Products Division; SikaSil-C995.

Tremco Incorporated; Spectrem 2 or Spectrem 3.

2. Applications:

d
e
f.
g.
h
a
b
c

d.

Metal-to-metal joints.
Sheet metal flashing, copings, preformed metal caps, fascia, trim, and panel.
Glass-to-glass joints.
Glass-to-metal joints.

2.03 URETHANE JOINT SEALANTS

A. Urethane,

S, NS, 25, NT: Single-component, nonsag, nontraffic-use, plus 25 percent and minus

25 percent movement capability, urethane joint sealant; ASTM C 920, Type S, Grade NS, Class
25, Use NT.
1. Products: Subject to compliance with requirements, provide one of the following:

i.
2. Appl
a.

b.
C.
d
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BASF Building Systems; Sonolastic NP1, Sonalastic TX1, or Sonolastic Ultra.

Bostik, Inc.; Chem-Calk 900, 915, or 916 Textured.

May National Associates, Inc.; Bondaflex PUR 25, Bondaflex PUR 25 Textured, or
Bondaflex PUR 40 FC.

Pacific Polymers International, Inc.; Elasto-Thane 230 Type II.

Pecora Corporation; Dynatrol I-XL.

Polymeric Systems, Inc.; Flexiprene 1000.

Schnee-Morehead, Inc.; Permathane SM7100, Permathane SM7108, or Permathane
SM7110.

Sika Corporation, Construction Products Division; Sikaflex - 1a.

Tremco Incorporated; Dymonic or Vulkem 116.

ications:

Expansion and control joints.

Exterior side of hollow metal frames to adjacent materials.
Exterior side of aluminum frames to adjacent dissimilar materials.
Exterior insulation and finish system.
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1) Joints, including actual and false joints, in system at openings and penetrations in
system, and joints where wall systems abut other materials.

2) Lintels and shelf angles to masonry construction.

3) Louvers to adjacent construction.

4) Vertical and horizontal control joints and expansion joints in the building — interior
and exterior sides.

5) Joints in concrete site improvements (sidewalks, ramps) and joints between the
concrete slab and dissimilar materials.

6) Sealantin pipe sleeves where materials must perforate slab.

7) Perimeter of floor slabs or concrete curbs which abut vertical surfaces.

8) Exterior joints between dissimilar materials where the joining of the two 92)
surfaces leaves a gap between the meeting materials or components as may be
dictated by the various methods of construction to make watertight.

2.04 MILDEW-RESISTANT JOINT SEALANTS

A.

Silicone, Mildew Resistant, Acid Curing, S, NS, 25, NT: Mildew-resistant, single-component,
nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing
silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 25, Use NT.
1. Products: Subject to compliance with requirements, provide one of the following:
a. BASF Building Systems; Omniplus.

. Dow Corning Corporation; 786 Mildew Resistant.
. GE Advanced Materials - Silicones; Sanitary SCS1700.
. May National Associates, Inc.; Bondaflex Sil 100 WF.

. Tremco Incorporated; Tremsil 200 Sanitary.
2.  Applications:
. Countertops and backsplashes.
. Other wet interior locations.

c. Around plumbing fixtures.

b
c
d
e
a
b

2.05 LATEX JOINT SEALANTS

A

Acrylic Latex: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.
1. Products: Subject to compliance with requirements, provide one of the following:
BASF Building Systems; Sonolac.
Bostik, Inc.; Chem-Calk 600.
May National Associates, Inc.; Bondaflex 600 or Bondaflex Sil-A 700.
Pecora Corporation; AC-20+.
Schnee-Morehead, Inc.; SM 8200.
. Tremco Incorporated; Tremflex 834.
2. Applications:
a. Exposed interior locations involving movement of not more than (+/-) five percent (5%).

"m0 Qo000

2.06 JOINT-SEALANT BACKING

A.
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Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants,
primers, and other joint fillers; and approved for applications indicated by sealant manufacturer
based on field experience and laboratory testing.

Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin),
Type O (open-cell material), Type B (bicellular material with a surface skin) or any of the
preceding types, as approved in writing by joint-sealant manufacturer for joint application
indicated, and of size and density to control sealant depth and otherwise contribute to producing
optimum sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint
surfaces at back of joint. Provide self-adhesive tape where applicable.
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2.07 MISCELLANEOUS MATERIALS

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate
tests and field tests.

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
and sealant backing materials, free of oily residues or other substances capable of staining or
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to promote
optimum adhesion of sealants to joint substrates.

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 EXECUTION
3.01 EXAMINATION

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting
performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 PREPARATION

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply
with joint-sealant manufacturer's written instructions and the following requirements:

1.  Remove all foreign material from joint substrates that could interfere with adhesion of joint
sealant, including dust, paints (except for permanent, protective coatings tested and
approved for sealant adhesion and compatibility by sealant manufacturer), old joint
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a
combination of these methods to produce a clean, sound substrate capable of developing
optimum bond with joint sealants. Remove loose particles remaining after cleaning
operations above by vacuuming or blowing out joints with oil-free compressed air. Porous
joint substrates include the following:

a. Concrete.
b. Masonry.

3.  Remove laitance and form-release agents from concrete.

4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not
stain, harm substrates, or leave residues capable of interfering with adhesion of joint
sealants. Nonporous joint substrates include the following:

a. Metal.
b. Glass.

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as
indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to
comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces.

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or
by cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

3.03 INSTALLATION OF JOINT SEALANTS

A. General: Comply with joint-sealant manufacturer's written installation instructions for products
and applications indicated, unless more stringent requirements apply.

B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

SS Masonry Repairs and Kitchen Exhaust
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Install sealant backings of kind indicated to support sealants during application and at position

required to produce cross-sectional shapes and depths of installed sealants relative to joint

widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of sealant backings.

2. Do not stretch, twist, puncture, or tear sealant backings.

3.  Remove absorbent sealant backings that have become wet before sealant application, and
replace them with dry materials.

Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints.

Install sealants using proven techniques that comply with the following and at the same time

backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses in each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing

begins, tool sealants according to requirements specified in subparagraphs below to form

smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure contact

and adhesion of sealant with sides of joint.

1.  Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3.  Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated.

4. Provide flush joint profile at locations indicated on Drawings according to Figure 8B in ASTM
C 1193.

5. Provide recessed joint configuration of recess depth and at locations indicated on Drawings
according to Figure 8C in ASTM C 1193.
a. Use masking tape to protect surfaces adjacent to recessed tooled joints.

3.04 CLEANING

A

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of products
in which joints occur.

3.05 PROTECTION

A.
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Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without
deterioration or damage at time of Substantial Completion. If, despite such protection, damage
or deterioration occurs, cut out, remove, and repair damaged or deteriorated joint sealants
immediately so installations with repaired areas are indistinguishable from original work.

END OF SECTION
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DIVISION VI
Not Used



DIVISION IX
Finishes



SECTION 09 91 23
INTERIOR PAINTING

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY
A. Section includes surface preparation and the application of paint systems on the following interior

substrates:
1. Gypsum board.
2.  Wood trim.

1.03 DEFINITIONS

A. MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according
to ASTM D 523.

B. MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees,
according to ASTM D 523.

C. MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

D. MPIGloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according
to ASTM D 523.

E. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.

F. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

G. MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.
1.04 ACTION SUBMITTALS

A. Product Data: For each type of product. Include preparation requirements and application
instructions.
1. Include Printout of current "MPI Approved Products List" for each product category specified,
with the proposed product highlighted.
2. Indicate VOC content.

Samples for Initial Selection: For each type of topcoat product.

w

C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
1. Submit Samples on rigid backing, 8 inches (203.2 mm) square.
2. Apply coats on Samples in steps to show each coat required for system.
3. Label each coat of each Sample.
4. Label each Sample for location and application area.

D. Product List: Cross-reference to paint system and locations of application areas. Use same
designations indicated on Drawings and in schedules. Include color designations.

1.05 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials, from the same product run, that match products installed and that are
packaged with protective covering for storage and identified with labels describing contents.
1. Paint: 5 percent, but not less than 1 gal. of each material and color applied.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 degrees Fahrenheit (7.22 degrees
Celsius).

1. Maintain containers in clean condition, free of foreign materials and residue.
2.  Remove rags and waste from storage areas daily.
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1.07 FIELD CONDITIONS

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 degrees Fahrenheit (35 degrees Celsius).

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5
degrees Fahrenheit (-15 degrees Celsius) above the dew point; or to damp or wet surfaces.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Manufacturers: Subject to compliance with requirements, provide product by the following:
1. ICl/Devoe — Elkhart Housing Authority Supplier: O’Leary Paint, 24615 CR 45, Elkhart, IN
(574) 389-8704, Contact: Neal Albert.

2.02 PAINT, GENERAL

A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its "MPI
Approved Products Lists."

B. Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat
manufacturers for use in paint system and on substrate indicated.

C. Colors: Match existing: O’Leary Paint, Pebble Beach, 7900 tintable white base, latex semi gloss.
PART 3 EXECUTION
3.01 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with requirements for
maximum moisture content and other conditions affecting performance of the Work.

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter as
follows:
1. Wood: 15 percent.
2.  Gypsum Board: 12 percent.

C. Gypsum Board Substrates: Verify that finishing compound is sanded smooth.

D. Verify suitability of substrates, including surface conditions and compatibility, with existing finishes
and primers.

E. Proceed with coating application only after unsatisfactory conditions have been corrected.
1. Application of coating indicates acceptance of surfaces and conditions.

3.02 PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.

B. Remove hardware, covers, plates, and similar items already in place that are removable and are
not to be painted. If removal is impractical or impossible because of size or weight of item, provide
surface-applied protection before surface preparation and painting.

1.  After completing painting operations, use workers skilled in the trades involved to reinstall
items that were removed. Remove surface-applied protection if any.

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.
1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

D. Gypsum Board Substrates:
1. Lightly sand surfaces exposed to view and remove dust.
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E.

Wood Substrates:

1. Scrape and clean knots, and apply coat of knot sealer before applying primer.

2. Sand surfaces that will be exposed to view, and dust off.

3. Prime edges, ends, faces, undersides, and backsides of wood.

4.  After priming, fill holes and imperfections in the finish surfaces with putty or plastic wood
filler. Sand smooth when dried.

3.03 APPLICATION

A.

Apply paints according to manufacturer's written instructions and to recommendations in "MPI

Manual."

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
Before final installation, paint surfaces behind permanently fixed equipment or furniture with
prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged
items to match exposed surfaces.

4. Do not paint over labels of independent testing agencies or equipment name, identification,
performance rating, or nomenclature plates.

5.  Primers specified in painting schedules may be omitted on items that are factory primed or
factory finished if acceptable to topcoat manufacturers.

Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same
material are to be applied. Tint undercoats to match color of topcoat, but provide sufficient
difference in shade of undercoats to distinguish each separate coat.

If undercoats or other conditions show through topcoat, apply additional coats until cured film has
a uniform paint finish, color, and appearance.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

3.04 CLEANING AND PROTECTION

A

B.

D.

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

After completing paint application, clean spattered surfaces. Remove spattered paints by washing,
scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.

At completion of construction activities of other trades, touch up and restore damaged or defaced
painted surfaces.

3.05 INTERIOR PAINTING SCHEDULE

A.

B.
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Gypsum Board and Plaster Substrates:
1. Institutional Low-Odor/VOC Latex System:
a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.
b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).

Wood Substrates:
1. Institutional Low-Odor/VOC Latex System:
a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.
b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).

END OF SECTION
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DIVISION X
Not Used



DIVISION XI
Equipment



SECTION 11 31 00
RESIDENTIAL APPLIANCES
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section Includes:
1. Kitchen exhaust ventilation.

1.03 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.
1.04 ACTION SUBMITTALS

A. Product Data: For product.

1. Include installation details, material descriptions, dimensions of individual components, and
finishes for appliance.

2. Include ra_ated capacities, operating characteristics, electrical characteristics, and furnished
accessories.
1.05 INFORMATIONAL SUBMITTALS
A. Qualification Data: For manufacturer.
B. Product Certificates: For appliance.
C. Field quality-control reports.
D. Sample Warranties: For manufacturers' special warranties.

1.06 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: For Residential appliance to include in operation and
maintenance manuals.

1.07 QUALITY ASSURANCE

A. Manufacturer Qualifications: Maintains, within one (1) hour of Project site, a service center capable
of providing training, parts, and emergency maintenance repairs.

1.08 WARRANTY

A. Special Warranties: Manufacturer agrees to repair or replace residential appliances or
components that fail in materials or workmanship within specified warranty period.
1. Warranty Period: Five years from date of Substantial Completion.
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PART 2 - PRODUCTS
2.01 MANUFACTURERS

A. Source Limitations: Obtain residential appliances from single source and each type of residential
appliance from single manufacturer.

2.02 PERFORMANCE REQUIREMENTS

A. Electrical Appliance: Listed and labeled as defined in NFPA 70, by a qualified testing agency, and
marked for intended location and application.

B. Accessibility: Where residential appliances are indicated to comply with accessibility requirements,
comply with applicable provisions in the DOJ's 2010 ADA Standards for Accessible Design, the
ABA standards of the Federal agency having jurisdiction and ICC A117.1.

2.03 KITCHEN EXHAUST VENTILATION

A. Range Hood:
1. Basis of Design Product: Broan F403011.
2. Type: Under cabinet exhaust-hood system.
3. Dimensions:
a. Width: 30 inches (762 mm).
b. Depth: 17-1/2 inches (444 mm).
4. Exhaust Fan: Two-speed fan built into hood and with 160-cfm capacity.
a. Venting: Non-ducted.
b. Fan Control: Hood-mounted fan switch, with separate hood-light control switch. Provide
wall mounted fan switches for ADA units.
5.  Finish: Baked enamel.
a. Color: White.
6. Features:
a. Permanent, washable aluminum-mesh filter(s).
b. Built-in incandescent lighting.
c.  Warming lamp socket(s).
7. Accessory:
a. Carbon filter (provide one (1) per exhaust fan unit).

2.04 GENERAL FINISH REQUIREMENTS

A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary
protective covering before shipping.

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. Variations

in appearance of adjoining components are acceptable if they are within the range of approved
Samples and are assembled or installed to minimize contrast.

PART 3 - EXECUTION
3.01 EXAMINATION
A. Examine substrates, areas, and conditions, with Installer present, for compliance with

requirements for installation tolerances, power connections, and other conditions affecting
installation and performance of residential appliances.
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B. Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 INSTALLATION
A. Install appliances according to manufacturer's written instructions.

B. Built-in Equipment: Securely anchor units to supporting cabinets or countertops with concealed
fasteners. Verify that clearances are adequate for proper functioning and that rough openings are
completely concealed.

3.03 FIELD QUALITY CONTROL

A. Perform the following tests and inspections with the assistance of a factory-authorized service
representative:

1. Perform visual, mechanical, and electrical inspection and testing for appliance according to
manufacturers' written recommendations. Certify compliance with manufacturer's
appliance-performance parameters.

2. Operational Test: After installation, start units to confirm proper operation.

3. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and
components.

B. An appliance will be considered defective if it does not pass tests and inspections.
3.04 DEMONSTRATION
A. Engage a factory-authorized service representative to train Owner's maintenance personnel to

adjust, operate, and maintain residential appliance.
END OF SECTION
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DIVISION XII thru DIVISION XXIl
Not Used



DIVISION XXIII
Heating, Ventilation
and Air Conditioning



SECTION 23 01 30.51
HVAC AIR-DISTRIBUTION SYSTEM CLEANING

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Cleaning of HVAC duct system, equipment, and related components.
1.02 DEFINITIONS

A. HVAC System: For purposes of this section, the surfaces to be cleaned include all interior
surfaces of the heating, air-conditioning and ventilation system from the points where the air
enters the system to the points where the air is discharged from the system, including the inside
of air distribution equipment, coils, and condensate drain pans; see NADCA ACR for more
details.

1. Exhaust-only system is required to be cleaned.

1.03 REFERENCE STANDARDS

A. NADCA ACR - The NADCA Standard for Assessment, Cleaning, and Restoration of HVAC
System; 2021.

PART 2 PRODUCTS
2.01 TOOLS AND EQUIPMENT

A. Vacuum Devices and Other Tools: Exceptionally clean, in good working order, and sealed
when brought into the facility.

B. Vacuum Devices That Exhaust Air Inside Building, Including Hand-Held and Wet Vacuums:
Equipped with HEPA filtration with 99.97 percent collection efficiency for minimum 0.3-micron
size particles and DOP test number.

C. Vacuum Devices That Exhaust Air Outside Building, Including Truck- and Trailer-Mounted
Types: Equipped with particulate collection including adequate filtration to contain debris
removed from the HVAC system; exhausted in manner that prevents contaminant re-entry to
building; compliant with applicable regulations as to outdoor environmental contamination.

PART 3 EXECUTION
3.01 PROJECT CONDITIONS
A. Comply with applicable federal, state, and local requirements.

B. Perform cleaning, inspection, and remediation in accordance with the recommendations of
NADCA "Assessment, Cleaning and Restoration of HVAC Systems" (ACR) and as specified
herein.

C. Where NADCA ACR uses the terms "recommended", "highly recommended", or "ideally" in
regard to a certain procedure or activity, do that unless it is clearly inapplicable to the project.

D. When portions of the facility are to remain occupied or in operation during cleaning activities,
provide adequate controls or containment to prevent access to spaces being cleaned by
unauthorized persons and provide detailed instructions to Owner as to these controls or
containment.

E. If unforeseen mold or other biological contamination is encountered, notify Architect
immediately, identifying areas affected and extent and type of contamination.

3.02 PREPARATION

A. When cleaning work might adversely affect life safety systems, including fire and smoke
detection, alarm, and control, coordinate scheduling and testing and inspection procedures with
authorities having jurisdiction.

B. Ensure that electrical components that might be adversely affected by cleaning are de-
energized, locked out, and protected prior to beginning work.
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C.

Access to Concealed Spaces: Use existing service openings and make additional service

openings as required to accomplish cleaning and inspection.

1. Do not cut openings in non-HVAC components without obtaining the prior approval of
Owner.

2. Make new openings in HYAC components in accordance with NADCA Standard 05; do
not compromise the structural integrity of the system.

3. Do not cut service openings into flexible duct; disconnect at ends for cleaning and
inspection.

3.03 CLEANING

A. Use any cleaning method recommended by NADCA ACR unless otherwise specified; do not
use methods prohibited by NADCA ACR, or that will damage HVAC components or other work,
or that will significantly alter the integrity of the system.

B. Obtain Owner's approval before using wet cleaning methods; ensure that drainage is adequate
before beginning.

C. Ducts: Mechanically clean all portions of ducts.

D. Registers, Diffusers, and Grilles: When removing, take care to prevent containment exposure
due to accumulated debris.

E. Collect debris removed during cleaning; ensure that debris is not dispersed outside the HVAC
system during the cleaning process.

F. Store contaminated tools and equipment in polyethylene bags until cleaned in the designated
decontamination area.

3.04 REPAIR

A. Repair openings cut in the ventilation system so that they do not significantly alter the airflow or
adversely impact the facility's indoor air quality.

B. Atinsulated ducts and components, accomplish repairs in such a manner as to achieve the
equivalent thermal value.

C. Reseal new openings in accordance with NADCA Standard 05.

D. When new openings are intended to be capable of being re-opened in the future, clearly mark

them and report their locations to Owner in project report documents.

3.05 FIELD QUALITY CONTROL

A.

W

mmoo

Ensure that the following field quality control activities are completed prior to application of any
treatments or coatings and prior to returning HVAC system to normal operation.

Visually inspect all portions of the cleaned components; if not visibly clean as defined in
NADCA ACR, re-clean and reinspect.

Notify Architect when cleaned components are ready for inspection.
When directed, re-clean components until they pass.
Contractor shall bear the costs of retesting due to inadequate cleaning.

Submit evidence that all portions of the system required to be cleaned have been cleaned
satisfactorily.

3.06 ADJUSTING

A

After satisfactory completion of field quality control activities, restore adjustable devices to
original settings, including, but not limited to, dampers, air directional devices, valves, fuses,
and circuit breakers.

3.07 WASTE MANAGEMENT

A.

SS Masonry Repairs and Kitchen Exhaust
Elkhart Housing Authority

Double-bag waste and debris in 6 mil, 0.006 inch (0.1524 mm) thick polyethylene plastic bags.

HVAC Air-Distribution System Cleaning 23 01 30.51-2



B. Dispose of debris off-site in accordance with applicable federal, state and local requirements.
END OF SECTION

SS Masonry Repairs and Kitchen Exhaust

Elkhart Housing Authority HVAC Air-Distribution System Cleaning 23 01 30.51-3



SECTION 23 34 16
CENTRIFUGAL HVAC FANS

PART 1 GENERAL
1.01 REFERENCE STANDARDS

A. AMCA (DIR) - (Directory of) Products Licensed Under AMCA International Certified Ratings
Program; 2015.

B. AMCA 210 - Laboratory Methods of Testing Fans for Certified Aerodynamic Performance
Rating; 2016, with Errata (2018).

C. AMCA 300 - Reverberation Room Methods of Sound Testing of Fans; 2024.

D. AMCA 301 - Methods for Calculating Fan Sound Ratings from Laboratory Test Data; 2022.
1.02 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data: Provide data on centrifugal fans and accessories including fan curves with
specified operating point plotted, power, rpm, sound power levels for both fan inlet and outlet at
rated capacity, and electrical characteristics and connection requirements.

1.03 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum three years of documented experience.

PART 2 PRODUCTS
2.01 PERFORMANCE REQUIREMENTS

A. Performance Ratings: Determined in accordance with AMCA 210 and bearing the AMCA
Certified Rating Seal.

B. Sound Ratings: AMCA 301, tested to AMCA 300, and bear AMCA Certified Sound Rating
Seal.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer's instructions.
END OF SECTION

SS Masonry Repairs and Kitchen Exhaust

Elkhart Housing Authority Centrifugal HVAC Fans 23 34 16-1
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MECHANICAL EQUIPMEN"

" SCHEDULE

GENERAL RENOVATION NOTES

MARK MAKE MODEL DESCRIPTION AIRFLOW NOTES 1
AT BUILDING TYPE A, INSTALL WALL MOUNTED
EXHAUST FAN WITH BROAN 885BL WALL CAP FOR
EF-1 PANASONIC FV-0510VS1 EXHAUST FAN 50CFM 4" ROUND DUCT. INSTALL CEILING MOUNTED 2.

FINISH, UNLESS NOTED OTHERWISE.

EXHAUST FAN AT ALL OTHER UNITS. EXISTING
ROOF CAPS TO REMAIN.

DIMENSIONS SHOWN ON PLANS ARE FROM FAVE OF FINISH TO FACE OF

ORIGINAL DRAWINGS AND/OR ON SITE MEASUREMENTS WERE USED AS
A REFERENCE FOR RENOVATION DRAWINGS, DETAILS AND DIMENSIONS.
THE GENERAL CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY

DISCREPANCIES AND SHALL VERIFY ALL EXISTING CONDITIONS PRIOR

TO RENOVATION WORK.

3. REPAIR AND/OR REPLACE ANY EXISTING MATERIALS OR SURFACES TO
REMAIN THAT BECOME DAMAGED DUE TO CONSTRUCTION OPERATIONS.

4. REMOVE EXISTING KITCHEN CEILING/WALL MOUNTED EXHAUST FANS AT
ALL UNITS. SEE INTERIOR ELEVATIONS THIS SHEET FOR EXHAUST FAN

LOCATIONS. CLEAN EXISTING EXHAUST DUCT.

5. INSTALL NEW CEILING/WALL MOUNTED EXHAUST FANS AND GRILLS. SEE
MECHANICAL EQUIPMENT SCHEDULE.

6. INSTALL NEW RANGE HOODS AT ALL UNITS. CENTER AT RANGE SPACE
PROVIDED UNLESS NOTED OTHERWISE. SEE INTERIOR ELEVATIONS
THIS SHEET.

7. NEW RANGE HOODS TO BE "BROAN" F403011 "CONVERTIBLE TO NON-

DUCTED" KITCHEN HOOD COMPLETE WITH MESH AND CARBON FILTERS
ALONG WITH ONE REPLACEMENT CARBON FILTER FOR EACH HOOD
PROVIDED, HOOD TO BE 30", WHITE FINISH, 2-SPEED FAN CONTROL AND
SEPARATE LIGHT CONTROL, HOOD SHALL BE UL LISTED FOR THE NON-
DUCTED APPLICATION, ALL EDGES TO BE MITERED AND HEMMED.

8. WIRE RANGE HOOD AND EXHAUST FAN TO NEW SWITCHES AT EXISTING
LOCATION. ONE SWITCH TO CONTROL RANGE HOOD LIGHT. ONE SWITCH
TO CONTROL RANGE HOOD FAN AND CEILING/WALL MOUNTED EXHAUST
FAN. EXHAUST FAN DEACTIVATION TO BE DELAYED 40 SECONDS.

ARCHITECTS

929 Lincolnway East, Suite 200 | South Bend, Indiana 46601

ALLIANCE

6’/00
AN

SCATTERED SITES MASONRY REPAIRS

AND KITCHEN EXHAUST

SCATTERED SITES
ELKHART, INDIANA

DATE:
6/24/2025

© 2025
ALLIANCE ARCHITECTS
ALL RIGHTS RESERVED

SHEET NO.

Al




1099+ euelpu] ‘puag YINos | 00z 21INS “1se3 Aemujoour 676 VNVIANI ‘LYVYHMY13

_____ S1D3LIHOYV e S3LIS d34¥3LLvOS

TAONVI T IV %, 1SNVHXT NIHOLIM ANV

SdIVddd AANOSVIN S41IS dJd4311VOS

ALLIANCE ARCHITECTS
ALL RIGHTS RESERVED
/ \2 L] O

DATE:
6/24/2025
SHEET NO.

© 2025

&
4

T/ WALL
FIRST
FLOOR
FIRST
FLOOR

8.1
o

I-|ﬂ|
v/l 6-¢

74"

FIRST
FLOOR
FIRST
FLOOR

[

[

I

[

[
81"

[
[
I
[
[
I
[
[
I
[
[
T/ WALL
0"

CONTRACTOR SHALL POWER WASH ALL EXTERIOR SIDING SURFACES
OTHER CONTAMINANTS. USE LOW- TO MEDIUM-PRESSURE EQUIPMENT
AND APPROPRIATE NOZZELS TO PREVENT DAMAGE TO SIDING

CLEAN BRICK MASONRY AND LIMESTONE SILLS OF DIRT, ORGANIC AND
ATMOSPHERIC CONTAMINANTS PER SPECIFICATIONS.

REPAIR / REPLACE CRACKED BRICK MASONRY AND MORTAR JOINTS.
BUILDING CORNERS WHERE CRACKING, SPALLING, SETTLEMENT, OR
DAMAGE IS OBSERVED. REPAIRS SHALL INCLUDE REMOVAL OF LOOSE
OR DETERIORATED MATERIAL, CLEANING OF AFFECTED AREAS, AND
PATCHING WITH APPROVED STRUCTURAL REPAIR MORTAR OR
CONCRETE, AS APPROPRIATE. ALL REPAIRS MUST RESTORE
CONTRACTOR SHALL SUBMIT REPAIR METHOD AND MATERIALS FOR
APPROVAL PRIOR TO EXECUTION.

PRIOR TO SUBSTANTIAL COMPLETION. POWER WASHING SHALL
CLEAR ALL EXISTING WEEP HOLES OF DIRT, DEBRIS AND ORGANIC

REMOVE ALL DIRT, DUST, MILDEW, CONSTRUCTION RESIDUE, AND
REMOVE ALL VINES, LEAVES, VEGETATION, AND OTHER ORGANIC
MATERIALS.

MATERIAL AT MASONRY WALLS.
REPLACE ALL SEALANT JOINTS AT ALL WINDOWS AND DOORS IN

MATERIALS. ALL CLEANING OPERATIONS SHALL COMPLY WITH
MANUFACTURER GUIDELINES AND LOCAL ENVIRONMENTAL
REGULATIONS.

MASONRY WALLS AT ALL BUILDINGS.

REPLACE SEALANT AT ALL EXPANSION AND CONTROL JOINTS.
OR SEALANT. FIELD VERIFY LOCATIONS OF EXPOSED TIES.
REPAIR / REPLACE BRICK AND MORTAR AT ALL ABANDONED
MECHANICAL PENETRATION AND FASTENER LOCATIONS.
CLEAN MASONRY OF ALL DIRT AND DEBRIS DEPOSITED DURING
CONSTRUCTION.

CONTRACTOR SHALL INSPECT AND REPAIR FOUNDATION AT ALL
STRUCTURAL INTEGRITY AND MATCH ADJACENT SURFACES.

PREP AND PAINT ALL WINDOW LINTELS.

ALL EXPOSED MASONRY TIES SHALL BE COVERED WITH NEW MORTAR

TUCKPOINT MASONRY MORTAR JOINTS AT AREAS INDICATED.

“
WORK SCOPE NOTES

10.
11.
12
13.

1
2
3
4
5.
6
7
8
9

AS
BUILT

20
40
20
40
20
40

PER
SPECS

2
A2.0
4
A2.0

360"

# OF BRICKS TO BE REPLACED
L.F. TO BE TUCKPOINTED
# OF BRICKS TO BE REPLACED
L.F. TO BE TUCKPOINTED
# OF BRICKS TO BE REPLACED
L.F. TO BE TUCKPOINTED

A1
A2
A3

BUILDING #

BUILDING TYPE A MATRIX

71"

BUILDING TYPE A REAR ELEVATION

SCALE: 1/4"=1'-0"

BUILDING TYPE A RIGHT ELEVATION

SCALE: 1/4"=1'-0"

49"

1
A2.0
3
A2.0

19-0"

BUILDING TYPE A FRONT ELEVATION

SCALE: 1/4"=1'-0"

BUILDING TYPE A LEFT ELEVATION

SCALE: 1/4"=1'-0"
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ALLIANCE ARCHITECTS
ALL RIGHTS RESERVED
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34"

74"
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A2.1

BUILDING TYPE B LEFT ELEVATION

SCALE: 1/4"=1'-0"

1

A2.1

BUILDING TYPE B FRONT ELEVATION

SCALE: 1/4"=1'-0"
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BUILDING TYPE B RIGHT ELEVATION

SCALE: 1/4"=1'-0"

3
A2.1

BUILDING TYPE B REAR ELEVATION

SCALE: 1/4"=1'-0"

CONTRACTOR SHALL POWER WASH ALL EXTERIOR SIDING SURFACES
PRIOR TO SUBSTANTIAL COMPLETION. POWER WASHING SHALL
REMOVE ALL DIRT, DUST, MILDEW, CONSTRUCTION RESIDUE, AND
OTHER CONTAMINANTS. USE LOW- TO MEDIUM-PRESSURE EQUIPMENT
AND APPROPRIATE NOZZELS TO PREVENT DAMAGE TO SIDING
MATERIALS. ALL CLEANING OPERATIONS SHALL COMPLY WITH
MANUFACTURER GUIDELINES AND LOCAL ENVIRONMENTAL

REGULATIONS.

WORK SCOPE NOTES

1.

CLEAN BRICK MASONRY AND LIMESTONE SILLS OF DIRT, ORGANIC AND

ATMOSPHERIC CONTAMINANTS PER SPECIFICATIONS.
REPAIR / REPLACE CRACKED BRICK MASONRY AND MORTAR JOINTS.

CLEAR ALL EXISTING WEEP HOLES OF DIRT, DEBRIS AND ORGANIC

REMOVE ALL VINES, LEAVES, VEGETATION, AND OTHER ORGANIC
MATERIALS.

MATERIAL AT MASONRY WALLS.
REPLACE ALL SEALANT JOINTS AT ALL WINDOWS AND DOORS IN

MASONRY WALLS AT ALL BUILDINGS.
CLEAN MASONRY OF ALL DIRT AND DEBRIS DEPOSITED DURING

REPLACE SEALANT AT ALL EXPANSION AND CONTROL JOINTS.
CONSTRUCTION.

REPAIR / REPLACE BRICK AND MORTAR AT ALL ABANDONED

OR SEALANT. FIELD VERIFY LOCATIONS OF EXPOSED TIES.
MECHANICAL PENETRATION AND FASTENER LOCATIONS.

ALL EXPOSED MASONRY TIES SHALL BE COVERED WITH NEW MORTAR
PREP AND PAINT ALL WINDOW LINTELS.

TUCKPOINT MASONRY MORTAR JOINTS AT AREAS INDICATED.

10.

11.

55
30
55
30
55

L.F. TO BE TUCKPOINTED
# OF BRICKS TO BE REPLACED
L.F. TO BE TUCKPOINTED
# OF BRICKS TO BE REPLACED
L.F. TO BE TUCKPOINTED
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B2
B3

DAMAGE IS OBSERVED. REPAIRS SHALL INCLUDE REMOVAL OF LOOSE
OR DETERIORATED MATERIAL, CLEANING OF AFFECTED AREAS, AND
PATCHING WITH APPROVED STRUCTURAL REPAIR MORTAR OR

CONCRETE, AS APPROPRIATE. ALL REPAIRS MUST RESTORE
CONTRACTOR SHALL SUBMIT REPAIR METHOD AND MATERIALS FOR

BUILDING CORNERS WHERE CRACKING, SPALLING, SETTLEMENT, OR
APPROVAL PRIOR TO EXECUTION.

CONTRACTOR SHALL INSPECT AND REPAIR FOUNDATION AT ALL
STRUCTURAL INTEGRITY AND MATCH ADJACENT SURFACES.

12
13.
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