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1. The Housing Authority of the City of Elkhart, Indiana will receive sealed Bids in its offices at
1396 Benham Avenue, Elkhart, Indiana 46516, until the hour of 3:00 p.m. local time, April 23,
2024. A public bid opening will occur at that time. Any bid received after the above designated
time will be returned unopened. The work shall be performed as per Plans and Specifications
prepared by Forum Architects, LLC, 415 Lincolnway East, Mishawaka, Indiana, and Bids are
desired for 2022 Housing — Related Hazard Capital Fund, in Elkhart, IN.

2. Work includes disconnection and removal of the existing fire alarm system (all fire alarm devices,
the fire alarm control panel and annunciator panel) and the installation of a new Voice Evacuation
Fire Alarm System. The fire alarm system is to include the control panel, annunciator panel,
detectors, audio/visual indicating devices, wiring, terminations, electrical boxes, re-connection to
the monitoring service and all other necessary material for a complete operating system. Existing
devices are to remain active until new devices have been installed and are operational on the new
fire alarm system. Provisions for future connection to the future Fire Sprinkler system are to be
included in the new Fire Alarm Control Panel.

3. Each Proposal also shall be accompanied by an acceptable certified check or cashier's check made
payable to the order of the Housing Authority of the City of Elkhart, Indiana, or acceptable
Bidder's Bond for an amount of not less than 5% of the amount of the Proposals, which check, or
Bond shall be forfeited in case of failure of any Bidder to enter into the contract price, after
notification of the acceptance of his Proposal.

4. All Bids must be accompanied by a signed copy of the "Statement of Bidder's
Qualifications/Affirmative Action” in the form set forth in the Specifications. All prime
Contractors submitting Bids on the Project shall encourage qualified minority subcontractors to
perform any portion of the Work in the Project which is not performed by the Contractor's own
forces. All bidders shall comply with HUD Section 3 Clause of regulation 24 C.F.R. Part 75.

5. Said Housing Authority of the City of Elkhart, Indiana is not obligated to accept the lowest or any
other Bid submitted and reserves the right to reject any and all Proposals, to waive informalities in
any Proposal if it shall be in the judgment of the Housing Authority of the City of Elkhart so to do
and to defer the acceptance or rejection until the financial arrangements for said Project are
completed.

6. Plans and Specifications may be obtained from Forum Architects, LLC, 415 Lincolnway East,
Mishawaka, Indiana, on or after March 29, 2024. Electronic Plans and Specifications are available
upon request. If hard copies are required, deposits are to be made out to Housing Authority of the
City of Elkhart in the amount of Fifty Dollars ($50.00) will be required of Prime Contractors for
each set of Drawings and Specifications, which amount shall be returned in full in case the
following two conditions are complied with:

1.  The return of Drawings and Specifications within ten (10) days after the date of receiving
Bids and



2. The Drawings and Specifications are in usable condition as determined by the Architect.
Should any Bidder fail in the observance of EITHER CONDITION he shall forfeit the FULL
AMOUNT of his deposit.

A Pre-Bid Meeting will be held April 9, 2024, at 10:00 a.m. (local time) at the Waterfall High Rise
located at 303 Waterfall Drive, Elkhart, Indiana. Site visits that are necessary after this date will
be by appointment only and should be made through the Housing Authority of the City of Elkhart,
IN by contacting Mr. Erik Mathavan, Director of Comprehensive Improvements at 574-295-8392.

Contractors awarded work shall furnish an acceptable Performance Bond and Payment Bond, in an
amount equal to 100% of the Contract Price which form Contract and Bond shall conform to the
forms prescribed by the State Board of Accounts.

Instructions to Bidders, Plans, and Specifications including General Conditions are on file at:

1.  Forum Architects, LLC
415 Lincolnway East
Mishawaka, Indiana 46544

2. Housing Authority of the City of Elkhart
1396 Benham Avenue
Elkhart, Indiana 46516
www.ehai.org/open-public-bids.html

3. MACIAF
212 W. Colfax Ave.
South Bend, IN 46601

Advertise Dates:
Friday, March 29, 2024
Friday, April 5, 2024



U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs

Previous edition is obsolete form HUD-5369 (10/2002)



Instructions to Bidders for Contracts
Public and Indian Housing Programs

Table of Contents

Clause Page
1. Bid Preparation and Submission 1

2. Explanations and Interpretations to Prospective Bidders 1

3. Amendments to Invitations for Bids 1

4. Responsibility of Prospective Contractor 1

5. Late Submissions, Modifications, and Withdrawal of Bids 1

6. Bid Opening 2
7. Service of Protest

8. Contract Award

9. Bid Guarantee
10. Assurance of Completion
11. Preconstruction Conference

W W wwmMNnND

12. Indian Preference Requirements

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’'s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and
(

4) Financial and technical resources (including construction
and technical equipment).

~

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to place a hand cancellation bull’'s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

() The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[ 1 (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a20 percent cash escrow;
[ 1T (4) a 25 percentirrevocable letter of credit; or,

[ T (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) Afinding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’'s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(9) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.

Previous edition is obsolete
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INSTRUCTIONS TO BIDDERS

GENERAL

U.S. Department of Housing and Urban Development, Low-Rent Public Housing,
Instructions to Bidders - Form HUD-5369 (10/2002) and Form HUD-5369A (11/92) is
supplemented by the items in this Section. The General Conditions of the Contract for
Construction, shall be the General Conditions of the Contract for Construction - Public
Housing Program, HUD-5370 (11/2006).

SCOPE OF CONTRACT
Contractor shall be fully responsible for all labor, materials and equipment necessary for
the complete construction of the Work as required in the Contract Documents.

PROPOSALS
A single lump-sum price for Base Bid will be received.

SECURING AND COMPLIANCE WITH BIDDING DOCUMENTS

Drawings, Specifications and other Bidding Documents may be obtained at the time and
place indicated on the Notice to Bidders. Bidders shall comply with all conditions
stipulated in such Bidding Documents.

BID GUARANTY

Each Proposal shall be accompanied by a Bid Guaranty which shall not be less than five
percent (5%) of the amount of the Bid and at the option of the Bidder may be a Certified
Check, Bank Draft, U.S. Government Bonds (at par value) or a Bid Bond secured by a
guarantee company or a surety company. The surety company must be authorized to do
business in the state where the project is located and must be acceptable to the
Government (See Item 15, Performance and Labor and Material Payment Bond). If the
Bid Guarantee is not submitted with the Bid, the Housing Authority of the City of Elkhart,
Indiana shall reject the Bid. No Bid will be considered unless it is so guaranteed. A
certified check or bank draft must be made payable to the order of the Housing Authority
of the City of Elkhart, Indiana. Cash deposits will not be accepted. The Bid Guaranty
shall insure the execution of the Contract and the furnishing of Performance and Payment
Bond or Bonds by the successful Bidder all as required by the Specifications. No Bidder
may withdraw his Bid for a period of sixty (60) days after the date set for the opening
thereof. Execution of the "Certificate as to Corporate Principal" shall be a part of the Bond
or check furnishing process. (See Insert).

BID FORMS

Bids shall be properly and completely executed on the form provided, and must be sealed,
endorsed and deposited by the Bidders with the said Housing Authority of the City of
Elkhart, Indiana on or before the above mentioned time.

To clarify in summary form the Bid Proposal Documents that are required from the
Contractor, we have prepared the following list:

Bidding Requirements
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- Bid Form
- Bid Guaranty
- Form 96
- HUD 5369-A "Representations, Certifications, and Other Statements to Bidders"
- Requirements for signing Proposal/Certificate of Corporate Principal
- Statement of Bidders Qualification/Affirmative Action
- Previous Participation Certificate HUD Form 2530
- Certificate of Drug Free Workplace
- Section 3 Plan
Section 3 Business Concern Preference Award
Omltted items may be accepted by the Elkhart Housing Authority at their discretion if the
properly completed forms are submitted by Contractor within HUD Guidelines.

STATEMENT OF BIDDER'S QUALIFICATION/AFFIRMATIVE ACTION

All Proposals must be accompanied by a signed copy of the "Statement of Bidder's
Qualifications/Affirmative Action" in the form set forth in the Specifications. Unless this
signed statement accompanies the Bidder's Proposal, the Proposal will not be considered
and will be an invalid, incomplete Proposal. All prime Contractors submitting Bids on the
Project shall encourage minority subcontractors to perform any portion of the Work in the
Project which is not performed by the Contractor's own forces. Bidders must be able to
submit written evidence upon request from the Housing Authority of the City of Elkhart
that quotations have been solicited from qualified minority subcontractors for all portions
of the Work in the Project which the Bidder is not proposing to perform with its own
forces. Upon request of the Local Housing Authority, the successful Bidder shall submit a
"Written Affirmative Action Program". Attention of Bidders is particularly called to the
requirement for ensuring that employees and applicants for employment are not
discriminated against because of their race, creed, color, sex or national origin. Attention
of Bidders is also particularly called to the requirement for ensuring that, to the greatest
extent feasible, in connection with work covered by this Contract, opportunities for
training and employment be made available to lower income residents of the project area
and that Contract work shall be awarded to business concerns which are located in or
owned substantially by residents of the Project area.

Minority Participation Goals

The minority participation goal established by the U.S. Department of Housing and Urban
Development for this project is twenty percent (20%) of the dollar value of the total
contracts awarded and purchases made with modernization funds during the fiscal year.

PREVIOUS PARTICIPATION CERTIFICATION
Included with the Proposal Documents shall be an executed "Previous Participation
Certification" HUD Form 2530. (See Insert).

REQUIREMENT FOR SIGNING PROPOSALS

a. BID SUBMITTED BY AN INDIVIDUAL
If a Bid is submitted by an Individual, said Proposal shall be signed by the person
making such Bid, or the Bid must have attached thereto a power-of-attorney
evidencing authority to sign the Bid in the name of the person for whom it is signed.

Bidding Requirements
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10.

11.

12.

13.

14.

15.

b. BID SUBMITTED BY A PARTNERSHIP
If a Bid is submitted by a Partnership, said Proposal shall be signed by all of the
partners or by an attorney-in-fact. If signed by an attorney-in-fact, there must be
attached to the Bid a power-of-attorney for the individuals for whom it is signed.

c. BID SUBMITTED BY A CORPORATION
If the Bid is submitted by a Corporation, said Proposal shall be signed by the correct
corporate name thereof, and the signature of the President or other authorized officer
manually written below the corporate name, and the attesting signature of the
secretary of the Corporation. The enclosed "Certificate as to Corporate Principal"
shall be completed and included with the Bid.

REQUIREMENTS BEFORE SUBMITTING BIDS

The site and any building located thereon shall be thoroughly examined in relation to
conditions which might directly or indirectly affect the Contract Work. The Bid Sum shall
reflect all such affecting conditions. Bidders shall be responsible for verifying all
dimensions which affect the Work. There will be no change in Contract cost due to
Contractors failure to adequately inspect site and building conditions prior to bidding.

FIRM BIDS
Bids MUST be for a FIRM PRICE ONLY. No Bids will be considered which include an
escalation clause.

COMPLETENESS OF BIDS AND ALTERNATES

Each Bid shall be construed to cover all work specified for the class of work Bid upon,
whether or not enumerated in the Bid. The Bidders are required to inform themselves fully
of the conditions relating to construction and labor under which the Work will be
performed. In addition to the Base Bid, Contractor shall also enter the amount Base Bid
shall be modified by Alternates as indicated in these Specifications.

COMPLETION DATE

The number of calendar days to complete the Waterfall High Rise fire alarm upgrade shall
be calendar days. The Contract period shall begin upon Notice to Proceed. All work shall
begin within two (2) weeks after notification of award of Contract. The Contractor shall
prepare a Progress Schedule which shows the completion time of all major portions of the
Project along with the Final Completion Date. A bar chart broken down by weeks is
acceptable and shall be included with your Bid. Failure to include this information can
result in the Owner rejecting your Bid as this information will be necessary for the proper
evaluation of your Bid.

WITHDRAWAL OF BIDS
Bidders shall not be able to withdraw their Bids for sixty (60) calendar days after receipt of
Bids.

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

The Contractor to whom an award is made shall within ten (10) days after official notice of
the Contract by the Owner furnish on AIA Document 311 or an alternative Bond Form, a
Performance Bond and Labor and Material Payment Bond for one hundred percent (100%)

Bidding Requirements
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16.

17.

18.

19.

20.

21.

of the Contract price or, as may be required by law, separate Performance and Payment

Bonds, each for fifty percent (50%) or more of the contract price, or a twenty percent

(20%) cash escrow or a twenty-five percent (25%) irrevocable letter of credit. Said

Performance Bond shall be in the amount of at least equal to one hundred percent (100%)

of the Contract Price as security for:

a. The faithful performance of all provisions of the Contract and the satisfactory
completion of the Work included thereunder

b. The payment of all persons performing labor and furnishing materials in connection
with the Contract

c. The covering of all guarantees included therein.

The surety must be a guarantee or surety company acceptable to the Government.
Individual sureties shall not be considered. U.S. Treasury Circular No. 570, published
annually in the Federal Register, lists companies approved to act as surety on bonds
securing Government contracts, the maximum underwriting limits on each contract
bonded, and the states in which each company is licensed to do business.

INTERPRETATION OF DRAWINGS AND DOCUMENTS

If any Bidder is in doubt as to the true meaning of any part of the Contract Documents or
finds errors, discrepancies or omissions in them, he shall at once request interpretation or
correction thereof by the Architect. The Architect will promptly clarify the area in question
and issue written Instructions to all prospective Bidders. Verbal instructions or
interpretations will have no validity regardless of source. Request for such clarification
must be in the office of the Architect a minimum of ten (10) days before Bid opening.

OFF-SITE STORAGE
The Owner shall not pay for any materials which are stored off the site.

LEAD-BASED PAINT PROHIBITION
Contractor awarded a Contract for modernization shall comply with 24 CFR Part 35
prohibiting the use of lead-based paint.

AGREEMENT

The Contract will be deemed as having been awarded when formal notice of award has
been duly served or mailed to the Bidder, and to whom the Owner contemplates awarding
the Contract. The Contract to be executed will be AIA Document A101, "Standard Form
of Agreement between Owner and Contractor".

RETAINAGE

The Retainage withheld shall be 10%. When the Project is 50% complete, the Contractor
may request that no future retainage be withheld. If, in the opinion of the
Architect/Engineer, the Contractor's work has been satisfactory to date, this request will be
approved.

WAGE RATES
There shall be paid to each employee engaged in work on the Project under this Contract
in the trade or occupation listed herein, not less than the wages set opposite the same,

Bidding Requirements
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which will be filled in, in accordance with the requirements of the Department of Housing
and Urban Development. Refer to General Wage Decision IN160039. Per Little Davis-
Bacon Preemption Rule, Federal Register, Volume 53, No. 154, August 10, 1988: any
State-determined Prevailing Wage Rate that exceeds the corresponding Federal Rate is
inapplicable and shall not be enforced.

22. DRUG-FREE WORKPLACE POLICY
Contractor shall complete and submit with his Bid Certificate of a Drug-Free Workplace
included in these Specifications and shall comply with the Drug-Free Workplace Policy
adopted by the Local Housing Authority. This Policy is in compliance with Federal
Regulations promulgated pursuant to the Drug-Free Workplace Act of 1988.

23. SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968

a.

The work to be performed under this contract is on a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and
Urban Development and is subject to the requirements of Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u. Section 3
requires that to the greatest extent feasible, opportunities for training and employment
be given to lower income residents of the area of the Section 3 covered project, and
contracts for work in connection with the project be awarded to business concerns
which are located in, or owned in substantial part by persons residing in the area of
the Section 3 covered project.

The parties to this contract will comply with the provisions of said Section 3 and the
regulations issued pursuant thereto by the Secretary of Housing and Urban
Development set forth in 24 Part CFR 135, and all applicable rules and orders of the
Department issued thereunder prior to the execution of this contract. The parties to
this contract certify and agree that they are under no contractual or other disability
which would prevent them from complying with these requirements.

The contractor will send to each labor organization or representative of workers with
which he has a collective bargaining agreement or other contract or understanding, if
any, a notice advising the said labor organization or workers' representative of his
commitments under this Section 3 clause and shall post copies of the notice in
conspicuous places available to employees and applicants for employment or training.

The contractor will include this Section 3 clause in every subcontract for work in
connection with the project and will, at the direction of the applicant for or recipient
of Federal Financial assistance, take appropriate action pursuant to the subcontract
upon a finding that the subcontractor is in violation of regulations issued by the
Secretary of Housing and Urban Development, 24 CFR Part 135. The contractor will
not subcontract with any subcontractor where it has notice or knowledge that the
latter has been found in violation of regulations under 24 CFR part 135 and will not
let any subcontract unless the subcontractor has first provided it with a preliminary
statement of ability to comply with the requirements of these regulations.
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24.

25.

26.

27.

28.

e. Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part
135, and all applicable rules and orders of the Department issued thereunder prior to
the execution of the contract, shall be a condition of the Federal financial assistance
provided to the project, binding upon the applicant or recipient, its contractors and
subcontractors, its successors, and assigns to those sanctions specified by the grant or
loan agreement or contract through which Federal assistance is provided, and to such
sanctions as are specified by 24 CFR Part 135.

f.  The contractor will complete the "statement of compliance certification" prior to
beginning the project. A copy of the statement is included in this Specification.

INDIANA SALES TAX
This Project is tax exempt. The successful bidder will be furnished with the PHA Tax
Exempt Number for purchasing of materials pertaining to this project.

ALLOWANCES
The Contractor shall include in the Base Bid amount a Contingency Allowance of
$10,000.00 for use according to the Owner’s instructions for Riverside.

LIQUIDATED DAMAGES

For each and every calendar day the Work or any portion thereof remains incomplete after
the expiration of the time limit set in the Contract, or as extended by the Owner, the
amount of $200.00 per calendar day will be deducted from the money due or to become
due to the Contractor not as a penalty but as Liquidated Damages and added expenses
including administrative and inspection cost.

BUY AMERICAN
Contractor shall, wherever possible, follow the “Buy American” regulations as set forth by
HUD in the Section 1605 of the Recovery Act.

CERTIFIED PAYROLL (Form WH-347)
Contractor will be required to submit weekly certified payrolls for all work performed by
his own forces and subcontractors from the beginning to end of project. See sample form.

Bidding Requirements
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U.S. Department of Labor PAYROLL *

Wage and Hour Division (For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm) 1.8, Wame and Hour Divicion

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. Rev. Dec. 2008
NAME OF CONTRACTOR [_] OR SUBCONTRACTOR [] ADDRESS OMB No.:1235-0008
Expires: 04/30/2021

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO.

3) (4) DAY AND DATE (5) (6) @) 9)

B

™

(8)
DEDUCTIONS
NET
GROSS WITH- WAGES

WORK TOTAL RATE AMOUNT HOLDING TOTAL PAID
CLASSIFICATION HOURS WORKED EACH DAY HOURS OF PAY EARNED FICA TAX OTHER  [DEDUCTIONS| FOR WEEK

NAME AND INDIVIDUAL IDENTIFYING NUMBER
(e.g., LAST FOUR DIGITS OF SOCIAL SECURITY
NUMBER) OF WORKER

OT.OR ST.

WITHHOLDING
EXEMPTIONS

NO. OF

o

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.
Washington, D.C. 20210

(over)



Date

(Name of Signatory Party) (Title)

do hereby state:
(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of , , and ending the day of , ,

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly

from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

|

— in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the contract
have been or will be made to appropriate programs for the benefit of such employees,
except as noted in section 4(c) below.

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

|:| — Each laborer or mechanic listed in the above referenced payroll has been paid,
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS:

NAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE
31 OF THE UNITED STATES CODE.
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Elkhart Housing Authority

2022 Housing-Related Hazard Capital Fund

FR-6600-N-68

Waterfall High Rise Fire Alarm Upgrade BID FORM

CONTRACT DOCUMENT
BID FORM
WATERFALL HIGH RISE

BASE BID: The Base Bid shall be so prepared as to properly indicate: One (1) lump sum cost to provide all
labor, materials, and equipment for:

Waterfall High Rise
Fire Alarm Upgrade

The Contractor shall include in the Base Bid a Contingency Allowance of $10,000.00 for use
according to the Owner’s instructions.

Dollars. $

Completion time to be of calendar days duration.

ACKNOWLEDGEMENT OF: ADDENDA NOS.
CLARIFICATION NOS.

SIGNED:

COMPANY:

ADDRESS:

PHONE/FAX:
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3/25/24, 11:55 AM

SAM.gov

"General Decision Number: IN20240005 02/23/2024

Superseded General Decision Number: IN20230005

State: Indiana

Construction Type: Building

Counties: Elkhart, Jasper, Kosciusko, Lagrange, Marshall,
Newton, Pulaski and Starke Counties in Indiana.

LAGRANGE COUNTY

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes and apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract was awarded on|.

|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$12.90 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2024.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

https://sam.gov/wage-determination/IN20240005/3
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Modification Number Publication Date
7] 01/05/2024
1 01/19/2024
2 02/16/2024
3 02/23/2024

ASBE©017-008 06/01/2022
NEWTON COUNTY:
Rates Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR. it iiiiie it tinnnnnnnns $ 52.80 32.30
HAZARDOUS MATERIAL HANDLER

(INCLUDES PREPARATION,

WETTING, STRIPPING REMOVAL

SCRAPPING, VACUUMING, BAGGING

AND DISPOSAL OF ALL

INSULATION MATERIALS, WHETHER

THEY CONTAIN ASBESTOS OR NOT,

FROM MECHAINCAL SYSTEMS)......... $ 38.85 24.60

ASBE0041-001 07/01/2022
LAGRANGE COUNTY
Rates Fringes

HAZARDOUS MATERIAL HANDLER

(includes preparation,

wettings, stripping, removal,

scrapping, vaccuming, bagging

& disposing of all insulation

materails, whether they

contain asbestos or not, from

mechanical systems).............. $ 23.00 14.40
Insulator/asbestos worker

(Includes application of all

insulating materials,

protective coverings,

coatings and finishings to

all types of mechanical

SYStEMS ) ettt ieeienneerennnnnanns $ 31.45 22.38

* ASBE0GO75-001 06/01/2023
REMAINING COUNTIES
Rates Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR. c ittt iiiiiiieinieenns $ 39.00 27.54
HAZARDOUS MATERIAL HANDLER

(includes preparation,

wetting, stripping, removal,

scrapping, vaccuming,

bagging, and disposal of all

insulation materials, whether

they contain asbestos or not,

from mechanical systems)......... $ 39.00 27.54

BOIL@374-004 01/01/2023

Rates Fringes
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BRINOOO6-001 06/01/2023

JASPER, NEWTON & STARKE COUNTIES

Rates Fringes
BRICKLAYER (Including
Stonemason, and Pointer,
Caulker & Cleaner).....eeeeeuenns $ 42.05 28.22
Tile, Marble & Terrazzo Worker...$ 42.05 28.22
BRINGO18-003 06/01/2023
MARSHALL and PULASKI COUNTIES
Rates Fringes
Bricklayer, Caulker, Cleaner,
Pointer...cioveiiiiiiiienineienns $ 34.00 19.71
Terrazzo Worker Finisher......... $ 32.50 21.11
TERRAZZO WORKER/SETTER........... $ 34.50 23.62
Tile & Marble Finisher........... $ 32.50 21.11
Tile, Marble Setter.............. $ 34.50 23.62
BRINGO18-004 06/01/2021
Rates Fringes
BRICKLAYER
BRICKLAYERS, POINTER,
CLEANER & CAULKERS.......... $ 31.11 18.40
TERRAZZO FINISHERS.......... $ 30.00 15.54
TILE AND MARBLE FINISHERS...$ 31.00 19.16
TILE AND MARBLE WORKERS..... $ 33.00 22.33
CARP0232-002 06/01/2022
Lagrange County
Rates Fringes
Carpenter & Piledrivermen........ $ 29.52 22.47

CARPO413-001 06/01/2023

ELKHART, KOSCIUSKO and MARSHALL COUNTIES

CARP1010-001 06/01/2023

JASPER, NEWTON, PULASKI & STARKE COUNTIES

Rates Fringes
CARPENTER. .. i it iiiiiiiiiiiiennnn $ 42.49 33.52
MILLWRIGHT ... . iiiiiiieinnennnns $ 44.47 34.16

CARP1029-001 06/01/2023
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ADAMS, ALLEN, CASS, DEKALB, ELKHART, FULTON, GRANT, HOWARD,
HUNTINGTON, KOSCIUSKO, LAGRANGE, MARSHALL, MIAMI, NOBLE, ST.
JOSEPH, STEUBEN, TIPTON, WABASH, WELLS and WHITLEY COUNTIES

Rates Fringes

ELECO153-003 06/01/2023

ELKHART, KOSCIUSKO and MARSHALL COUNTIES

Rates Fringes
Communication Technician......... $ 26.50 18.33
ELECTRICIAN. .. ¢ttt tineenannnnns $ 38.00 26.47

Includes the installation, operation, inspection,
modification, maintenance and repair of systems used for
the transmission and reception of signals of any nature,
for any purpose, including but not limited to , sound and
voice transmission/transference systems, communication
systems that transmit or receive information and /or
control systems, television and video systems,
micre-processor controlled fire alarm systems, and security
systems and the performance of any task directly related to
such installation or service. The scope of work shall
exclude the installation of electrical power wiring and the
installation of conduit raceways exceeding fifteen (15)
feet in length.

ELECO305-001 12/01/2023
LAGRANGE COUNTIES

Rates Fringes
ELECTRICIAN. .. viviiiieeinnennnnns $ 38.31 27.43%+10.66

ELECO531-002 05/31/2023

JASPER, PULASKI, and STARKE COUNTIES

Rates Fringes
ELECTRICIAN. ..o tvivneinnnnennns $ 43.50 30.64
ELECO697-002 @6/61/2023
NEWTON COUNTY

Rates Fringes
ELECTRICIAN. ..o tvivneinnnnennns $ 46.70 30.68
‘ELECos97-005 €8/31/2023
NEWTON COUNTY

Rates Fringes
Telecommunication Technician..... $ 38.50 29.87

https://sam.gov/wage-determination/IN20240005/3
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Work covers low voltage installation, maintenance and removal
of telecommunication facilities (voice, sound, data and
video) including, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V/SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated system digital network).
Work does not cover any work which properly comes under the
work description of Inside JW (Journeyman Wireman), but
shall cover the pulling of wire in reaceways, ut not the
installation of raceways.

ELEVO034-005 01/01/2023
JASPER, NEWTON and PULASKI COUNTIES
Rates Fringes
ELEVATOR MECHANIC........ccvuunn.. $ 55.30 37.335+a+b

a) PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Vetern's Day, Thanksgiving Day, the Friday
after Thanksgiving, and Christmas Day.

b) Employer contributes 8% of regular hourly rate to vacation
pay credit for employee with more than 5 years of service;
6% for less than 5 years' service.

ELEVOO44-003 01/01/2023
ELKHART, KOSCIUSKO, LAGRANGE, MARSHALL and STARKE COUNTIES
Rates Fringes
ELEVATOR MECHANIC........cevuunn. $ 57.26 37.335+a+b
a) PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday
after Thanksgiving, and Christmas Day.
b) Employer contributes 8% of regular hourly rate to vacation

pay credit for employee with more than 5 years of service;
6% for less than 5 years' service.

ENGIO150-002 06/01/2023

Rates Fringes

POWER EQUIPMENT OPERATOR

ELKHART, KOSCIUSKO,

LAGRANGE AND MARSHALL

COUNTIES

GROUP 1.....00viiiunvnnnnns $ 32.15 35.80

GROUP 2.....ciiiiiiivnnnnnn $ 30.80 35.80

GROUP 3.... . ittt $ 30.00 35.80

GROUP 4.....cciiiiiiinnnnn $ 29.20 35.80

GROUP 5.....cciiiiiiiinnnnn $ 26.60 35.80

JASPER, NEWTON, PULASKI &

STARKE COUNTIES

GROUP 1.....cviiiinnvnnnnns $ 44.55 42.98

GROUP 2.....iiiiiiiiiinnnnns $ 43.75 42.98

GROUP 3.... . iiiiiinennnnns $ 39.45 42.98
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GROUP 4......ccvviiiiiinn.. $ 37.25 42.98
GROUP 5......0ciiiviiiian $ 31.80 42.98

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Mechanic, Asphalt Plant, Auto Grader; Batc Plant,
Benoto (requires 2 Engineers), Boiler and Throttle Valve,
Boring Machine, (Mining machine Caisson Rigs, Central
Redi-mix Plant, Combination Backhoe, Endloader with Backhoe
Bucket over 1/2 cu. yd., Combination Tugger Hoist and Air
Compressor, Compressor and Throttle, Concrete Breaker
(Truck Mounted), Concrete Conveyor (truck mounted),
Concrete Paver 27E cu. ft. and under, Concrete Paver over
27E cu. ft., Concrete Pump/grout pump with boom (Truck
Mounted), Concrete Tower, Cranes and backhoes (all),
Cranes, Hammerhead Tower, Crete Crane, Derricks (all),
Derricks (traveling) Forklift, Lull Type, Forklift (10 ton
& over, Hoist 1, 2, and 3 drums, Hoist, 2 Tugger one floor,
Hydraulic Boom Truck, :aser screed, Locomotives, All Motor
Patrol, Mucking Machine, Pile Driving & Skid Rig, Pit
Machines, Pre-Stress Machines, Pump Cretes & Similar Types,
Rock Drill (Self- Propelled), Rock Drill (Truck Mounted),
Slip-Form Paver, Straddle Buggies, Tractor with Boom & Side
Boom, Trenching Machine, Winch Tractor

GROUP 2: Air compressors (30 feeding and common receivers,
Asphalt Spreader, Boilers, Bulldozers, Combination
Backhoe-end loader with Backhoe bucket 1/2 cu. ft. an
under, Grader-Elevating, Greaser Engineer, Guard rail post
driver, Grouting Machines; Highlift Shovels or Front
Endloader Hoist (automatic), Corboy Drilling Machines,
Hoist (all Elevators), Hoists drawn, Stone Crushers,
Tounapull, Winch Trucks, Tugger single frum, post hole
digger, rollers (all), scoops, tractor drawn .

GROUP 3: Concrete Mixer (2 bag and over), Conveyor,
Portable, Steam Generators, Tractors (farm and similar
type), Air Compressor (small 150 and under - 1 to 5 to
exceed a total of 300 ft., Air Compressor (large over 150),
Combination (small equipment operator), Forklift (under 10
tons), Generator, Pumps (1 to 3 not to exceed a total of
300 ft., Pumps (well points), Welding Machines (2 through
5, Winches (4 electric Drill Winches).

GROUP 4: Heaters, Mechanical (1 to 5), Oilers, Swithmen,
Bull Gang (crane erection crew).

GROUP 5: Forklifts

For ELKHART, KOSCIUSKO, LAGRANGE AND MARSHALL COUNTIES
POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Mechanic, Asphalt Plant, Asphlat Spreader, Auto
Grader; Batch Plant, Benoto (requires 2 Engineers), Boiler
and Throttle Valve, Boring Machine (road), Bulldozers with
engines of 14@net horsepower or more, Caisson Rigs, Central
Redi-mix plant, Concrete Conveyor Systems, Concrete Paver
(over 27E cu. ft.), Conctete Paver (27E cu. ft. and under),
Concrete placer, concrete placing boom, Concrete Pumps
(Truck Mounted), Concrete Tower, Cranes and backhoes (all
attachments), Cranes, Hammerhead, Creter Crane, Derricks
(all), Forklift (capble of hoisting and mechanically moving
forks horizontally), Grader, Elevating, Highlift Shovels or
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Front End Loaders, Hoists (2 or more drums), Lazer screed,
Locomotives (all), Motor Patrol, Pile Drivers and Skid Rig,
Pre-Stress Machines, Rock Drill (Self- Propelled), Rock
Drill (Truck Mounted), Scoops (tractor drawn), Slip-form
Paver, Tournapull, Tractor with Boom & Side Boom, Trenching
Machine (12 or more inches in width), Combination Backhoe
Front End Loader Machine with 1/2 cu. yd. or attachments.

GROUP 2: Air Compressor (600 cu. ft. and over), Bob Cat (over
3/4 cu. yd.), Boilers, Broom (all powered propelled), Bull
Dozers with engines less than 140 net horsepower,
Combination backhoe frontend machine 1/2 cu yd backhoe
bucket oir under or with attachments Compressor and
Throttle Valve, Concrete Breaker (truck mounted), Concrete
Mixer (of moore than 21 cu. ft. capacity), Forklift (with
fixed or tilt mast), Greaser, Highlift shovel or frontend
loader (3 yd bucket and under), Hoists (1 drum), Hydrulic
Boom Truck, Post Hole Digger (vehicle mounted), Pumps
Cretes (squeze crete type pumps, Gypsum bulker and pump),
Rollers (all), Steam Generators, Stone Crushers, Straddle
Buggies, Tractors, Winch Trucks (with ""a"" frame).

GROUP 3: Buck Hoist, Combination (small equipment operator),
Conveyor (portable), Grouting Machine, Hoist Elevators
(material and personnel), Hydraulic Power Units, Grouting
and Pile Driving, Stud Welder, Trenching Machines less than
12 inches in width, Welding Machines (8 through 15).

GROUP 4: Bobcat (up to and including 3/4 cu. yd.). Compressor
(over 210 cu. ft. and less than 600 cu. ft.), Generator

(over 50 kw.), Heaters, Mechanical, Hoists (all elevator,
permanent installation), Hoist (automatic), Hoist (tugger
single drum), Oilers, Pumps, Well Points and electric
submersible, Small Rubber Tired End Loaders (1/4 cu. yd.

and under), Tractors (farm type) Welding Machines (2

through 8).

GROUP 5: Bobcats and forklifts (commercial or residential

TRON@O22-007 06/01/2023

JASPER (SOUTHEASTERN 1/2), NEWTON (SOUTHERN HALF), PULASKI
(REMAINDER OF COUNTY)

Rates Fringes
IRONWORKER. ¢ v v v v iiiiiiiiianeenn $ 35.45 25.39

The following holidays shall be observed: New Year's Day,
Memorial Day, Independence Day, Labor Day, Thanksgiving Day
and the day after Thanksgiving and Christmas Day. Any
holiday which occurs on a Sunday shall be observed the
following Monday, unless the legal observance of these
holidays is changed by law.

IRONO147-005 06/01/2023
KOSCIUSKO (REMAINDER OF COUNTY) and LAGRANGE (REMAINDER OF
COUNTY)

Rates Fringes
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IRONO292-004 06/01/2021

ELKHART, KOSCIUSKO (Northwest Half excluding Warsaw), LAGRANGE

(Western Half encluding city

of Lagrange), MARSHALL, MIAMI

(Northwestern Tip), NOBLE (Northwestern Tip), PULASKI

(Northeast Half), and STARKE

TRON@395-002 06/01/2023

COUNTIES

Rates Fringes

JASPER (NORTHERN 1/2), NEWTON (NORTHERN 1/2), PULASKI

(NORTHWESTERN TIP) COUNTIES

Rates Fringes
IRONWORKER
IRONWORKERS.....cvvvvveenn. $ 44.30 38.37
SHEETER......civviiiiiiann, $ 41.75 34.54
LABO0O41-002 06/01/2023
JASPER and NEWTON COUNTIES
Rates Fringes
Laborers:
GROUP 1......c0ciiiiiiiennnn. $ 40.00 27.33
GROUP 2.....ciiiiiiiinnnnnn. $ 40.75 27.33
GROUP 3. ... .iiiiiiiiinnnennn $ 41.00 27.33

LABORER CLASSIFICATIONS

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Mason or Plasterers); Mechanic
Tenders; Rodmen and Chainmen, Railroad Workers, Masonry

Wall Workers, (interior & exterior); Roofer Tenders, Cement
Finisher Tenders, Carpenter Tenders, Portable Water, Pumps
with discharge up to 3 inches; Waterproofing; Hauling of
Creosote Lumber or Lutemen; Asphalt Rakers; Kettlem, Earth
Compactors; Jackman and Sheetmen in Ditches more than 6 ft.
deep; Laborers in ditches 6' deep or deeper; Assembly of
Uncrete Pump; Tile Layers (sewer or field); Sewer Pipe
Layers; Motor driven Wheelbarrows and Concrete Buggies;
Hyster Operator; Pump Crete Assemblers; Core Drill
Operator; Cement, Line or Silica Clay Handers; Handling of
Toxic Materials damaging to clothing; Pneumatic Spikers;
Deck Engine and Winch Operator; Water Main and Cable
Ducking; Screed Man or Screw Operator on Asphalt Paver;
Chain Saw and Demolition Saw Operator; Concrete Conveyor
Assembler.

GROUP 2: Plaster Tenders, Masons Tenders; Mortar Mixers;
Welders (acetylene or electric); Cutting Torch or Burner;

Cement Nozzle; Cement Gun;
for Plasterers, and Mason;
Air Tool Operators and all
and Electric Vibrators and

Scaffold Builders when working
Water Blast Machine Operator;
Pheumatic Tool Operators; Air
Chipping Hammer Operators;

https://sam.gov/wage-determination/IN20240005/3
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Asbestos Removal; Hazardous Waste Removal

GROUP 3: Dynamite Men; Drillers, Air Track or Wagon Drilling
for explosives; Laborer Specialist

LABO0O81-005 06/01/2023

STARKE COUNTY

Rates Fringes
LABORERS
GROUP 1.....ciiiiiiinnnnnnnn $ 38.80 27.33
GROUP 2. ... .cciiiiiiiinnnnnnn $ 39.55 27.33
GROUP 3. ... .tiiiiiiinnnnenns $ 39.80 27.33

LABORER CLASSIFICATIONS (BUILDING CONSTRUCTION)

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Mason or Plasterers); Mechanic
Tenders; Rodmen and Chainmen, Railroad Workers, Masonry
Wall Workers, (interior & exterior); Roofer Tenders, Cement
Finisher Tenders, Carpenter Tenders, Portable Water, Pumps
with discharge up to 3 inches; Waterproofing; Hauling of
Creosote Lumber or Lutemen; Asphalt Rakers; Kettlem, Earth
Compactors; Jackman and Sheetmen in Ditches more than 6 ft.
deep; Laborers in ditches 6' deep or deeper; Assembly of
Uncrete Pump; Tile Layers (sewer or field); Sewer Pipe
Layers; Motor driven Wheelbarrows and Concrete Buggies;
Hyster Operator; Pump Crete Assemblers; Core Drill
Operator; Cement, Line or Silica Clay Handers; Handling of
Toxic Materials damaging to clothing; Pneumatic Spikers;
Deck Engine and Winch Operator; Water Main and Cable
Ducking; Screed Man or Screw Operator on Asphalt Paver;
Chain Saw and Demolition Saw Operator; Concrete Conveyor
Assembler.

GROUP 2: Plaster Tenders, Masons Tenders; Mortar Mixers;
Welders (acetylene or electric); Cutting Torch or Burner;
Cement Nozzle; Cement Gun; Scaffold Builders when working
for Plasterers, and Mason; Water Blast Machine Operator;
Air Tool Operators and all Pheumatic Tool Operators; Air
and Electric Vibrators and Chipping Hammer Operators;
Asbestos Removal; Hazardous Waste Removal

GROUP 3: Dynamite Men; Drillers, Air Track or Wagon Drilling
for explosives; Laborer Specialist

LAB00274-002 06/01/2023

PULASKI COUNTY

Rates Fringes
Laborers:
GROUP 1......c0iiiiiiinnnnnns $ 26.08 17.50
GROUP 2......0iiiiiiiinenn, $ 26.83 17.50
GROUP 3..... .. ittt $ 27.58 17.50

LABORER CLASSIFICATIONS

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Mason or Plasterers); Mechanic
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Tenders; Rodmen and Chainmen, Railroad Workers, Masonry

Wall Workers, (interior & exterior); Roofer Tenders, Cement
Finisher Tenders, Carpenter Tenders, Portable Water, Pumps
with discharge up to 3 indches; Waterproofing; Hauling of
Creosote Lumber or Lutemen; Asphalt Rakers; Kettlem, Earth
Compactors; Jackman and Sheetmen in Ditches more than 6 ft.
deep; Laborers in ditches 6'deep or deeper;

Assembly of Uncrete Pump; Tile Layers (sewer or field); Sewer
Pipe Layers; Motor driven Wheelbarrows and Concrete

Buggies; Hyster Operator; Pump Crete Assemblers; Core Drill
Operator; Cement, Line or Silica Clay Handers; Handling of
Toxic Materials damaging to clothing; Pneumatic Spikers;

Deck Engine and Winch Operator; Water Main and

Cable Ducking; Screed Man or Screw Operator on Asphalt Paver;
Chain Saw and Demolition Saw Operator; Concrete Conveyor
Assembler.

GROUP 2: Plaster Tenders, Mortar Mixers; Welders (acetylene
or electric); Cutting Torch or Burner; Cement Nozzle;

Cement Gun; Scaffold Builders when working for Plasterers,
and Mason; Water Blast Machine Operator; Air Tool Operators
and all Pheumatic Tool Operators; Air and Electric

Vibrators and Chipping Hammer Operators; Asbestos Removal;
Hazardous Waste Removal.

GROUP 3: Dynamite Men; Drillers, Mason Tenders; Air Track or
Wagon Drilling for explosives; Laborer Specialist.

LABOQO645-003 06/01/2023
BUILDING CONSTRUCTION

REMAINING COUNTIES

Rates Fringes
Laborers:
GROUP 1.....viviinennnnnenns $ 27.03 17.20
GROUP 2. .. ..tiiiininnnnnnnns $ 27.53 17.20
GROUP 3. .. ..tiiiiiiinnnnnnns $ 29.03 17.20

BUILDING CONSTRUCTION

GROUP 1: Building and Construction Laborers; Scaffold
Builders (other than for Plasterers); Mechanic Tenders;
Window Washers and cleaners; Waterboys and Toolhousemen;
Roofers Tenders; Railroad Workers; Masonry Wall Washers
(interior and exterior); Cement Finisher Tenders; Carpenter
Tenders; All Portable Water pumps with discharge up to (3)
inches; Plaster Tenders; Flag & Signal Person.

GROUP 2: Waterproofing; Handling of Creosot Lumber or like
treated material (excluding railroad material); Asphalt
Rakers and Lutemen; Kettlemen; Air Tool Operators and all
Pneumatic Tool Operators; Air and Electric Vibrators and
Chipping Hammer Operators; Earth Compactors Jackmen and
Sheetmen working Ditches deeper than (6) ft.in depth;
Laborers working in ditches (6) ft.in depth or deeper;
Assembly of Unicrete Pump; Tile Layers (sewer or field) and
Sewer Pipe Layer (metallic or non-metallic); Motor driven
Wheelbarrows and Concrete Buggies; Hyster Operators; Pump
Crete Assemblers; Core Drill Operators; Cement, Lime or
Silica Clay Handlers (bulk or bag); Handling of Toxic
Materials damaging to clothing; Pneumatic Spikers; Deck
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Engine and Winch Operators; Water Main and Cable Ducking
(metallic and non-metallic); Screed Man or Screw Operator
on Asphalt Paver; Chain and Demolition Saw Operators;
Concrete Conveyor Assemblers.

GROUP 3: Water Blast Machine Operator; Mortar Mixers;
Welders (Acetylene or electric); Cutting Torch or Burner;
Cement Nozzle. Laborers; Cement Gun Operator; Scaffold
Builders when Working for Plasterers. Dynamite Men;
Drillers - Air Track or Wagon Drilling for explosives
Hazardous and Toxic material handler, Mason Tenders,
asbestos removal or handler.

PAIN@O27-005 06/01/2022

NEWTON COUNTY, West of Highway #41

Rates Fringes
GLAZIER. ... iii ittt iiiiiiiienne $ 48.75 41.32
PAIN@GO91-006 06/01/2023
Rates Fringes
PAINTER
Brush & Roller, Drywall
Taping & Finishing,
Vinyl/Paper Hanging......... $ 30.00 17.60
LYo T - $ 30.50 17.60

PAIN@460-001 06/01/2023

JASPER, NEWTON, PULASKI AND STARKE COUNTIES:

Rates Fringes
Painters:
Brush & Roller.............. $ 38.50 28.76
Drywall Finisher............ $ 39.30 28.76
PAINO469-003 06/01/2023
LAGRANGE COUNTY
Rates Fringes
Painters:
Brush, Roller,
Paperhanger, & Drywall
Finishing............ccoone. $ 25.04 15.32
Lead Abatement.............. $ 30.24 15.32

Spray & Sandblast Pot

Tenders and Ground

Personnel.......ccceeeeeeennn $ 25.04 15.32
Spray, Sandblast, Power

Tools, Waterblast, & Steam
Cleaning......ccvveeivnnnenn. $ 25.04 15.32

PAIN1165-006 07/01/2023
JASPER, NEWTON (EAST OF HIGHWAY #41)

Rates Fringes
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PAIN1165-011 ©7/01/2023
ELKHART, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and STARKE
COUNTY

Rates Fringes

PLAS©101-004 06/01/2018

MARSHALL COUNTY AND PULASKI (SOUTHERN 1/2)

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 28.84 14.48
PLASTERER....civviiiiiiiiiiinns $ 26.81 12.40

PLAS@101-005 06/01/2018

ELKHART, KOSCIUSKO AND LAGRANGE COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 28.84 14.48
PLASTERER. . ..cvviiiiiiiiiiinn $ 25.69 11.75

PLAS@165-002 07/01/2018

NEWTON COUNTY

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 37.28 18.53
PLASTERER. .. v viiiiiiiiiiiniiennn $ 32.70 17.70

PLAS@406-002 07/01/2018

JASPER (REMAINDER OF COUNTY, INCLUDING WHEATFIELD), PULASKI (N
1/2) and STARKE COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 35.48 21.68
PLASTERER. ... cvviiiiiiiiiiiennn. $ 33.28 17.32

PLAS@438-002 06/01/2018
PULASKI (NORTHERN 2/3), JASPER (N. EASTERN PORTION OF, WEST TO,
BUT NOT INCLUDING WHEATFIELD), STARKE (ENTIRETY)
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 36.01 25.40

PLUM@G166-002 06/01/2023

ELKHART, KOSCIUSKO, and LAGRANGE COUNTIES
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Rates Fringes

PLUMO172-001 06/01/2023
JASPER (S of the N. Side of the City of Rensselear), MARSHALL,
PULASKI and STARKE COUNTIES

Rates Fringes

Plumber, Pipefitter,
Steamfitter.......ccciiiiiiii.. $ 39.69 22.71

‘PLUMo210-003 €9/61/2023
JASPER (to the City of Rensselaer) and NEWTON COUNTIES

Rates Fringes
PLUMOSO7-004 @6/61/208
JASPER (Excluding the city limits of Rensselear), AND NEWTON
(Entire County)

Rates Fringes

ROOF0023-001 06/01/2023

ELKHART, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and STARKE

COUNTIES
Rates Fringes
ROOFER
COMPOSITION......cvvvvennnn. $ 33.55 19.33
SLATE & TILE......cvvvvnnn. $ 35.05 19.33
‘ROOFee26-0e1 @6/01/2623
JASPER AND NEWTON COUNTIES
Rates Fringes
ROOFER. . vttt ittt i ieeanns $ 42.50 25.76
SFINees9-062 e4/e1/2623
Rates Fringes
SPRINKLER FITTER........vcvvvnn $ 43.36 27.29
SHEeee2o-oe6 07/01/2623
Rates Fringes

SHEET METAL WORKER
Elkhart, Kosciusko, &
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Marshall........ccoevvvnnnnn $ 38.40 28.05
Jasper, Newton, Pulaski, &

Starke....iiiiiiiiiiiiin. $ 47.60 29.31
Lagrange. . voeeeeeneneeananns $ 37.82 26.37

TEAMO135-005 04/01/2023

JASPER and NEWTON COUNTIES

Rates Fringes
Truck drivers:
GROUP 1......00iiiiinnnnnnns $ 31.54 a
GROUP 2.....cciiiiiiinnnnnnn $ 32.04 a
GROUP 3. ... iiiiiiiinnnnnnns $ 32.24 a
GROUP 4. ... .. iiiiiiiinnnnnn. $ 32.39 a
GROUP 5..... ¢ iiiiiiiiinnnnn. $ 32.89 a

A: $36.40 PER DAY & 450.00 PER WEEK.
TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Single Axle Trucks seven (7) cu.yds. or less than
ten and one-half (10 1/2/) tons, dumpsters, scoop-mobiles
five (5) cu.yds. and under or less than seven and one-half
(7 1/2) tons, mixer trucks three (3) cu.yds. and under,
air compressors and welding machines, including those
pulled by separate units, batch trucks-wet or dry-2 ""34-g""
batches or less, truck driver helpers, warehousemen,
mechanic's helpers, greasers and tiremen, all pick- up
trucks and other vehicles. Drivers on dumpsters or similar
dumpsters, mounted on four (4) wheel truck rated two (2)
cu.yds. or less, and small pallet type fork-lift operator
and drivers on pallet jacks or similar type equipment.

GROUP 2: Drivers on tandem axle eighteen (18) cu.yds. or
twenty-four (24) tons gross, six (6) wheel trucks, Koehring
or similar dumpsters, tract rucks, Euclids, hug bottom
dumps, tournapulls, tournatrailers, trournarockers, or
similar equipment when used for transportation purposes
under nine (9) cu.yds. or less than thirteen and one-half
(13 1/2) tons, tandems and semi-trailer service trucks,
mixer trucks over three (3) cu.yds.,fork 1lift, four (4)
wheel A-frame trucks when used for transportation purposes,
four (4) wheel winch trucks, pavement breakers, batch
trucks-wet or dry-over 2 up to and including 4 - ""34-g""
batches two (2) men oil distributors, fork-lift under four
(4) ton and vacuum trucks.

GROUP 3: Koehring or similar dumpsters, tract trucks,
semi-trailer water trucks, Euclids, hug bottom dumps,
tournapulls, tournatrailers, tournarockers,
tractor-trailers, tandems Q-frame winch trucks, hydrolift
trucks or similar equipment when used for transportation
purposes, mixer trucks over six and one-half (6 1/2)
cu.yds. batch trucks wet or dry over 4 - ""34-E"" batches
single axle low boy trailers, and Contractor's mechanics
when working on equipment operated by employees within this
Bargaining Unit. Six (6) wheel pole trailers and one (1)
man oil distributors, fork-1lift over four (4) ton and
mobile mixers.

GROUP 4: Drivers on heavy equipment over sixteen (16) cu.yds.
or twenty-four ton, such as Koehring or similar dumpsters,
tract trucks, Euclids, hug bottom dumps, trounapulls,
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tournarockers or similar equipment when used for
transportation purposes, pole trailers over six (6) wheels,
water pulls, low-boy trailers, tandem axles, quad axle or
more no-weight limitation, diseal and/or heavy equipment
mechanics when working on equipment operated by employees
with this Bargaining unit.

GROUP 5: Mechanic furnishing his own tools.

TEAMO364-001 06/01/2023
BUILDING

ELKHART, KOSCIUSKO, LAGRANGE & MARSHALL COUNTIES:

Rates Fringes
TRUCK DRIVER
GROUP 1.......0iiiiiiinnnnns $ 31.75 a+b
GROUP 2. ... iiiiiiiiiiinnenn. $ 31.95 a+b
GROUP 3. ... .tiiiiiiiinnnnnnn $ 32.25 a+b
GROUP 4. ... viiiiiiiinnnnnnn $ 32.75 a+b

FOOTNOTE :
a. FRINGE BENEFITS: $422.50 per week

b. HOLIDAYS: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Thanksgiving Day and Christmas Day

TRUCK DRIVERS BUILDING CLASSIFICATIONS

GROUP 1: Pickup Trucks

GROUP 2: Single Axle Trucks

GROUP 3: Tandem, Triaxle and Fuel Trucks
GROUP 4: Semi Trailer Trucks

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is 3July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
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the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96

State Form 52414 (R2 / 2-13) / Form 96 (Revised 2013)
Prescribed by State Board of Accounts

PART |
(To be completed for all bids. Please type or print)

Date (month, day, year):

1. Governmental Unit (Owner):

2. County :

3. Bidder (Firm):

Address:

City/State/ZIPcode:

4, Telephone Number:

5. Agent of Bidder (if applicable):

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete

the public works project of

(Governmental Unit) in accordance with plans and specifications prepared by

and dated for the sum of

$

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the
notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the
notice. Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as
that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit
basis, the itemization of the units shall be shown on a separate attachment.

The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee,
or applicant for employment, to be employed in the performance of this contract, with respect to any matter
directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry.
Breach of this covenant may be regarded as a material breach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory
obligation to use steel products made in the United States (I.C. 5-16-8-2). | hereby certify that 1 and all
subcontractors employed by me for this project will use U.S. steel products on this project if awarded. |
understand that violations hereunder may result in forfeiture of contractual payments.



ACCEPTANCE

The above bid is accepted this day of i , subject to the

following conditions:

Contracting Authority Members:

PART Il
(For projects of $150,000 or more — IC 36-1-12-4)

Governmental Unit:

Bidder (Firm)

Date (month, day, year):

These statements to be submitted under oath by each bidder with and as a part of his bid.
Attach additional pages for each section as needed.

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the
date of the current bid?
Completion
Contract Amount Class of Work Date Name and Address of Owner
2. What public works projects are now in process of construction by your organization?
Expected
Contract Amount Class of Work Completion Name and Address of Owner
Date




3. Have you ever failed to complete any work awarded to you? If so, where and why?

4. List references from private firms for which you have performed work.

SECTION Il PLAN AND EQUIPMENT QUESTIONNAIRE

1. Explain your plan or layout for performing proposed work. (Examples could include a narrative of when
you could begin work, complete the project, number of workers, etc. and any other information which you
believe would enable the governmental unit to consider your bid.)

2 Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm
who have performed part of the work) that you have used on public works projects during the past five (5)
years along with a brief description of the work done by each subcontractor.




3. If you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you will require a bond. However, if you are
unable to currently provide a listing, please understand a listing must be provided prior to contract
approval. Until the completion of the proposed project, you are under a continuing obligation to
immediately notify the governmental unit in the event that you subsequently determine that you will use a
subcontractor on the proposed project.

4, What equipment do you have available to use for the proposed project? Any equipment to be used by
subcontractors may also be required to be listed by the governmental unit.

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in
preparing your proposal? If not, please explain the rationale used which would corroborate the prices
listed.

SECTION Il CONTRACTOR’S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial
statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to
the governing body awarding the contract must be specific enough in detail so that said governing body can make
a proper determination of the bidder's capability for completing the project if awarded.



SECTION IV CONTRACTOR'S NON — COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him, entered
into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such
letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is
made without reference to any other bid and without any agreement, understanding or combination with any other
person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or
indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.
SECTION V OATH AND AFFIRMATION

| HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION
CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Dated at this day of ,

(Name of Organization)

By
(Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF )
) ss
COUNTY OF )
Before me, a Notary Public, personally appeared the above-named and

swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this day of ,

Notary Public

My Commission Expires:

County of Residence:
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Hasbeen authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5.  Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ ]is, [ ]lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[ 1 Asian Pacific Americans

[ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

[ 1 Black Americans
[ 1 Hispanic Americans
[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

(applicable

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification
tracts exceeding $100,000)

(applicable to con-

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[ Tis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)

Previous edition is obsolete

Page 3 0of 3

form HUD-5369-A (11/92)



CERTIFICATE AS TO CORPORATE PRINCIPAL

I, certify that | am

the Secretary of the

Corporation named as Principal in the within Bond/Bid; that who

signed the said Bond/Bid on behalf of the Principal was then

of said corporation; that | know his signature, and his signature thereto is genuine; and that said
Bond/Bid was duly signed, sealed and attested for in behalf of said corporation by authority of its

governing body.

(Seal)







STATEMENT OF BIDDERS QUALIFICATION/AFFIRMATIVE ACTION

Each bidder who submits a proposal for any portion of the work included in the Project Manual
must submit with its bid this form fully completed and signed by an authorized officer of the
bidder and must provide the data requested by the form. Unless this form is fully completed and
signed by the bidder, the proposal made by that bidder will be incomplete and will not be
considered.

1. Name of Bidder

2. Business Address
3. Number of years engaged in contracting business under present firm’s name:
years.
4. *Experience in the contracting work generally similar to this project, including list of

complexes, locations and approximate contract cost thereof.

5. Have you ever defaulted on a contract? Yes No
If yes, when, with whom and why?

6. *1t is a necessary requirement of this Specification that each Contractor show evidence
for five (5) jobs guaranteed for one (1) year (i.e., roof work two [2] years), Masonry joint
seal work ten [10] years), on workmanship, unconditionally, and where Contractor has
agreed to return and repair this work at no expense to the Owner.

7. *Have you ever filed bankruptcy or been adjudged bankrupt?__ Yes_ No

8. Do you employ any black, Hispanic, female, or oriental minority persons? If yes, please
state the number of each of such minority persons you presently employ.
Yes No.



10.

11.

12.

Continued . . .

If no, please state reasons.

Have you encouraged minority building subcontractors to submit proposals in connection
with your bid? Yes No. If yes, state the name(s) of the minority
(sub)contractors who have been contacted by you for the purpose of submitting a
bid/proposal. If no, please state reasons.

Do you intend to use any minority subcontractors in performing the work or providing the
materials contained within your bid? Yes No.
If yes, please state the name of the (sub)contractor. If no, please state reasons.

Have you been involved in any complaints or litigation relative to the use of minority
(sub)contractors? Yes No. If yes, what is the status of the complaints of
the litigation?

Additional pertinent comments:

By

(Signature of official completing this form)

Title

*Note: Attach additional sheets giving information in detail, if needed.



Certification for U.S. Department of Housing
and Urban Development
a Drug-Free Workplace

Applicant Name

Program/Activity Receiving Federal Grant Funding

Acting on behalf of the above named Applicant as its Authorized Official, | make the following certifications and agreemen
the Department of Housing and Urban Development (HUD) regarding the sites listed below:

| certify that the above named Applicant will or will continue (1) Abide by the terms of the statement; and

to provide a drug-free workplace by: (2) Notify the employer in writing of his or her convic-

a. Publishing a statement notifying employees that the un-tion for a violation of a criminal drug statute occurring in the
lawful manufacture, distribution, dispensing, possession, or usavorkplace no later than five calendar days after such conviction
of a controlled substance is prohibited in the Applicant's work-
place and specifying the actions that will be taken against
employees for violation of such prohibition.

e. Notifying the agency in writing, within ten calendar days
after receiving notice under subparagraph d.(2) from an em-
ployee or otherwise receiving actual notice of such conviction.

b. Establishing an on-going drug-free awareness program tdEmployers of convicted employees must provide notice, includ-
inform employees --- ing position title, to every grant officer or other designee on
whose grant activity the convicted employee was working,
unless the Federalagency has designated a central point for tf

(2) The Applicant's policy of maintaining a drug-free receipt of such notices. Notice shall include the identification
workplace; number(s) of each affected grant;

(1) The dangers of drug abuse in the workplace;

(3) Any available drug counseling, rehabilitation, and f. Taking one of the following actions, within 30 calendar
employee assistance programs; and days of receiving notice under subparagraph d.(2), with respec

(4) The penalties that may be imposed upon employeesto any employee who is so convicted ---

for drug abuse violations occurring in the workplace. (1) Taking appropriate personnel action against such an
gmployee, up to and including termination, consistent with the

G Making it a requirement that ea_ch employee to be engage requirements of the Rehabilitation Act of 1973, as amended; ot
in the performance of the grant be given a copy of the statement

required by paragraph a.; (2) Requiring such employee to participate satisfacto-
rily in a drug abuse assistance or rehabilitation program ap-
groved for such purposes by a Federal, State, or local health, la
enforcement, or other appropriate agency;

d. Notifying the employee in the statement required by para-
graph a. that, as a condition of employment under the grant, th
employee will ---

g. Making a good faith effort to continue to maintain a drug-
free workplace through implementation of paragraphs a. thru f.

2. Sites for Work Performance. The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with
HUD funding of the program/activity shown above: Place of Performance shall include the street address, city, countyd Siptepde.
Identify each sheet with the Applicant name and address and the program/activity receiving grant funding.)

Check here |:| if there are workplaces on file that are not identified on the attached sheets.

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment hetavétanidsaccurate.

Warning: HUD will prosecute false claims and statements. Conviction may resultin criminal and/or civil penalties.
(18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)

Name of Authorized Official Title

Signature Date

X

form HUD-50070 (3/98)
ref. Handbooks 7417.1, 7475.13,7485.1 & .3






Section 3 Plan

1. Overview of Section 3 Requirements
A. WHAT IS SECTION 3?

Section 3 is a provision of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u) that is
regulated by the provisions of 24 CFR 75. Section 3 regulations ensure that employment and other
economic opportunities generated by certain HUD financial assistance shall, to the greatest extent
feasible, and consistent with existing Federal, State and local laws and regulations, be directed to low-
and very low-income persons, particularly those who are recipients of government assistance for housing,
and to business concerns which provide economic opportunities to low- and very low-income persons.

B. PURPOSE OF THIS DOCUMENT

This plan outlines how the Housing Authority City of Elkhart (HACE) and its subrecipients, contractors and
subcontractors will comply with HUD’s Section 3 requirements in implementing HUD funded programs.
Bidder will, to the greatest extent feasible, ensure that employment and other economic opportunities are
directed to low- and very low-income persons (Section 3 workers and Targeted Section 3 workers) and to
eligible businesses (Section 3 Businesses) and requires the same of its contractors.

Housing Authority City of Elkhart may amend its Section 3 Policies and Procedures document as
necessary to ensure continued compliance with HUD’s requirements and/or to reflect updated Section 3
guidance and outreach strategies.

C. APPLICABILITY

For public housing financial assistance, all funding is covered, regardless of the amount of expenditure or
size of a contract. This plan applies to development assistance, operating funds, capital funds, and all
mixed-finance development.

For housing and community development financial assistance, this plan applies to housing rehabilitation,
housing construction, and other public construction projects that exceed $200,000 or more of housing and
community development financial assistance from one or more HUD programs. Applicability is
determined at the project level.

For projects funded with Lead and Hazard Control and Healthy Homes Programs, this plan applies to
projects that exceed $100,000.

This plan also applies to projects that include multiple funding sources. Multiple funding source projects
include projects that include public housing financial assistance, housing and community development
financial assistance for single or multiple recipients, and the Lead Hazard Control and Healthy Homes
Program.

Section 3 requirements do not apply to: 1) Material Supply Contracts - § 75.3(b), 2) Indian and Tribal
Acknowledgments - § 75.3(c), and 3) Other HUD assistance and other Federal assistance not subject to
Section 3 §75.3 (d). However, for financial assistance that is not subject to Section 3, recipients are
encouraged to consider ways to support the purpose of Section 3.



Section 3 Coordinator

Housing Authority City of Elkhart Section 3 Coordinator serves as the central point of contact for Section
3 compliance for the PHA and its subrecipients, contractors and subcontractors supporting the program.
Subrecipients, contractors, subcontractors and others are encouraged to reach out to the HACE Section
3 Coordinator with questions regarding Section 3 compliance:

Erik Mathavan
Director, Comprehensive Improvements
Erik.Mathavan@ehai.org

2. Employment, Training, and Contracting Goals

A. SAFE HARBOR COMPLIANCE

Bidder will be considered to have complied with the Section 3 requirements and met safe harbor, if they
certify that they followed the required prioritization of effort and met or exceeded the Section 3
benchmarks, absent evidence of the contrary.

Prior to the beginning of work, contractors and subcontractors will be required to certify that they will
follow the required prioritization of effort for Section 3 workers, Targeted Section 3 workers, and Section 3
business concerns as outlined below in Section C. After completion of the project, on the Section 3
Cumulative Report, contractors and subcontractors will be required to certify that they followed the
prioritization of effort requirements.

If the contractor and subcontractor does not meet the safe harbor requirements, they must provide
evidence that they have made qualitative efforts to assist low and very low-income persons with
employment and training opportunities.

B. SAFE HARBOR BENCHMARKS

Bidder has established employment and training goals that subrecipients, contractors, and subcontractors
should meet to comply with Section 3 requirements outlined in 24 CFR Part 75.9 - for public housing
financial assistance. The safe harbor benchmark goals are as follows:

1) Twenty-five (25) percent or more of the total number of labor hours worked by all workers
employed with public housing financial assistance in the PHA'’s fiscal year are Section 3 workers;

Section 3 Labor Hours/Total Labor Hours = 25%
And

2) Five (5) percent or more of the total number of labor hours worked by all workers employed with
public housing financial assistance in the PHA’s fiscal year are Targeted Section 3 workers, as
defined at 24 CFR Part 75.11.


mailto:Erik.Mathavan@ehai.org

Targeted Section 3 Labor Hours/Total Labor Hours = 5%

HUD establishes and updates Section 3 benchmarks for Section 3 workers and/or Targeted Section 3
workers through a document published in the Federal Register, not less frequently than once every 3
years. Given that the Section 3 benchmarks are subject to change every three years or sooner, Housing
Authority City of Elkhart will review and update the Section 3 Plan every 6 years/months, as needed.

It is the responsibility of contractors to implement efforts to achieve Section 3 compliance. Any contractor
that does not meet the Section 3 benchmarks must demonstrate why meeting the benchmarks were not
feasible. All contractors submitting bids or proposals to the Housing Authority City of Elkhart are required
to certify that they will comply with the requirements of Section 3.

C. CERTIFICATION OF PRIORITIZATION OF EFFORT FOR
EMPLOYMENT, TRAINING, AND CONTRACTING

EMPLOYMENT AND TRAINING

Under the HACE Section 3 Program, contractors and subcontractors should make best efforts to provide
employment and training opportunities to Section 3 workers in the priority order listed below:

1) To residents of the public housing projects for which the public housing financial assistance is
expended;

2) To residents of other public housing projects managed by the PHA that is providing the
assistance or for residents of Section 8-assisted housing managed by the PHA,;

3) To participants in YouthBuild programs; and

4) To low- and very low-income persons residing within the metropolitan area (or nonmetropolitan
county) in which the assistance is expended.

Low and very low-income within Elkhart County, IN, is defined as residents within the following income
levels for FY 2023 (Median Income = $79,700):

[Table No. 1]
Very Low (50%) | $28,000 | $32,000 | $36,000 | $39,950 | $43,150 | $46,350 | $49,550 | $52,750
Extremely Low $16,800 | $19,720 | $24,860 | $30,000 | $35,140 | $40,280 | $45,420 | $50,560
(30%)
Low (80%) $44,750 | $51,550 | $57,550 | $63,900 | $69,050 | $74,150 | $79,250 | $84,350

Income Limit figures are based on FY2023 Fair Market Rent (FMR). For a detailed account of how these limits are
derived, please see our associated FY2023 FMR documentation.




CONTRACTING

Under the HACE Section 3 Program, contractors and subcontractors must make their best efforts to
award contracts and subcontracts to business concerns that provide economic opportunities to Section 3
workers in the following order or priority:

1) Section 3 business concerns that provide economic opportunities for residents of public housing
projects for which the assistance is provided,;

2) Section 3 business concerns that provide economic opportunities for residents of other public
housing projects or Section-8 assisted housing managed by the PHA that is providing assistance;

3) YouthBuild programs; and

4) Section 3 business concerns that provide economic opportunities to Section 3 workers residing
within the metropolitan area (or nonmetropolitan county) in which the assistance is provided.

Contractors and subcontractors will be required to certify that they will and have made best efforts to
follow the prioritization of effort requirements prior to the beginning work and after work is completed.

3. Section 3 Eligibility and Certifications

Individuals and businesses that meet Section 3 criteria may seek Section 3 acknowledgement from
HACE or its contractors/subcontractors for training, employment, or contracting opportunities generated
by public housing financial assistance. To qualify as a Section 3 worker, Targeted Section 3 worker, or a
Section 3 business concern, each must self-certify that they meet the applicable criteria.

Businesses who misrepresent themselves as Section 3 business concerns and report false information to
HACE may have their contracts terminated as default and be barred from ongoing and future
considerations for contracting opportunities.

A. SECTION 3 WORKER AND TARGETED SECTION 3 WORKER
CERTIFICATION

A Section 3 worker seeking certification shall submit self-certification documentation to the recipient
contractor or subcontractor, that the person is a Section 3 worker or Targeted Section 3 worker as
defined in 24 CFR Part 75. For the purposes of Section 3 worker eligibility, HACE will use individual
income rather than family/household income to determine eligibility. The income limits will be determined
annually using the guidelines published at https://www.huduser.org/portal/datasets/il.html.

Persons seeking the Section 3 worker acknowledgment shall demonstrate that it meets one or more of
the following criteria currently or when hired within the past five years, as documented:

1) Alow or very low-income resident (the worker’s income for the previous or annualized calendar
year is below the income limit established by HUD); or

2) Employed by a Section 3 business concern; or

3) A YouthBuild participant.


https://www.huduser.org/portal/datasets/il.html

Persons seeking the Targeted Section 3 worker acknowledgment shall demonstrate that it meets one or
more of the following criteria:

Employed by a Section 3 business concern or

1) Currently meets or when hired met at least one of the following categories as documented within
the past five years:

a) A resident of public housing; or
b) A resident of other public housing projects or Section 8-assisted housing; or

c) A YouthBuild participant.

The individual must contact the Housing Authority City of Elkhart or developer from which they are
seeking employment or contracting opportunities. They should identify themselves as a Section 3 worker
or Targeted Section 3 worker and provide the documentation required for certification procedures.
Prospective Section 3 workers may self-certify that they meet the requirements as defined in the
regulations.

There are many ways that a worker can be certified as either a Section 3 Worker or Targeted Section 3
Worker under 24 CFR part 75:

(1) For a worker to qualify as a Section 3 worker, one of the following must be maintained:

(i) A worker’s self-certification that their income is below the income limit from the prior
calendar year;

(ii) A worker’s self-certification of participation in a means-tested program such as public
housing or Section 8-assisted housing;

(iii) Certification from a PHA, or the owner or property manager of project-based Section
8- assisted housing, or the administrator of tenant-based Section 8-assisted housing that the
worker is a participant in one of their programs;

(iv) An employer’s certification that the worker’s income from that employer is below the
income limit when based on an employer’s calculation of what the worker’s wage rate would
translate to if annualized on a full-time basis; or

(v) An employer’s certification that the worker is employed by a Section 3 business
concern.

(2) For a worker to qualify as a Targeted Section 3 worker, one of the following must be
maintained:

(i) A worker’s self-certification of participation in public housing or Section 8-assisted
housing programs;

(ii) Certification from a PHA, or the owner or property manager of project-based Section
8- assisted housing, or the administrator of tenant-based Section 8-assisted housing that the
worker is a participant in one of their programs;

(iii) An employer’s certification that the worker is employed by a Section 3 business
concern; or

(iv) A worker’s certification that the worker is a YouthBuild participant.



The documentation must be maintained for the period required for record retentions in accordance with
applicable program regulations or, in the absence of applicable program regulations, in accordance with 2
CFR § 200.334, Retention Requirements for Records
(www.ecfr.gov/cgibin/retrieveECFR?n=se2.1.200_1334), which provides for retaining records for at least
three years, as described in detail in that regulation. HACE or Bidder may report on Section 3 workers
and Targeted Section 3 workers for five years from when their certification as a Section 3 worker or
Targeted Section 3 worker is established.

HUD does not prescribe any specific forms of evidence to establish Section 3 eligibility. Acceptable
documentation includes, but is not limited to the following:

* Proof of residency in a public housing project; or

« Evidence of participation in the YouthBuild program.

B. SECTION 3 BUSINESS CONCERN CERTIFICATION

Businesses that believe they meet the Section 3 Business requirements can/may self-register in the HUD
Business registry, here: http://www.hud.gov/Sec3Biz as well as the HACE website here:
https://www.ehai.org/business-concern-certification---section-3.html. Businesses may seek Section 3
Business Concern acknowledgment by demonstrating that it meets one or more of the following criteria:

1) Atleast 51 percent of the business is owned and controlled by low- or very low-income persons;
or
2) Atleast 51 percent of the business is owned and controlled by current public housing residents or
residents who currently live in Section 8-assisted housing; or
3) Over 75 percent of the labor hours performed for the business over the prior three-month period
are performed by Section 3 workers.
Businesses that seek Section 3 acknowledgment shall certify, or demonstrate to the Housing Authority
City of Elkhart, contractors, or subcontractors, that they meet the definitions provided in the above.
Businesses may demonstrate eligibility by submitting the Section 3 Business Concern Certification Form
attached.

Section 3 Business Concern Certification Forms must be submitted at the time of bid/proposal. If the
HACE previously approved the business concern to be Section 3 certified, then the certification can be
submitted along with the bid, as long as the form is submitted within the prescribed expiration date. The
Section 3 Business Concern Certification Form will expire after 12 months. Establishing a 12 month
certification of eligibility period allows the HACE the ability to assess contractor performance to ensure
the business is striving to meet the required goals.


http://portal.hud.gov/hudportal/HUD?src=/section3businessregistry
https://www.ehai.org/business-concern-certification---section-3.html

Section 3 Compliance and Business Concern
Acknowledgement Explanation

A. IS PARTICIPATION IN SECTION 3 OPTIONAL?

e Except for purchases or contracts solely for commodities and equipment, as a part of the
solicitation the Housing Authority City of Elkhart (HACE) will offer all bidders and proposers
the option of an Acknowledgement.

e Inresponse to a competitive solicitation (quotes; bids; RFP's), bidders and proposers are
not required to respond to the HACE with a claim of an Acknowledgement (meaning, such
claim is optional and failure to respond with a claim of an Acknowledgement will not cause
the bidder or proposer to be deemed non-responsive); however, if a bidder or proposer
does claim an Acknowledgement, then the HACE will consider, investigate, and determine
the validity of each such claim for an Acknowledgement.

o Regardless of whether or not a bidder or proposer claims an Acknowledgement in
response to a solicitation, the recipient of the award will be required to, "to the greatest
extent feasible,"” implement the requirements of Section 3 during the ensuing awarded
contract term.

B. ACKNOWLEDGEMENT AWARD

e A Business which obtains the Business Concern Certification will be recognized for their
outstanding effort and achievement amongst our community.

e Certification shall serve as a tiebreaker in the event of two or more firms equally qualified
sharing the same lowest winning bid.

e To apply for Business Concern Certification, go to ehai.org, under Comprehensive
Improvements, select Business Concern Certification — Section 3 or go to the following link:
https://www.ehai.org/business-concern-certification---section-3.html

o Certification form must be completed by time of sealed bid submission.

C. SECTION 3 COMPLIANCE & PROGRAM ACKNOWLEDGEMENT*

*(The following must be signed regardless of Business Concern certification/eligibility)

| have read the Section 3 Plan provided. | am aware that an award as the result of this competitive
solicitation, even though | may not receive a Acknowledgement from the HACE because of my Business
Concern status, | am still required to, to the greatest extent feasible, provide training, employment,
contracting and other economic opportunities to low and very low-income persons, especially recipients of
government assistance for housing, and to businesses/subcontractors that provide economic
opportunities to low and very low-income persons.

Whether or not | apply for Section 3 Business Concern Certification for Contracting, | may be required to
provide HACE an estimate number of Section 3 Labor Hours to arise as a result of my business
participation on this project.

Print Name:

Signature: Date:



https://www.ehai.org/business-concern-certification---section-3.html




Previous Participation Certification OMB Approval No. 2502-0118
(Exp. 05/31/2019)

US Department of Housing and Urban Development US Department of Agriculture

Office of Housing/Federal Housing Commissioner Farmers Home Administration
Part I to be completed by Principals of Multifamily Projects (See instructions) For HUD HQ/FmHA use only
Reason for submission:
1. Agency name and City where the application is filed 2. Project Name, Project Number, City and Zip Code
3. Loan or Contract amount § 4. Number of Units or Beds 5. Section of Act 6. Type of Project (check one)

[1 Existing [1 Rehabilitation []Proposed (New)
7. List all proposed Principals and attach organization chart for all organizations
Name and address of Principals and Affiliates (Name: Last, First, Middle Initial) proposing to participate 8 Role of Each Principal in Project | 9. SSN or IRS Employer
Number

Certifications: The principal(s) listed above hereby apply to HUD or USDA FmHA, as the case maybe, for approval to participate as principal(s) in the role(s) and project listed above. The principal(s) each certify that all the

statements made on this form are true, complete and correct to the best of their knowledge and belief and are made in good faith, including any Exhibits attached to this form. Warning: HUD will prosecute false claims and

statements. Conviction may result in criminal and/or civil penalties. The principal(s) further certify that to the best of their knowledge and belief

1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the principal(s) have participated or are
now participating

2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification:

a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee;

b. The principals have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project;

¢. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the principals or their projects;

d. There has not been a suspension or termination of payments under any HUD assistance contract due to the principal’s fault or negligence;

e. The principals have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term exceeding one
year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less);

f. The principals have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Govermnment from doing business with such Department or Agency;

g The principals have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond;

3. All the names of the principals who propose to participate in this project are listed above

4. None of the principals is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 C.F.R. Part 2635
(57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B.

5. None of the principals is 2 participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more than 90 days and
documents for closing, including final cost certification, have not been filed with HUD or FmHA.

6 Nore of the principals have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any principals or affiliates have been found to be in
noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any).

7. None of the principals is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Govemnment of the United States of America.

8 Statements above (if any) to-which the principal(s) cannot certify have been deleted by striking through the words with a pen, and the relevant principal(s) have initialed each deletion (if any) and have attached a true and
accurate signed statement (if applicable) to explain the facts and circumstances.

Name of Principal Signature of Principal Certification Date(mm/dd/yyyy | Area Code and Tel. No.
This form prepared by (print name) ] Area Code and Tel No.
Previous editions are obsolete ref Handbook 4065.1 Form HUD-2530 (2/2013)

Page | of 2




Previous Participation Certification

OMB Approval No. 2502-0118

(Exp. 05/31/2019)

Schedule A: List of Previous Projects and Section 8 Contracts. Below is a complete list of the principals’ previous participation projects and participation history in multifamily

Housing programs of HUD/FmHA, State and local Housing Finance Agencies. Note: Read and follow the instruction sheet carefully. Make full disclosure

need more space. Double check for accuracy. If no previous projects. write by your name, “No previous participation, First Experience”.

. Add extra sheets if you

1. Pancipals Name (Last, First)

2. List of previous projects (Project name,
project ID and, Govt. agency involved )

3.List Principals” Role(s)
(indicate dates participated, and if
fee or identity of interest
participant)

4. Status of loan
(current, defaulted,
assigned, foreclosed)

5.Was the Project ever
in default during your
participation

Yes No If yes, explain

6. Last MOR rating and
Physical Insp. Score and
date

Part II- For HUD Internal Processing Only

Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box.

Date (mm/dd/yyyy) Tel No. and area code
D A. No adverse information; form HUD-2530 approval |____| C Disclosure or Certification problem
Staff Processing and Control recommended.
[JB. Name mach in system [ D. Other (attach memorandum)
Supervisor Director of Housing/Director, Multifamily Division Approved Date (mm/dd/yyyy)
D Yes D No
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Page 2 of 2

ref Handbook 4065.1 Form HUD-2530 (2/2013)



Instructions for Completing the Previous
Participation Certificate, form HUD-2530

Carefully read these instructions and the applicable
regulations. A copy of those regulations published at
24 C.F.R. 200210 t0 200.245 can be obtained from the
Multifamily Housing Representative at any HUD
Office. Type or print neatly in ink when filling out this
form. Mark answers in all blocks of the form. If the
form 1s not filled completely, it will delay approval of
your application.

Attach extra sheets as you need them. Be sure to
indicate “Continued on Attachments" wherever
appropriate. Sign each additional page that you attach
if it refers to you or your record.

Carefully read the certification before you sign it.
Any questions regarding the form or how to complete
it can be answered by your HUD Office Multifamily
Housing Representative.

Purpose: This form provides HUD with a certified
report of all previous participation in HUD multifamily
housing projects by those parties making application
The information requested in this form is used by HUD
to determine if you meet the standards established to
ensure that all principal participants in HUD projects
will honor their legal, financial and contractual
obligations and are acceptable risks from the
underwriting standpoint of an insurer, lender or
governmental agency. HUD requires that you certify
your record of previous participation in HUD/USDA-
FmHA, State and Local Housing Finance Agency
projects by completing and signing this form, before
your project application or participation can be
approved.

HUD approval of your certification is a necessary
precondition for your participation in the project and in
the capacity that you propose. If you do not file this
certification, do not furnish the information requested
accurately, or do not meet established standards, HUD
will not approve your certification.

Note that approval of your certification does not
obligate HUD to approve your project application,
and it does not satisfy all other HUD program
requirements relative to your qualifications.

Who Must Sign and File Form HUD-2530:

Form HUD-2530 must be completed and signed by all
principals applying to participate in HUD multifamily
housing projects, including those who have no
previous participation. The form must be signed and
filed by all principals and their affiliates who propose
participating in the HUD project. Use a separate form
for each role in the project unless there is an identity of
interest.

Principals include all individuals, joint ventures,

partnerships,  corporations,  trusts,  non-profit
organizations, any other public or private entity that
will participate in the proposed project as a sponsor,
owner, prime contractor, turmkey developer, managing
agent, nursing home administrator or operator,
packager, or consultant. Architects and attorneys who
have any interest in the project other than an amm’s
length fee arrangement for professional services are
also considered principals by HUD.

In the case of partnerships, all general partners
regardless of their percentage interest and limited
partners having a 25 percent or more interest in the
partnership are considered principals. In the case of
public or private corporations or governmental entities,
principals include the president, vice president,
secretary, treasurer and all other executive officers who
are directly responsible to the board of directors, or any
equivalent governing body, as well as all directors and
each stockholder having a 10 percent or more interest
in the corporation.

Affiliates are defined as any person or business
concern that directly or indirectly controls the policy of
a principal or has the power to do so. A holding or
parent corporation would be an example of an affiliate
if one of its subsidiaries is a principal.

Exception for Corporations — All principals and
affiliates must personally sign the certificate except in
the following situation. When a corporation is a
principal, all of its officers, directors, trustees and
stockholders with 10 percent or more of the common
(voting) stock need not sign personally if they all have
the same record to report. The officer who is authorized
to sign for the corporation or agency will list the names
and title of those who elect not to sign However, any
person who has a record of participation in HUD
projects that is separate from that of his or her
organization must report that activity on this form and
sign his or her name, The objective is full disclosure
Exemptions — The names of the following parties do
not need to be listed on form HUD-2530: Public
Housing Agencies, tenants, owners of less than five
condominium or cooperative units and all others whose
interests were acquired by inheritance or court order

Where and When Form HUD-2530 Must Be

Filed: The original of this form must be submitted to
the HUD Office where your project application will be
processed at the same time you file your initial project
application. This form must be filed with applications
for projects, or when otherwise required in the
situations listed below:

« Projects to be financed with mortgages insured under

the National Housing Act (FHA).

* Projects to be financed according to Section
202 of the Housing Act of 1959 (Elderly and

Handicapped)

* Projects in which 20 percent or more of the units are
to receive a subsidy as described in
24 C.FR.200.213.

« Purchase of a project subject to a mortgage insured
or held by the Secretary of HUD.

= Purchase of a Secretary-owned project.

 Proposed substitution or addition of a principal or
principal participation in a different capacity from
that previously approved for the same project.

= Proposed acquisition by an existing limited partner of
an additional interest in a project resulting in a total
interest of 25 percent or more or proposed acquisition
by a corporate stockholder of an additional interest in
a project resulting in a total interest of 10 percent or
more

DOProjects with U.S.D.A., Farmers Home Ad-
ministration, or with state or local govemnment
housing finance agencies that include rental
assistance under Section 8 of the Housing Act of
1937. For projects of this type, form HUD-2530
should be filed with the appropriate applications
directly to those agencies

Review of Adverse Determination: If approval of

your participation in a HUD project is denied,

withheld, or conditionally granted on the basis of your

record of previous participation, you will be notified by

the HUD Office. You may request reconsideration by

the HUD Review Committee. Alternatively, you may

request a hearing before a Hearing Officer. Either

request must be made in writing within 30 days from

your receipt of the notice of determination.

If you do request reconsideration by the Review
Committee and the reconsideration results in an
adverse determination, you may then request a hearing
before a Hearing Officer. The Hearing Officer will
issue a report to the Review Committee. You will be
notified of the final ruling by certified mail.

Specific Line Instructions:

Reason for submitting this Certification: e.g,
refinance, change in ownership, change in
management agent, transfer of physical assets, etc.
Block 1: Fill in the name of the agency to which you
are applying. For example: HUD Office, Farmers
Home Administration District office, or the name of a
State or local housing finance agency Below that, fill
in the name of the city where the office is located.
Block 2: Fill in the name of the project, such as
"Greenwood Apts" If the name has not yet been
selected, write "Name unknown " Below that, enter the
HUD contract or project identification number, the
Farmers Home Administration project number, or the
State or local housing finance agency project or
contract number. Include all project or contract

identification numbers that are relevant to the project
Also enter the name of the city in which the project is
located, and the ZIP Code

Block 3: Fill in the dollar amount requested in the
proposed mortgage, or the annual amount of rental
assistance requested.

Block 4: Fill in the number of apartment units
proposed, such as "40 units." For hospital projects or
nursing homes, fill in the number of beds proposed,
such as "100 beds."

Block 5: Fill in the section of the Housing Act under
which the application is filed.

Block 7: Definitions of all those who are considered
principals and affiliates are given above in the section
titled "Who Must Sign and File...."

Block 8: Beside the name of each principal, fill in the
appropriate role The following are examples of
possible roles that the principals may assume:
Owner/Mortgagor, Managing Agent, Sponsor,
Developer, General Con-tractor, Packager, Consultant,
Nursing Home Administrator etc.

Block 9: Fill in the Social Security Number or IRS
employer number of every principal listed, including
affiliates

Instructions for Completing Schedule A:

Be sure that Schedule A is filled-in completely,
accurately and the certification is properly dated
and signed, because it will serve as a legal record of
your previous experience. All Multifamily Housing
projects involving HUD/ FmHA, and State and local
Housing Finance Agencies in which you have
previously participated must be listed. Applicants
are reminded that previous participation pertainsto
the individual principal within an entity as well as
the entity itself. A newly formed company may not
have previous participation, but the principals
within the company may have had extensive
participation and disclosure of that activity is required.
Column 2. All prewous projects naust be listed or your
certification cannot be processed. Include the name of all
projects, project number, city where it is located and the
governmental agency (HUD, USDA-FmHA or state or [ocal
housing finance agency) that was involved.

Column 3. List the role(s) as a principal, dates participated
and if fee or identity of interest (IOI) with owners.
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Column 4. Indicate the current status of the loan. Except for
current loan, the date associated with the status is required.
Loans under a workout arrangement are considered assigned.
For all noncurrent loans, an explanation of the status is
required

Column 5. Explain amy project defaults during your
participation

Column 6. Provide the latest Management Review (MOR)
rating and Physical Inspection score.

Certification: After you have completed all other parts of

form HUD-2530, including schedule A, read the Certification
carefully. In the box below the statement of the certification,
fill in the names of all principals and affiliates as listed in block
7 Each principal should sign the certification with the
exception in some cases of individuals associated with a
corporation (see “Exception for Corporations” in the section
of the instructions titled “Who Must Sign and File Form
HUD-2530). Principal who is signing on behalf of the entity
should attach signature authority document. Each principal
who signs the form should fill in the date of the signature and

atelephone number. By providinga telephone number, HUD
can reach you in the event of any questions.

If you cannot certify and sign the certification as it is printed
because some statements do not correctly describe your
record, use a pen to strike through those parts that differ with
your record, and then sign and certify.

Attach a signed statement of explanation of the items you
have struck out on the certification Item 2e. relates to felony
convictions within the past 10 years. If you are convicted of

a felony within the past 10 years, strike out 2e. and attach
statement of explanation. A felony conviction will not
necessarily cause your participation to be disapproved unless
there is a criminal record or other evidence that your previous
conduct or method of doing business has been such that your
participation in the project would make it an unacceptable risk
from the underwriting stand point of an insurer, lender or
govermnmental agency.

The Department of Housing and Urban Development (HUD) isauthorized to collect this information by law (42 U.S.C. 3535(d) and 24 C.F.R. 200.217) and by regulation at 24 CFR 200.210. This
information is needed so that principals applying to participate in multifamily programs can become HUD-approved participants. The information you provide will enable HUD to evaluate
your record with respect to established standards of performance. responsibility and eligibility. Without prior approval, a principal may not participate in a proposed or existing multifamily
project. HUD uses this information to evaluate whether or not principals pose an unsatisfactory underwriting risk. The information is used to evaluate the potential principals and approve
only individuals and organizations that will honor their legal. financial and contractual obligations.

Privacy Act Statement: The Housing and Community Development Actof 1987, 42 U.S.C. 3543 requires persons applying fora Federally-insured or guaranteed loan to furnish his/her Social Security
Number (SSN). HUD must have your SSN for identification of your records. HUD may use your SSN for automated processing of yourrecords and to make requests for information about you and
your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal, State and local agencies when relevant to civil, criminal. or regulatory
investigations and prosecutions. It will not be otherwise disclosed or released outside of HUD. except as required and permitted by law. You must provide all of the information requested in this

application, including your SSN.

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect this information, and you are not required to complete this form,
unless it displays a currently valid OMB control number.

A response is mandatory. Failure to provide any of the information will result in your disapproval of participation in this HUD prbgram.
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General Conditions for Construction

Contracts - Public Housing Programs

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing
OMB Approval No. 2577-0157 (exp. 11/30/2023)

Applicability. This form is applicable to any

construction/development contract greater than $250,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting, reviewing, and reporting the
data. The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee procurement,
implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment
by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction contracts
awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form
were not used, PHAs would be unable to enforce their contracts. There are no assurances of confidentiality. HUD may not conduct or
sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.

T
Clause Page Clause Page
1 Definitions 2 AC ative Requireme
2| Contractor’s Responsibility for Work 2 25, Contract Period 9
3.| Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9
4, Other Contracts 3 27. Payments 9
O on Req eme 28. Contract Modifications 10
5.| Preconstruction Conference and Notice to Proceed 3] 29. Changes 10
6.| Construction Progress Schedule 3| 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3| 31 Disputes 11
8.| Differing Site Conditions 4 | 32. Default 11
9.| Specifications and Drawings for Construction 4| 33. Liquidated 12
10.| As-Built Drawings 5| 34. Termination of Convenience 12
11.| Material and Workmanship 5| 35. Assignment of Contract 12
12.| Permits and Codes 5| 36. Insurance 12
13.| Health, Safety, and Accident Prevention 6 | 37. Subcontracts 13
- . . Subcontracting with Small and Minority Firms, Women'’s

14, 6 | 38. 13

Temporary Buildings and Transportation Materials Business Enterprise, and Labor Surplus Area Firms
15.| Availability and Use of Utility Services 6| 39. Equal Employment Opportunity 13

) - ) Employment, Training, and Contracting Opportunities for

16, 40. 14

6 Erotgctlontobliﬁlstmg Vggljetanon, Strutctures, 0 Low-Income Persons, Section 3 of the Housing and

quipment, Ltilities, and Improvements 6 Urban Development Act of 1968
17.| Temporary Buildings and Transportation Materials 71 41. Interest of Members of Congress 15
18.| Clean Air and Water 7| 42. Interest of Members, Officers, or Employees and 15
Former Members, Officers, or Employees
19.| Energy Efficiency 7 | 43. Limitations on Payments Made to Influence 15
20.| Inspection and Acceptance of Construction 7| 44. Royalties and Patents 15
21.| Use and Possession Prior to 8 | 45. Examination and Retention of Contractor’'s Records 15
22| Warranty of Title 8 | 46. Labor Standards-Davis-Bacon and Related Acts 15
23| Warranty of 8 | 47. Non-Federal Prevailing Wage Rates 19
24 Prohibition Against 9| 48. Procurement of Recovered 19
Liens Materials
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications

and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

(a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary

for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature

occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all

work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be

held responsible for any error resulting from its failure to
do so.

act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including

Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual

relationship between the Contractor and HUD.
(g) “Project” means the entire project, whether construction

or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this

contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the

criteria and tests for determining whether the

requirements are met.
(1) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’'s Responsibility for Work

storage of materials) on PHA premises to areas

authorized or approved by the Contracting Officer.
(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of

waste materials. After completing the work and before

final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all

specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and

the work accepted by the Contracting Officer. The

Contractor will then be released from further obligation
except as required by the warranties specified elsewhere

in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.

Previous editions are obsolete
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,

6. Construction Progress

Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’'s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under

this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting

Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to Proceed

of the work, and that it has investigated and satisfied itself

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time

determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies

of a practicable schedule showing the order in which the

Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work

(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of

suitable scale to indicate appropriately the percentage of

work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule

within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,

without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to

increase the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location

as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions

bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,

electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the

site; (4) the conformation and conditions of the ground,;
and (5) the character of equipment and facilities needed

preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as

to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered

insofar as this information is

Previous editions are obsolete
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reasonably ascertainable from an inspection of the site,

including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.
(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

fe
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promptly submitted to the Contracting Officer, who shall

promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.
(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA'’s reasons therefore. Any
work done before such approval shall be at the Contractor’'s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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(h)

()

required in the planning and production of the work. Such

requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all

shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise

indicated) of all shop drawings, will be retained by the

PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon

completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.
This clause shall be included in all subcontracts at any tier.
It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a)

(b)

(c)

“As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record

drawings.”

As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to

ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a)

(b)

All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approval or may approve materials on

the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.
(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials

they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning

lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as

implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable

codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations

bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

()

()
(©)

4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

Protect the lives, health, and safety of other persons;
Prevent damage to property, materials, supplies, and
equipment; and,

Avoid work interruptions.

(b) For these purposes, the Contractor shall:

()

(&)

Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the

manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any

subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall

direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise

required by the specifications.
(g9) No structural members shall be altered or in any way
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to

require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the

PHA from any damages on account of settilement or the

loss of lateral support of adjoining property, any damages

from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

The Contractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,

including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

(K

fa%

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary

roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall not be

loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are

contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized

representative of the PHA by which the PHA approves

and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.
(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to

contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for

loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the

completed work under paragraph (j) below.
(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor

is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the

Contractor by the Contracting Officer.
(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the

Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when

work is not ready at the time specified by the Contractor

for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform

all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.
(g) The Contractor shall, without charge, replace or correct

work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its

interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from

the premises.
(h) If the Contractor does not promptly replace or correct

rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the

Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an

equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be

modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,

supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all

improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other

person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

at any time before final acceptance of the entire work, the 23. Warranty of

Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the

Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the

inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion

and inspection, all work required by the contract or that

portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall

be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA'’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take

possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the

Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be

deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the

Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s

possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all

maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of

(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise

indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to PHA-owned or controlled real or

personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
merits; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the

Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,

the Contractor shall:
(1) Obtain all warranties that would be given in normal

commercial practice;
(2) Require all warranties to be executed in writing, for the

benefit of the PHA; and,
(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph

(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the

()

0

Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the

PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

26.

this contract within calendar days of the
effective date of the contract, or within the time schedule

established in the notice to proceed issued by the
Contracting Officer.

Order of Provisions

accordance with the terms and conditions of the

27.

In the event of a conflict between these General
Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation

does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

retain ten (10) percent of the amount of progress

(a)
(b)

(c)

The PHA shall pay the Contractor the price as provided in
this contract.

The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of

work accomplished which meets the standards of quality
established under the contract, as approved by the

Contracting Officer. The PHA may, subject to written

determination and approval of the Contracting Officer,
make more frequent payments to contractors which are

qualified small businesses.
Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract

price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and
revision as required. The estimates must be approved by

the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
tr21etreby certify, to the best of my knowledge and belief,
at:

(1) The amounts requested are only for performance in

accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

contract, and timely payments will be made from the
proceeds of the payment covered by this certification,

in accordance with subcontract agreements; and,
(3) This request for progress payments does not include

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

subcontract.
Name:
Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall

payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the

Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the

work subsequently completed. If the Contracting Officer

subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA

shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the

Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfillment of all of the terms

of the contract. In the event the work of the Contractor has

been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not

be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to

amounts payable under this contract

has been assigned.

Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other

evidence of payment from all persons performing work
and supplying material to the Contractor, if the

Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

@

=

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days

for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for

which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may

extend the period for submission. The proposal may be

included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable

adjustment shall be allowed if asserted after final

payment under this contract.

(f) The Contractor’s written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to

what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.

Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing

accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or

excluded under any other provision of this contract.
(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor

shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement

shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the

contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be

resolved under a contract clause that provides for the

relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when

submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and

procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for

relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this

contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that

has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for

completing the work. The Contractor and its sureties shall

be liable for any damage to the PHA resulting from the

the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes

any increased costs incurred by the PHA in completing

the work.
(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from

unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of

such causes include (i) acts of God, or of the public

enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a

contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather,

or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control

and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise

indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the

Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and

the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such

action, time for completing the work shall be extended
by written modification to the contract. The findings of

the Contracting Officer shall be reduced to a written

decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in

the clause entitled Default of this contract, the Contractor

shall pay to the PHA as liquidated damages, the sum of
Contracting Officer insert amount] for
each day of delay. If different completion dates are

specified in the contract for separate parts or stages of the

work, the amount of liquidated damages shall be

assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance

is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The

Contractor remains liable for damages caused other than

by delay.

(b) If the PHA terminates the Contractor’s right to proceed,
the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for
Convenience Contractor’s refusal or failure to complete the work within

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of

the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination

specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such

termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for

work performed and materials and supplies delivered to
the site, payment for which has not been made by the

PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and

protecting the work already performed until the PHA or

assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of

legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the

value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and

will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or

Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith

for a combined single limit for bodily injury and
property damage of not less than $

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or

omissions of persons directly employed by the
Contractor.

[Contracting Officer insert amount] per occurrence.
(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that

Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building

site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests

may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing

equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.
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(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable

to the work of subcontractors.
(e) Nothing contained in this contract shall create any

contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus

Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever they
are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women'’s business enterprises;
and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of

Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor/
Seller agrees as follows:
(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7)
rates of pay or other forms of compensation, and (8)
selection for training,including apprenticeship
form HUD-5370 (1/2014)




(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.
(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for
housing.
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
()  Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41.

42,

43.

(a)

(b

-

44.

45.

Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of

this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises

any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.
The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product

specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor's Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,

have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this

contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this

clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,

HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,

claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the

appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed. The
wage determination (including any additional classification
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and
the Davis-Bacon poster (WH-1321) shall
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(i)

(iii)

(iv)

be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all

interested parties and the recommendation of HUD

or its designee, to the Administrator of the Wage
and Hour Division for determination. The

Administrator, or an authorized representative, will

issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or

its designee within the 30-day period that

additional time is necessary.
The wage rate (including fringe benefits where

appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day

on which work is performed in classification.
(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly
rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another

bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has

found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have

been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets

for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the

respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the
work and preserved for a period of three years

thereafter for all laborers and mechanics working in

the construction or development of the project. Such
records shall contain the name, address, and social

security number of each such worker, his or her

correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated

for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of

the Davis-Bacon Act), daily and weekly number of

hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,

under 29 CFR 5.5(a)(1)(iv), that the wages of any

laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a

plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain

records which show that the commitment to provide
such benefits is enforceable, that the plan or program

is financially responsible, and that the plan or
program has been communicated in writing to the

laborers or mechanics affected, and records which

show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing

apprentices or trainees under approved programs

shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee

programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in

the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;
That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of

Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of

(A)

(B)

(©)

Compliance” required by subparagraph (c)(2)(ii) of

this clause.
(iv) The falsification of any of the above certifications

may subject the Contractor or subcontractor to civil

or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United

States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orif a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less

than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or

determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,

and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their

subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is

employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic

receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours

worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated

damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without

payment of the overtime wages required by

provisions set forth in subparagraph (j)(1) of this
clause. DOL posts current fines at: https://www.dol.gov/whd/
govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated

damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.

3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-

recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.
() Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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ARCHITECT'S SUPPLEMENTARY CONDITIONS

1. DEFINITIONS
The term "PHA" (Public Housing Authority) may otherwise be referred to in these
specifications as "Housing Authority" or the "Owner".

2. RECORD DRAWINGS
At the completion of the project, each Contractor shall submit two sets of prints which have
been marked in red to indicate all changes made which deviate from the original contract
documenting construction.

After final inspection and acceptance of the work by the Architect and the Owner, the
contractor shall submit for final payment. Final payment will be paid sixty (60) days after
the following close out documents are received:

Final Request for Payment

Final Waiver of Lien

AIA Document G706 - "Contractor's Affidavit of Payment of Debts and Claims."
AIA Document G706A - "Contractor's Affidavit of Release of Liens.”
AIlA Document G707 - “Consent of Surety to Final Payment”
Contractor Affidavit of Completion

Occupancy Permit (if applicable)

Contractor’s 1-Year Warranty

HUD Certificate and Release

Manufacturer’s Warranties

Operation/Maintenance Manuals

Record Drawings

The Contractor is responsible for completing the project within the time established in the
Construction Contract as stipulated in Article 3 unless time extensions are authorized by the
Architect and the Owner and documented via executed Change Order. If the work is not
completed by the contract date, the Contractor shall be liable for liquidated damages
resulting from such unexcused delays as provided in HUD Handbook 7485.1 REV. 3,
Paragraph 9-24.

3. CONTRACTOR'S INSURANCE

A. Evidence of Insurance. Where the construction work is to be performed by
contract, the PHA shall obtain from each contractor and subcontractor certificates
of insurance, identifying the project number(s), the name, and address of the
insurance company, the policy number, the amount of insurance and the effective
date and the expiration date of the policy. The certificates of insurance also shall
indicate that the insurance company shall give the PHA 30 days prior to notice of
any cancellation or non-renewal in the contractor's policy.
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B. Noncompliance. The PHA shall monitor the insurance policies obtained by all
contractors and subcontractors to ensure that the coverage required by the
modernization contract is kept in force until the contractor's work is accepted by
the PHA. The PHA shall notify the contractor to stop work if the required
insurance coverage is not in force at the time the work begins or if the coverage
expires before the work is accepted. The PHA also shall notify the contractor that
any such work stoppage is an infraction of the contract and that the contractor is
liable for any losses or delays.

C. Insurance Requirements.
The types and amounts of insurance to be provided for by the Contractor shall be
as follows:

1) Workmen’s Compensation and Occupation Disease Insurance: The
Contractor shall provide workmen’s compensation and occupational
disease insurance as required by law including employer’s liability. Such
policy shall specifically include coverage in the state in which the work is
to be performed. The employer’s liability limit shall be a minimum of
$100,000.00.

2) General Liability Insurance: The Contractor shall maintain a
comprehensive general liability form of insurance with minimum limits of
$1,000,000.00 per person bodily injury, $2,000,000.00 per occurrence
bodily injury and $500,000.00 per occurrence property damage.

The policy shall include Contractor’s operations coverage, Contractor’s
protective liability on a ‘blanket’ basis to cover the operations of any
Subcontractor and completed operations coverage. Blanket broad form
contractual liability coverage shall be obtained specifically to include
coverage for the ‘hold harmless’ clause contained elsewhere in the
contract and this shall appear on the certificate. Personal injury liability
including employees is to be provided. Broad form property damage
liability including completed operations shall also be provided. Coverage
is to be provided under the comprehensive general liability policy for
explosion, collapse and underground liability for those Contractors doing
excavation or underground work.

3) Automobile Insurance: Contractors shall maintain a comprehensive
automobile form of insurance with minimum limits of $500,000.00 per
person bodily injury, $1,000,000.00 per occurrence bodily injury and
$100,000.00 per occurrence property damage. The automobile insurance
must include coverage for all owned, non-owned and hired automobiles.

SUPPLEMENTARY CONDITIONS PAGE 2



4) Umbrella Liability Insurance: An umbrella policy shall be furnished in the
minimum amount of $1,000,000.00. The above underlying primary limits
of liability for both comprehensive general liability and comprehensive
automobile liability may be reduced only if an excess umbrella policy is
obtained with a minimum limit of $2,000,000.00 and then only to the
extent to the minimum required for primary coverage under such excess
contract.

5) Aircraft Liability Insurance: If any aircraft is to be used by the Contractor
in connection with this contract either as a conveyance to and from the
location of the job site or for use in the course of construction, liability
insurance in the amounts acceptable to the Owner shall be obtained by the
Contractor and this liability coverage shall be shown on the insurance
certificate.

If the Contractor will not be using aircraft as described above, then the
Contractor shall have the following statement on his certificate of
insurance:

No aircraft is intended for use and said insurance for same is not required.
6) Property/Builder’s Risk Insurance: The Contractor shall maintain

Builder’s Risk Insurance referenced on HUD Form 5370, General
Conditions of the Contract for Construction and as noted herein.

Maintain All Risk (Builder’s Risk Completed Value Form Insurance)
insurance which shall include, but not be limited to, fire, lightning,
extended coverage perils, vandalism and malicious mischief, collapse,
water damage from bursting pipes, and theft of building materials from the
job site upon the modernization/renovation which is the subject of this
contract. Coverage shall extend to materials stored off site or in route to
the site, purchased solely for named project.

Coverage shall include items of labor and materials connected therewith
whether in or within 100 feet of the structure insured, materials in place or
to be used as part of the permanent construction, including surplus
materials, protective fences, bridges, or temporary structures,
miscellaneous materials and supplies incidental to the work, and such
scaffolding, staging, towers, forms, and equipment as are not owned or
rented by the Contractor, the cost of which is included in the cost of the
work.

The policy shall insure the Contractor and shall also include the interest of
the Owner during course of construction until completed and accepted by
the Owner. Coverage shall not be voided by partial occupancy until the
work is completed and accepted by the Owner.
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Loss, if any, is to be adjusted both with and payable to the Owner as
trustees for the insureds as their interest may appear, except in such cases
as may require payment of all or a portion of such insurance to be made to
the mortgagee, as his interest may appear. Any deductibles shall be paid
by the Contractor.

7) Proof of Carriage of Insurance: The Contractor shall not commence work
under this contract until he has obtained all insurance required, as
specified herein, and has filed with the Architect two (2) certificates of
insurance described herein, evidenced in the carriage of insurance and the
requisite amount placed with satisfactory state licensed carriers, and
countersigned by a resident agent.

Should any coverage approach expiration during the contract period, it
shall be renewed prior to its expiration and certificates again filed with the
Architect. Said certificates are to contain the following:

It is hereby agreed that the Owner shall be notified ten (10) days
prior to cancellation of any insurance, material alteration and/or
election not to renew.

All insurance shall be maintained in full force and effect until the contract
has been fully and completely performed.

All such policies and insurance shall name the Owner as additional named
insured as pertains to work performed at this project and a certificate
endorsing the same shall be forwarded to the Architect. Specifically
coverage shall include lead-based paint abatement and shall not contain a
‘Pollution Exclusion’.

D. Owner’s Insurance. The Owner shall maintain such liability insurance as will
protect him from his contingent liability to others for damages because of bodily
injury, including theft and property damages which may arise from operations
under any contracts that may be awarded as specified herein.

Reference Pages 0120-1, A., Contractor’s Insurance for insurance coverage to be
maintained by Contractor which may affect Owner under this paragraph.

4. CONTRACTOR'S SUPERINTENDENT

The Project Superintendent shall be satisfactory to the Contracting Officer; thus, the
Contractor shall assign a superintendent only after the Contracting Officer has reviewed the
superintendent’s qualifications; is aware of who the superintendent will be; and approves of
such. A change in the superintendent can occur only after written authorization of the
Contracting Officer.
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5. LIST OF SUBCONTRACTORS AND SUPPLIERS

The contractor shall submit, along with the schedule cost breakdown as noted in the General
Conditions, a list of all subcontractors and suppliers for the owner's review.

6. CHANGE ORDER FOR EXTENSION OF TIME, LIQUIDATED DAMAGES

Please be advised that a change order for extension of time (at contractor's request) will be
granted only under certain conditions. One of these conditions would be the payment of all
extra costs incurred by the Architect and/or other persons after the original ending date of
the contract. In most cases the liquidated damages are also assessed as to cover these costs.
That is one of the reasons for having liquidated damages.

If change orders are approved, with extensions of time, for the expressed benefit of the
Housing Authority, then the Housing Authority must pay all extra costs incurred by the
Architect and/or other persons involved.

7. LIEN PROHIBITION
The Contractor or Subcontractor is prohibited from placing a lien on the PHA’s property.

8. OCCUPATIONAL SAFETY & HEALTH ACT (U.S. Dept. of Labor, Bureau of Labor
Standards)

The Contractor and all subcontractors are hereby reminded that this project is subject to the
procedures and regulations of the Williams-Steiger Occupational Safety and Health Act,
current edition with pertinent amendments.

The Contractor and all subcontractors are further reminded that the implementation of the
procedure and regulations pertaining to the above mentioned act are his complete
responsibility. Neither the Owner nor the Architect shall be responsible for enforcement,
violations thereof, or legal consequences resulting from violations thereof.

CHANGES IN WORK
Add to Article 29 - Paragraphs K and L of the General Conditions as follows:

A. If Contractor claims that it is entitled to an adjustment in the Contract Sum
(except for costs related to a time extension) as a result of an instruction by
Owner or Architect, Contractor will furnish a proposal for a Change Order
containing a price breakdown itemized as required by Owner. The breakdown
will be in sufficient detail to allow Owner to determine any increase or decrease
in Direct Costs as a result of compliance with the instruction. Any amount
claimed for subcontracts will be supported by a similar price breakdown and will
itemize the Subcontractor’s profit and overhead charges. Profit and overhead will
be subject to the following limitations:
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1. The Subcontractor’s profit and overhead will not exceed twelve (12)
percent of its Direct Costs and Indirect Costs.

2. Contractor’s profit and overhead on work performed by its own crews will
not exceed twelve (12) percent of its Direct Costs and Indirect Costs.

3. Contractor’s profit and overhead mark up on work performed by its
Subcontractors will not exceed five (5) percent of the Subcontractors’
charges for such work.

4. Amounts due Owner as a result of a credit change will be the actual net
savings to Contractor from the Change in the Work as confirmed by
Architect. On credit changes, profit and overhead on the originally
estimated work will not be credited back to Owner. If both additions and
credits are involved in a single Change in the Work, overhead and profit
will be figured on the basis of net increase, if any, related to that Change
in the Work.

B. Upon receipt of Contractor’s proposal for Modification, Architect and Owner will
determine whether to proceed with the Change in the Work. If Architect and
Owner determine to proceed with the Change in the Work, they will issue a
Change Order, a Construction Change Directive, or a Field Change as
appropriate.

END OF SECTION
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1

1.2

RELATED DOCUMENTS

Division 01 applies to all other sections and divisions of specifications. All instructions
contained in specifications are directed to contractor. Unless specifically provided otherwise,
all obligations set forth in specifications are obligations of contractor.

Comply with applicable laws and regulations.

Owner may issue separate contracts for performance of certain construction operations at
project site. Contractor will afford other contractors reasonable opportunity to place and store
their materials and equipment on site and to perform their work and will properly connect and
coordinate its work with theirs where applicable.

During construction period, contractor will have use of premises for construction operations.

Contractor will ensure that contractor, its employees, subcontractors and employees:

1. Confine operations to areas within contract limits shown on drawings.

2. Do not allow alcoholic beverages, illegal drugs, or persons under their influence on
project site.

3. Do not allow work on project site on Sundays, except for emergency work.

4. Refrain from using profanity or being discourteous or uncivil to others on project site
and/or while performing the work.

5. Wear shirts with sleeves, wear shoes, and refrain from wearing immodest, offensive or
obnoxious clothing, while on project site.

6. Do not allow playing of obnoxious and/or loud music on project site.

7. Do not allow weapons on project site, except those carried by law enforcement officers
and/or other uniformed security personnel who have been retained by owner or contractor
to provide security services.

WORK COVERED BY CONTRACT DOCUMENTS
Project consists of one bid package:
Scope of Work:

1. Work includes disconnection and removal of the existing fire alarm system (all fire alarm
devices, the fire alarm control panel and annunciator panel) and the installation of a new
Voice Evacuation Fire Alarm System. The fire alarm system is to include the control
panel, annunciator panel, detectors, audio/visual indicating devices, wiring, terminations,
electrical boxes, re-connection to the monitoring service and all other necessary material
for a complete operating system. Existing devices are to remain active until new devices
have been installed and are operational on the new fire alarm system. Provisions for
future connection to the future Fire Sprinkler system are to be included in the new Fire
Alarm Control Panel.
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1.3

1.4

1.5

1.6

23-120

WORK SEQUENCE

The work shall be conducted in a single phase.

USE OF PREMISES

General: During the construction period contractor shall have full use of premises for
construction operations, including use of sites, during construction period. The Contractor's use
of premises is limited only by Owner's right to perform work or to retain other contractors on
portions of Project.

Contractor shall confine activities to areas within contract limits indicated. Do not disturb
portions of the site beyond the areas in which the work is indicated.

p—

Owner Occupancy: Allow for owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving premises clear and
available to Owner, Owner's employees, and emergency vehicles at all times. Do not use
these areas for parking or storage of materials. Schedule deliveries to minimize space and
time requirements for storage of materials and equipment on-site.

Use of Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy site and existing building during the entire
construction period. Cooperate with Owner during construction operations to minimize
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's
operations.

PROJECT SEQUENCING

The existing residential building is currently occupied and will remain so during the course of
the project. Therefore, special consideration will be given to the construction sequencing to
allow continuous tenant occupancy and minimize their inconveniences. Every effort will be
made by the Elkhart Housing Authority to assist the contractor in making residential building
available to him on an "as-needed" basis. In addition to the overall schedule, the contractor will
submit an updated bi-weekly schedule and the Elkhart Housing Authority will then be
responsible for notifying the tenants of the work schedule. The Elkhart Housing Authority will
make any arrangements as needed to see that the contractor's schedule is met. Upon review of
the bid proposals, the low bidder shall submit a tentative sequencing schedule to the Elkhart
Housing Authority for their review and approval.

The contractor's scheduling shall reflect normal working hours approved by the Elkhart Housing
Authority. Approved work hours shall be 7:00 a.m. until 5:00 p.m., Monday through Friday,
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excluding Holidays. Work on Sundays will not be allowed. Work on Saturday may be allowed
only upon prior 72 hour notification and approval from the Elkhart Housing Authority.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1. Selected materials and equipment are specified in the contract documents by allowances.
In some cases, these allowances include installation. Allowances have been established
in lieu of additional requirements and to defer selection of actual materials and equipment
to a later date when additional information is available for evaluation. If necessary,

additional requirements will be issued by Change Order.

Types of allowances include the following:
1. Contingency allowances.

The following sections contain requirements that relate to this section.

1. Division 01 Section "Contract Modification Procedures" for procedures for submitting
and handling Change Orders.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final

selection and purchase of each product or system described by an allowance must be completed

to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

ALLOWANCES 012100 -1



1.5

A.

B.

C.

D.

23-120

CONTINGENCY ALLOWANCES

Use the contingency allowance only as directed by Architect for Owner's purposes and only by
Change Orders that indicate amounts to be charged to the allowance.

Contractor's related costs for products and equipment ordered by Owner under the contingency
allowance are included in the allowance and are not part of the Contract Sum. These costs
include delivery, installation, taxes, insurance, equipment rental, and similar costs.

Change Orders authorizing use of funds from the contingency allowance will include
Contractor's related costs and reasonable overhead and profit margins.

At Project closeout, credit unused amounts remaining in the contingency allowance to Owner
by Change Order.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

3.2

A.

33

A.

B.

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

SCHEDULE OF ALLOWANCES

Contingency Allowances:
1. Base Bid Contingency Allowance: Include a contingency allowance of $10,000.00 for
use according to the Owner’s instructions.

Amount of Allowance includes:

Net cost of product.

Delivery to the site.

Applicable taxes.

Handling at site including unloading, uncrating, and storage.

Protection from elements, from damage.

Labor, installation, and finishing.

Other expenses (e.g., testing, adjusting, and balancing) required to complete installation.
A fixed percentage for overhead and profit. Overhead shall include supervision;
superintendence; wages of time-keepers, watchmen, and clerks; hand tools, general office
expense; and other expenses not included in "cost" under 1. through 7. above.

PN RO =
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For work (labor, materials, and equipment) completed by the contractor with his
own labor, 12 percent shall be added for overhead and profit.

For work (labor, materials, and equipment) completed by subcontractor of the
contractor, 5 percent shall be added for overhead and profit.

C. Selection of Product/Material:
L. Architect/Engineer's Duties —

a. Consult with contractor in consideration of product/material and suppliers.
b. Make selection, designate product/material to be used.
c. Notify contractor in writing, designating:
1) Product, size, color, and texture.
2) Supplier.
3)  Cost, delivered at site.
2. Contractor's Duties —
a. Assist Architect/Engineer in determining qualified suppliers.
b. Obtain proposals from suppliers when requested by Architect/Engineer.
c. Make appropriate recommendations for consideration by Architect/Engineer.

END OF SECTION 012100

ALLOWANCES
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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  Section includes administrative and procedural requirements for substitutions.
B.  Related Requirements:

1. Section 012100 "Allowances" for products selected under an allowance.
2. Section 016000 "Product Requirements" for requirements for submitting comparable
product submittals for products by listed manufacturers.

1.3 DEFINITIONS

A.  Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

1.4 ACTION SUBMITTALS

A.  Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section number and
title and Drawing numbers and titles.

1. Substitution Request Form: Use facsimile of form provided in Project Manual.
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

b. Coordination information, including a list of changes or revisions needed to other
parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.
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c. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Include annotated copy of applicable Specification Section.
Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work

specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.

f. Certificates and qualification data, where applicable or requested.

g. List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

h. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

1. Research reports evidencing compliance with building code in effect for Project,
from ICC-ES.

J- Detailed comparison of Contractor's construction schedule using proposed

substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in

the Contract Documents except as indicated in substitution request, is compatible

with related materials, and is appropriate for applications indicated.

m.  Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

[a—

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or seven days of receipt of additional information or
documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.

1.5 QUALITY ASSURANCE
A.  Compatibility of Substitutions: Investigate and document compatibility of proposed

substitution with related products and materials. Engage a qualified testing agency to perform
compatibility tests recommended by manufacturers.
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1.6 PROCEDURES
A.  Coordination: Revise or adjust affected work as necessary to integrate work of the approved
substitutions.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A.  Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related
submittals.

1. Conditions:  Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these

requirements:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

b. Requested substitution provides sustainable design characteristics that specified
product provided.

c. Substitution request is fully documented and properly submitted.

d. Requested substitution will not adversely affect Contractor's construction schedule.

e. Requested substitution has received necessary approvals of authorities having

jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution
has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

= Qe rh

B.  Substitutions for Convenience: Architect will consider requests for substitution if received
within 60 days after the Notice to Proceed. Requests received after that time may be considered
or rejected at discretion of Architect.

1. Conditions:  Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these

requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities
Owner must assume. Owner's additional responsibilities may include

compensation to Architect for redesign and evaluation services, increased cost of
other construction by Owner, and similar considerations.

b. Requested substitution does not require extensive revisions to the Contract
Documents.
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c. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

d. Requested substitution provides sustainable design characteristics that specified
product provided.

e. Substitution request is fully documented and properly submitted.

f. Requested substitution will not adversely affect Contractor's construction schedule.

g Requested substitution has received necessary approvals of authorities having

jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution
has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

Sk

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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RE:

TO:

SUBSTITUTION REQUEST FORM
Project Name

Forum Architects, LLC
415 Lincolnway East
P.O. Box 306
Mishawaka, IN 46546

FROM: Firm

Address
City, State, Zip
Telephone Fax

PROPOSED SUBSTITUTION:

In a separate letter from the Prime Contractor, describe the proposed substitution, the differences and
similarities between the substitution and the specified item(s), and how acceptance of the substitution
will affect the Project in the following areas -

1. Will the substitution affect dimensions indicated in the Contract Documents?

2. Will the substitution affect the electrical, mechanical, structural, or other major systems included
in the Contract Documents?

3. Will the substitution affect the work specified in other Sections?

4. Will the substitution be equal or better than the original materials specified?

ATTACHMENTS:

Include the following attachments -

1.

A copy of the Project Manual Section where the proposed substitute would be specified,
rewritten to include any changes necessary to specify the substitution. Identify completely
changes made to the Original Project Manual Section.

Copies of details, elevations, cross-sections, and other elements of the Project Drawings redone
as necessary to show changes necessary to accommodate proposed substitution. Identify
completely the changes from the original Drawings.

Complete product literature and technical data, installation and maintenance instructions, test
results, and other information required to show complete conformance with requirements of the
Contract Documents.

REVIEW COMMENTS:

Accepted
Substitution Not Acceptable
Submission Unacceptable

PRIME CONTRACTOR: Date:
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for handling and processing
Contract modifications.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions."

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed

changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop
work in progress or to execute the proposed change.
2. Within seven days after receipt of Proposal Request, submit a quotation estimating cost

adjustments to the Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

c. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting
an extension of the Contract Time.

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the
Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

CONTRACT MODIFICATION PROCEDURES 012600 - 1
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1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

6. Proposal Request Form: Use AIA Document G709 for Proposal Requests.

1.5 ADMINISTRATIVE CHANGE ORDERS
A.  Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of
allowances.
1.6 CHANGE ORDER PROCEDURES
A.  On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order
for signatures of Owner and Contractor on AIA Document G701.
1.7 CONSTRUCTION CHANGE DIRECTIVE
A. Work Change Directive: Architect may issue a Work Change Directive on
AIA Document G714. Work Change Directive instructs Contractor to proceed with a change in
the Work, for subsequent inclusion in a Change Order.
1. Work Change Directive contains a complete description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum or the

Contract Time.

B.  Documentation: Maintain detailed records on a time and material basis of work required by the
Work Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

Related Sections include the following:

1. Division 01 Section "Allowances" for procedural requirements governing handling and
processing of allowances.

2. Division 01 Section "Unit Prices" for administrative requirements governing use of unit
prices.

3. Division 01 Section “Contract Modification Procedures” for administration procedures

for handling changes to the contract.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract
Sum to various portions of the Work and used as the basis for reviewing Contractor's
Applications for Payment.

SCHEDULE OF VALUES

Coordination: ~ Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.
c. Contractor's Construction Schedule.

2. Submit the Schedule of Values to Architect at earliest possible date but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.

Format and Content: Use the Project Manual table of contents as a guide to establish line items
for the Schedule of Values. Provide at least one line item for each Specification Section.
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1. Identification: Include the following Project identification on the Schedule of Values:
a. Project name and location.
b. Name of Architect.
c. Architect's project number.
d. Contractor's name and address.
e. Date of submittal.

2. Submit draft of AIA Document G703 Continuation Sheets.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

4. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

W

a. Differentiate between items stored on-site and items stored off-site. If specified,
include evidence of insurance or bonded warehousing.

5. Provide separate line items in the Schedule of Values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.
6. Allowances: Provide a separate line item in the Schedule of Values for each allowance.

Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
quantities.

1.5 APPLICATIONS FOR PAYMENT

A.  Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

B.  Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation
Sheets as form for Applications for Payment.

C.  Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions were made.
2. Include amounts of Change Orders and Construction Change Directives issued before last

day of construction period covered by application.
D.  Transmittal: Submit 3 signed and notarized original copies of each Application for Payment to
Architect by a method ensuring receipt. One copy shall include waivers of lien and similar

attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.
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E. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
lien from every entity who is lawfully entitled to file a mechanic's lien arising out of the
Contract and related to the Work covered by the payment.

1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

4. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

F. Initial Application for Payment: Administrative actions and submittals that must precede or

coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).
Products list.

Schedule of unit prices.

Submittals Schedule (preliminary if not final).

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

9. Initial progress report.

10.  Report of preconstruction conference.

11.  Certificates of insurance and insurance policies.

12.  Performance and payment bonds.

13.  Data needed to acquire Owner's insurance.

14.  Initial settlement survey and damage report if required.

XNAN R LD =

G.  Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

H.  Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the

following:
1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof

that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
AIA Document G706A, "Contractor's Affidavit of Release of Liens."

AIA Document G707, "Consent of Surety to Final Payment."

SNk
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7. Evidence that claims have been settled.

8. Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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FROM:

TO:

CERTIFICATE AND RELEASE

REFERENCE: CONTRACT NO. ENTERED INTO THE DAY OF , 20,

BETWEEN THE

OF

HEREINAFTER CALLED THE PUBLIC HOUSING AGENCY, AND

of

HEREINAFTER CALLED THE CONTRACTOR, FOR THE FOLLOWING WORK:

OF PROJECT NO.

LOCATED IN

KNOW ALL MEN BY THESE PRESENTS:

1.

The undersigned hereby certifies that there is due and payable under the contract and duly approved

Change Orders and modifications the undisputed balance of $

( Dollars).

The undersigned further certifies that in addition to the amount set forth in paragraph 1 hereof there are

outstanding and unsettled the following items which he claims are just and due and owing by the PHA to
the contractor.

a.

b.

C.

(Itemize claims and amounts claimed. If none, so state.)
The undersigned further certifies that all work required under this contract including work required under

Change Orders numbered has been performed in accordance with the

terms thereof, and that there are no claims or laborers or mechanics for unpaid wages arising out of the
performance of this contract, and that the wage rates paid by the contractor and all subcontractors were in

conformity with the contract provisions relating to said wage rates.
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The undersigned further certifies that all subcontractors and material suppliers (of whatever tier) have
been fully paid and that they have no claims under the contract, except:
Name Amount
a.
b.

C.

Except for the amounts stated in paragraphs 1 and 2 hereof, the undersigned has received from the PHA
all sums of money payable to the undersigned under or pursuant to the aforementioned contract or any
change or modifications thereof.

That in consideration of the payment of the amount stated in paragraph 1 hereof, the undersigned does
hereby release the PHA from any and all claims arising under or by virtue of this contract except the
amounts listed in paragraph 2 hereof; provided, however, that if for any reason the PHA does not pay in
full the amount stated in paragraph 1 hereof, said deduction shall not affect the validity of this release, but
the amount so deducted shall be automatically included under paragraph 2 as an amount which the
contractor has not released, but will release upon payment thereof. The contractor further certifies that
upon payment of the amounts listed in paragraph 2 hereof, and of any amount which may be deducted
from paragraph 2 hereof, he will release the PHA from any and all claims of any nature whatsoever
srising out of said contract or modification thereof, and will execute such further releases or assurances as

the PHA may request.

IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this day of
, 20
BY
TITLE

, being first duly sworn on oath, deposes and says, first, that he/she is

the if the , second, that he has read the foregoing

Certificate and Release by him/her subscribed as of the

Affiant further states that the matters and things stated therein are, to the best of his knowledge and belief,
true.
(Signature)

Subscribed and sworn to before me this day of , 20

(notary)

My commission expires
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

Related Requirements:

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the
schedule of values.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require
Architect's responsive action. Action submittals are those submittals indicated in individual
Specification Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do not
require Architect's responsive action. Submittals may be rejected for not complying with
requirements.  Informational submittals are those submittals indicated in individual
Specification Sections as "informational submittals."

ACTION SUBMITTALS

Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates. Include additional time required for making
corrections or revisions to submittals noted by Architect and additional time for handling and
reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.
2. Initial Submittal: Submit concurrently with startup construction schedule. Include

submittals required during the first 60 days of construction. List those submittals
required to maintain orderly progress of the Work and those required early because of
long lead time for manufacture or fabrication.

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's
construction schedule.
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a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

4. Format: Arrange the following information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category: Action; informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.
Scheduled date of fabrication.

Scheduled dates for purchasing.

Scheduled dates for installation.

Activity or event number.

T ER e ae o

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A.  Architect's Digital Data Files: Electronic digital data files of the Contract Drawings will not be
provided by Architect for Contractor's use in preparing submittals.

B.  Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C.  Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal. No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.

1. Initial Review: Allow 10 days for initial review of each submittal. Allow additional time
if coordination with subsequent submittals is required. Architect will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

3. Resubmittal Review: Allow 10 days for review of each resubmittal.

4. Sequential Review: Where sequential review of submittals by Architect's consultants,

Owner, or other parties is indicated, allow 14 days for initial review of each submittal.
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D.  Paper Submittals: Place a permanent label or title block on each submittal item for

identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect.
3. Include the following information for processing and recording action taken:
a. Project name.
b. Date.
c. Name of Architect.
d. Name of Construction Manager.
e. Name of Contractor.
f. Name of subcontractor.
g. Name of supplier.
h. Name of manufacturer.
1. Submittal number or other unique identifier, including revision identifier.
9] Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).
J- Number and title of appropriate Specification Section.
k. Drawing number and detail references, as appropriate.
1. Location(s) where product is to be installed, as appropriate.
m.  Other necessary identification.
4. Transmittal for Paper Submittals:  Assemble each submittal individually and

appropriately for transmittal and handling. Transmit each submittal using a transmittal
form. Architect will return without review submittals received from sources other than

Contractor.
a. Transmittal Form for Paper Submittals: Use contractor’s standard form.
b. Transmittal Form for Paper Submittals: Provide locations on form for the

following information:

1)  Project name.

2) Date.

3) Destination (To:).

4) Source (From:).

5)  Name and address of Architect.

6)  Name of Construction Manager.

7) Name of Contractor.

8)  Name of firm or entity that prepared submittal.

9) Names of subcontractor, manufacturer, and supplier.

10) Category and type of submittal.

11)  Submittal purpose and description.

12)  Specification Section number and title.

13)  Specification paragraph number or drawing designation and generic name
for each of multiple items.
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E.

F.

G.

H.
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14) Drawing number and detail references, as appropriate.
15) Indication of full or partial submittal.

16) Transmittal number, numbered consecutively.

17)  Submittal and transmittal distribution record.

18) Remarks.

19) Signature of transmitter.

Deviations and Additional Information: On an attached separate sheet, prepared on Contractor's
letterhead, record relevant information, requests for data, revisions other than those requested
by Architect on previous submittals, and deviations from requirements in the Contract
Documents, including minor variations and limitations. Include same identification information
as related submittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Retain complete copies of submittals on Project site. Use only final
action submittals that are marked “Reviewed” or “Reviewed as Noted” with Architect’s action
stamp.

PART 2 - PRODUCTS

2.1

A.

B.

SUBMITTAL PROCEDURES

General Submittal Procedure Requirements: Prepare and submit submittals required by
individual Specification Sections. Types of submittals are indicated in individual Specification
Sections.

1. Action Submittals: Submit three paper copies of each submittal unless otherwise
indicated. Architect will return two copies.

2. Informational Submittals: Submit two paper copies of each submittal unless otherwise
indicated. Architect will not return copies.

3. Certificates and Certifications Submittals: Provide a statement that includes signature of

entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity.

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.
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2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
c. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Testing by recognized testing agency.
f. Application of testing agency labels and seals.
g. Notation of coordination requirements.
h. Availability and delivery time information.
4, For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams showing factory-installed wiring.
b. Printed performance curves.
c. Operational range diagrams.
d. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.
5. Submit Product Data before or concurrent with Samples.
6. Submit Product Data in the following format:
a. Three paper copies of Product Data unless otherwise indicated. Architect will

return two copies.

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

a. Identification of products.
b. Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.
2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop

Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches.
3. Submit Shop Drawings in the following format:

a. PDF electronic file.
b. Three opaque copies of each submittal. Architect will retain two copies; remainder
will be returned.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these

characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.
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1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:
a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of applicable Specification Section.
e. Specification paragraph number and generic name of each item.

3. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's

property, are the property of Contractor.

4. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit three (3) full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options selected.

5. Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit three sets of Samples. Architect will retain two
Sample sets; remainder will be returned. Mark up and retain one returned Sample
set as a project record sample.

1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E. Product Schedule: As required in individual Specification Sections, prepare a written summary

indicating types of products required for the Work and their intended location. Include the
following information in tabular form:
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1. Type of product. Include unique identifier for each product indicated in the Contract
Documents or assigned by Contractor if none is indicated.

Manufacturer and product name, and model number if applicable.

Number and name of room or space.

Location within room or space.

Submit product schedule in the following format:

nbkwbh

a. PDF electronic file.
b. Three paper copies of product schedule or list unless otherwise indicated.
Architect will return two copies.

F.  Application for Payment and Schedule of Values: Comply with requirements specified in
Section 012900 "Payment Procedures."

G.  Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with
requirements specified in Section 014000 "Quality Requirements."

H.  Closeout Submittals and Maintenance Material Submittals: Comply with requirements
specified in Section 017700 "Closeout Procedures."

L. Qualification Data: Prepare written information that demonstrates capabilities and experience
of firm or person. Include lists of completed projects with project names and addresses, contact
information of architects and owners, and other information specified.

J. Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification and Procedure Qualification Record on AWS forms. Include names of firms and
personnel certified.

K. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

L. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

M. Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

N.  Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

O.  Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

P. Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.
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Research Reports: Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.

Nk W=

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.

Design Data: Prepare and submit written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable. Provide name and version of software, if any, used for
calculations. Include page numbers.

DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Architect.

Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and
other required submittals, submit digitally signed PDF electronic file and three paper copies of
certificate, signed and sealed by the responsible design professional, for each product and
system specifically assigned to Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.
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PART 3 - EXECUTION

3.1

3.2

A.

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note corrections
and field dimensions. Mark with approval stamp before submitting to Architect.

Project Closeout and Maintenance Material Submittals: See requirements in Section 017700
"Closeout Procedures."

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
revisions required, and return it. Architect will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action, as follows:

L. Final unrestricted Release: When the Architect marks a submittal “Approved” or
“Reviewed”, the Work covered by the submittal may proceed provided it complies with
requirements of the Contract Documents. Final payment depends on that compliance.

2. Final-But-Restricted Release: When the Architect marks a submittal “approved as noted”
or “Reviewed as Noted”, the Work covered by the submittal may proceed provided it
complies with notations or corrections on the submittal and requirements of the Contract
Documents. Final payment depends on that compliance.

3. Returned for Resubmittal: When the Architect marks a submittal “Not Approved —
Resubmit” or “Revise and Submit”, do not proceed with Work covered by the submittal,
including purchasing, fabrication, delivery, or other activity. Revise or prepare a new
submittal according to the notations, resubmit without delay. Repeat, if necessary, to
obtain different action mark.

Informational Submittals: Architect will review each submittal and will not return it, or will
return it if it does not comply with requirements. Architect will forward each submittal to
appropriate party.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Architect.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

Submittals not required by the Contract Documents may be returned by the Architect without
action.
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END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities
are specified in the Sections that specify those activities. Requirements in those Sections
may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required

by Architect, Owner, or authorities having jurisdiction are not limited by provisions of
this Section.

Related Sections include the following:

1. Division 01 Section "Allowances" for testing and inspecting allowances.

2. Division 01 Section "Construction Progress Documentation" for developing a schedule of
required tests and inspections.

3. Division 01 Section "Cutting and Patching" for repair and restoration of construction
disturbed by testing and inspecting activities.

4. Divisions 02 through 49 Sections for specific test and inspection requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Services do not include contract
enforcement activities performed by Architect.

QUALITY REQUIREMENTS 014000 - 1
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C.  Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to
verify selections made under sample submittals, to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution, and to review construction, coordination, testing,
or operation; they are not Samples.

D.  Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

1.4 CONFLICTING REQUIREMENTS

A.  General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

B.  Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

1.5 SUBMITTALS

A.  Qualification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form of a
recent report on the inspection of the testing agency by a recognized authority.

B.  Reports: Prepare and submit certified written reports that include the following:
1. Date of issue.
2. Project title and number.
3. Name, address, and telephone number of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
6. Description of the Work and test and inspection method.
7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
10. Record of temperature and weather conditions at time of sample taking and testing and

inspecting.

11.  Comments or professional opinion on whether tested or inspected Work complies with
the Contract Document requirements.

12.  Name and signature of laboratory inspector.

13. Recommendations on retesting and reinspecting.

C.  Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
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payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

1.6 QUALITY ASSURANCE

A.  General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

B.  Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

C.  Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

D.  Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

E.  Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for this
Project.

1. Testing Agency Responsibilities: Submit a certified written report of each test,
inspection, and similar quality-assurance service to Architect, with copy to Contractor.
Interpret tests and inspections and state in each report whether tested and inspected work
complies with or deviates from the Contract Documents.

1.7 QUALITY CONTROL

A.  Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

B.  Manufacturer's Field Services: = Where indicated, engage a factory-authorized service

representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Division 01 Section "Submittal
Procedures."

C.  Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's

responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 ACCEPTABLE TESTING AGENCIES

A.  To be determined by Architect and Owner.

3.2 REPAIR AND PROTECTION

A.  General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into adjoining areas
with durable seams that are as invisible as possible.

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and
Patching."
B.  Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

1.1

1.2

1.3

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals, applications,
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,"
"authorized," "selected," "required," and "permitted" have the same meaning as "directed."

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown,"
"noted," "scheduled," and "specified" have the same meaning as "indicated."

"Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that control
performance of the Work.

"Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

"Install": Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing,
protecting, cleaning, and similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of Project site
is shown on Drawings and may or may not be identical with the description of the land on
which Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards:  Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect as if
bound or copied directly into the Contract Documents to the extent referenced. Such standards
are made a part of the Contract Documents by reference.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY

A.  This Section includes requirements for temporary facilities and controls, in temporary utilities,
support facilities, and security and protection facilities.

B.  The buildings will have water and electric utilities available at the structures during the
construction period. Utility costs incurred during the course of the scheduled work shall be paid
by the Owner.

C.  Support facilities include, but are not limited to, the following:
1. Storage and fabrication sheds.
2. Lifts and hoists.
3. Construction aids and miscellaneous services and facilities.

D.  Security and protection facilities include, but are not limited to, the following
1. Environmental protection.
2. Security enclosure and lockup.
3. Barricades, warning signs, and lights.
4 Temporary enclosures.

1.3 DEFINITIONS

A.  Permanent Enclosure: As determined by Architect, permanent or temporary roofing is
complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all
openings are closed with permanent construction or substantial temporary closures.

1.4 USE CHARGES

A.  General: Cost or use charges for temporary facilities are not chargeable to Owner or Architect
and shall be included in the contract sum. Allow other entities to use temporary services and
facilities without cost, including, but not limited to, the following:

Owner's construction forces.

Occupants of project.

Architect.

Testing agencies.

Personnel of authorities having jurisdiction.

Nk W=
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PROJECT CONDITIONS

Conditions of Use: The following conditions apply to use of temporary services and facilities
by all parties engaged in the Work:

1. Keep temporary services and facilities clean and neat.

2. Relocate temporary services and facilities as required by progress of the work.

PART 2 - PRODUCTS

2.1

2.2

A.

A.

MATERIALS

General: Provide new materials. Undamaged, previously used materials in serviceable
condition may be used if approved by Architect. Provide materials suitable for use intended.

EQUIPMENT

General: Provide equipment suitable for use intended.

PART 3 - EXECUTION

3.1

3.2

33

A.

B.

A.

B.

INSTALLATION, GENERAL

Locate facilities where they will serve project adequately and result in minimum interference
with performance of the work. Relocate and modify facilities as required. Location to be
approved by Owner.

Provide each facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by authorized use
of completed permanent facilities.

TEMPORARY UTILITY INSTALLATION

Telephone Service: Provide temporary telephone service throughout construction period.
Superintendent shall have cellular phone for contact with Architect and Owner.

1. Provide an answering machine on superintendent's telephone.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel. Comply with requirements of authorities having jurisdiction for type,
number, location, operation, and maintenance of fixtures and facilities.

1. Toilets: Use of existing building public toilet facilities will be permitted, as long as

facilities are maintained in a condition acceptable to Owner.

SUPPORT FACILITIES INSTALLATION
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General: Comply with the following:

1. Locate storage sheds, and other temporary construction and support facilities for easy
access.

2. Provide incombustible construction for sheds located within construction area or within
30 feet of building lines. Comply with NFPA 241.

3. Maintain support facilities until near Substantial Completion. Remove before Substantial

Completion. Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to Owner.

Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle
waste from construction operations. Containerize and clearly label hazardous, dangerous, or
unsanitary waste materials separately from other waste. Comply with Division 1 Section
"Execution Requirements" for progress cleaning requirements.

1. If required by authorities having jurisdiction, provide separate containers, clearly labeled,
for each type of waste material to be deposited.
2. Develop a waste management plan for work performed on project. Indicate types of

waste materials project will product and estimate quantities of each type. Provide
detailed information for on-site waste storage and separation of recyclable materials.
Provide information on destination of each type of waste material and means to be used
to dispose of all waste materials.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Barricades, Warning Signs, and Lights: Comply with standards and code requirements for
erecting structurally adequate barricades. Paint with appropriate colors, graphics, and warning
signs to inform personnel and public of possible hazard. Where appropriate and needed,
provide lighting, including flashing red or amber lights.

Store combustible materials in containers in fire-safe locations.

Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-protection
facilities, stairways, and other access routes for firefighting. Prohibit smoking in hazardous
fire-exposure areas.

Develop and supervise an overall fire-prevention and first-aid fire-protection program for
personnel at project site. Review needs with local fire department and establish procedures to
be followed. Instruct personnel in methods and procedures. Post warnings and information.

END OF SECTION 01 5000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following administrative and procedural requirements: selection of
products for use in Project; product delivery, storage, and handling; manufacturers' standard

warranties on products; special warranties; product substitutions; and comparable products.

Related Sections include the following:

1. Division 1 Section "References" for applicable industry standards for products specified.
Division 1 Section "Closeout Procedures" for submitting warranties for contract closeout.
3. Divisions 8 through 26 Sections for specific requirements for warranties on products and

installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation, shown or listed in manufacturer's published product
literature that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility.  Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process, or where indicated as a product substitution, to have the indicated qualities
related to type, function, dimension, in-service performance, physical properties,
appearance, and other characteristics that equal or exceed those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design," including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.
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D.  Manufacturer's Warranty: Preprinted written warranty published by individual manufacturer for
a particular product and specifically endorsed by manufacturer to Owner.

E. Special Warranty: Written warranty required by or incorporated into the Contract Documents,
either to extend time limit provided by manufacturer's warranty or to provide more rights for
Owner.

1.4 SUBMITTALS

A.  Product List: Submit a list, in tabular from, showing specified products. Include generic names
of products required. Include manufacturer's name and proprietary product names for each

product.
1. Coordinate product list with Contractor's Construction Schedule and the Submittals
Schedule.
2. Form: Tabulate information for each product under the following column headings:
a. Specification Section number and title.
b. Generic name used in the Contract Documents.
c. Proprietary name, model number, and similar designations.
d. Manufacturer's name and address.
e. Supplier's name and address.
f. Installer's name and address.
g. Projected delivery date or time span of delivery period.
h. Identification of items that require early submittal approval for scheduled delivery

date.

3. Initial Submittal: Within 15 days after date of commencement of the Work, submit 6
copies of initial product list. Include a written explanation for omissions of data and for
variations from Contract requirements.

a. At Contractor's option, initial submittal may be limited to product selections and
designations that must be established early in Contract period.

4. Completed List: Within 45 days after date of commencement of the Work, submit 6
copies of completed product list. Include a written explanation for omissions of data and
for variations from Contract requirements.

5. Architect's Action: Architect will respond in writing to Contractor within 15 days of
receipt of completed product list. Architect's response will include a list of unacceptable
product selections and a brief explanation of reasons for this action. Architect's response,
or lack of response, does not constitute a waiver of requirement that products comply
with the Contract Documents.

B. Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section number and
title and Drawing numbers and titles.

1. Substitution Request Form: Use facsimile of form provided in project manual.

2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:
a. Statement indicating why specified material or product cannot be provided.
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b. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.

f. List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

g. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

h. Research/evaluation reports evidencing compliance with building code in effect for
Project, from a model code organization acceptable to authorities having
jurisdiction.

1. Detailed comparison of Contractor's Construction Schedule using proposed

substitution with products specified for the Work, including effect on the overall

Contract Time. If specified product or method of construction cannot be provided

within the Contract Time, include letter from manufacturer, on manufacturer's

letterhead, stating lack of availability or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in

the Contract Documents and is appropriate for applications indicated.

1. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

~

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.

a. Form of Acceptance: Change Order.
b. Use product specified if Architect cannot make a decision on use of a proposed
substitution within time allocated.

C.  Basis-of-Design Product Specification Submittal: Comply with requirements in Division 1
Section "Submittal Procedures." Show compliance with requirements.
1.5 QUALITY ASSURANCE
A.  Compatibility of Options: If Contractor is given option of selecting between two or more

products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

1. Each contractor is responsible for providing products and construction methods
compatible with products and construction methods of other contractors.
2. If a dispute arises between contractors over concurrently selectable but incompatible

products, Architect will determine which products shall be used.
PRODUCT REQUIREMENTS 016000 - 3
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1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

B.  Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

L.

2.

9.

Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

Store products to allow for inspection and measurement of quantity or counting of units.
Store materials in a manner that will not endanger Project structure.

Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

Protect stored products from damage.Storage: Provide a secure location and

enclosure at Project site for storage of materials and equipment by Owner's construction forces.
Coordinate location with Owner.

1.7 PRODUCT WARRANTIES

D. Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

E. Special Warranties:  Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit a draft for approval before final execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.
2. Specified Form: Forms are included with the Specifications. Prepare a written document
using appropriate form properly executed.
3. Refer to Divisions 2 through 16 Sections for specific content requirements and particular
requirements for submitting special warranties.
F. Submittal Time: Comply with requirements in Division 1 Section "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT OPTIONS
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A.  General Product Requirements: Provide products that comply with the Contract Documents,
that are undamaged, and unless otherwise indicated, that are new at time of installation.

L.

2.

Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

Where products are accompanied by the term "as selected," Architect will make
selection.

Where products are accompanied by the term "match sample," sample to be matched is
Architect's.

Descriptive, performance, and reference standard requirements in the Specifications
establish "salient characteristics" of products.

Or Equal: Where products are specified by name and accompanied by the term "or
equal" or "or approved equal” or "or approved," comply with provisions in "Comparable
Products" Article to obtain approval for use of an unnamed product.

B.  Product Selection Procedures: Procedures for product selection include the following:

1.

2.

Product: Where Specification paragraphs or subparagraphs titled "Product” name a
single product and manufacturer, provide the product named.

Manufacturer/Source: Where Specification paragraphs or subparagraphs titled
"Manufacturer" or "Source" name single manufacturers or sources, provide a product by
the manufacturer or from the source named that complies with requirements.

Products: Where Specification paragraphs or subparagraphs titled "Products" introduce a
list of names of both products and manufacturers, provide one of the products listed that
complies with requirements.

Manufacturers: Where Specification paragraphs or subparagraphs titled "Manufacturers"
introduce a list of manufacturers' names, provide a product by one of the manufacturers
listed that complies with requirements.

Available Products: Where Specification paragraphs or subparagraphs titled "Available
Products" introduce a list of names of both products and manufacturers, provide one of
the products listed or another product that complies with requirements. Comply with
provisions in "Comparable Products" Article to obtain approval for use of an unnamed
product.

Available Manufacturers: Where Specification paragraphs or subparagraphs titled
"Available Manufacturers" introduce a list of manufacturers' names, provide a product by
one of the manufacturers listed or another manufacturer that complies with requirements.
Comply with provisions in "Comparable Products" Article to obtain approval for use of
an unnamed product.

Product Options: Where Specification paragraphs titled "Product Options" indicate that
size, profiles, and dimensional requirements on Drawings are based on a specific product
or system, provide either the specific product or system indicated or a comparable
product or system by another manufacturer. Comply with provisions in "Product
Substitutions" Article.

Basis-of-Design Products: Where Specification paragraphs or subparagraphs titled
"Basis-of-Design Product[s]" are included and also introduce or refer to a list of
manufacturers' names, provide either the specified product or a comparable product by
one of the other named manufacturers. Drawings and Specifications indicate sizes,
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profiles, dimensions, and other characteristics that are based on the product named.
Comply with provisions in "Comparable Products" Article to obtain approval for use of
an unnamed product.

a. Substitutions will not be considered, unless otherwise indicated.

Visual Matching Specification: Where Specifications require matching an established
Sample, select a product (and manufacturer) that complies with requirements and
matches Architect's sample. Architect's decision will be final on whether a proposed
product matches satisfactorily.

a. If no product available within specified category matches satisfactorily and
complies with other specified requirements, comply with provisions of the
Contract Documents on "substitutions" for selection of a matching product.

Visual Selection Specification: Where Specifications include the phrase "as selected
from manufacturer's colors, patterns, textures" or a similar phrase, select a product (and
manufacturer) that complies with other specified requirements.

a. Standard Range: Where Specifications include the phrase "standard range of
colors, patterns, textures" or similar phrase, Architect will select color, pattern, or
texture from manufacturer's product line that does not include premium items.

b. Full Range: Where Specifications include the phrase "full range of colors,
patterns, textures" or similar phrase, Architect will select color, pattern, or texture
from manufacturer's product line that includes both standard and premium items.

Allowances: Refer to individual Specification Sections and "Allowance" provisions in
Division 1 for allowances that control product selection and for procedures required for
processing such selections.

2.2 PRODUCT SUBSTITUTIONS

A.  Timing: Architect will consider requests for substitution if received within 10 days after the
Notice of Award. Requests received after that time may be considered or rejected at discretion
of Architect.

B.  Conditions: Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

1.

b

Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner
must assume. Owner's additional responsibilities may include compensation to Architect
for redesign and evaluation services, increased cost of other construction by Owner, and
similar considerations.

Requested substitution does not require extensive revisions to the Contract Documents.
Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's Construction Schedule.
Requested substitution has received necessary approvals of authorities having
jurisdiction.
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Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution has
been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

23 COMPARABLE PRODUCTS

A.  Where products or manufacturers are specified by name, submit the following, in addition to
other required submittals, to obtain approval of an unnamed product:

1.

W

Evidence that the proposed product does not require extensive revisions to the Contract
Documents, that it is consistent with the Contract Documents and will produce the
indicated results, and that it is compatible with other portions of the Work.

Detailed comparison of significant qualities of proposed product with those named in the
Specifications. Significant qualities include attributes such as performance, weight, size,
durability, visual effect, and specific features and requirements indicated.

Evidence that proposed product provides specified warranty.

List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes general administrative and procedural requirements governing execution of the
Work including, but not limited to, the following:

Installation of the Work.

Progress cleaning.

Starting and adjusting.

Protection of installed construction.

Cutting and Patching

SNh W=

B.  Related Requirements:

—_—

Section 011000 "Summary" for limits on use of Project site.

2. Section 013300 "Submittal Procedures" for submitting surveys.

3. Section 017700 "Closeout Procedures" for submitting final property survey with Project
Record Documents, recording of Owner-accepted deviations from indicated lines and
levels, and final cleaning.

4. Section 024119 “Selective Demolition” for demolition of selected portions of the
building.
1.3 DEFINITIONS
A.  Cutting: Removal of in-place construction necessary to permit installation or performance of
other work.
B.  Patching: Fitting and repair work required to restore construction to original conditions after

installation of other work.

1.4 INFORMATIONAL SUBMITTALS

A.  Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept
hazardous materials, for hazardous waste disposal.
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1.5 QUALITY ASSURANCE

A.  Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.

1. Structural Elements: When cutting and patching structural elements, notify Architect of
locations and details of cutting and await directions from Architect before proceeding.
Shore, brace, and support structural elements during cutting and patching. Do not cut and
patch structural elements in a manner that could change their load-carrying capacity or
increase deflection.

2. Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety.

3. Miscellaneous Elements: Do not cut and patch other miscellaneous elements or related
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance or
decreased operational life or safety.

4. Visual Elements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch exposed construction in a manner
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and
replace construction that has been cut and patched in a visually unsatisfactory manner.

B.  Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

2.1 MATERIALS

A.  General: Comply with requirements specified in other Sections.

B.  In-Place Materials: Use materials for patching identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,

will provide a match acceptable to Architect for the visual and functional performance of
in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Examination and Acceptance of Conditions: Before proceeding with each component of the
Work, examine substrates, areas, and conditions, with Installer or Applicator present where
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indicated, for compliance with requirements for installation tolerances and other conditions

affecting performance. Record observations.

1. Examine roofs for suitable conditions where products and systems are to be installed.

2. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

Written Report: Where a written report listing conditions detrimental to performance of the
Work is required by other Sections, include the following:

Description of the Work.

List of detrimental conditions, including substrates.
List of unacceptable installation tolerances.
Recommended corrections.

b

Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than seven days in advance of proposed utility interruptions.

2. Do not proceed with utility interruptions without Owner’s written permission.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements:  Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents caused by differing field conditions outside the control

of Contractor, submit a request for information to Architect. Include a detailed description of
problem encountered, together with recommendations for changing the Contract Documents.

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings. If discrepancies are discovered, notify Architect promptly.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.
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1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Sequence the Work and allow adequate clearances to accommodate movement of construction
items on site and placement in permanent locations.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size
and number to securely anchor each component in place, accurately located and aligned with
other portions of the Work. Where size and type of attachments are not indicated, verify size
and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and
items with integral anchors, that are to be embedded in concrete or masonry. Deliver
such items to Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during installation or cutting and patching operations, by methods and with materials so as not
to void existing warranties.
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Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of
free passage to adjoining areas is unavoidable, coordinate cutting and patching according to
requirements in Section 011000 "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to prevent interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other work. Patch with durable seams that are as invisible as
practicable. Provide materials and comply with installation requirements specified in other
Sections, where applicable.

1. Inspection:  Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.
2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish

restoration into retained adjoining construction in a manner that will minimize evidence
of patching and refinishing.

3. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition and ensures thermal and moisture integrity of building enclosure.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.
2. Do not hold waste materials more than seven days during normal weather or three days if

the temperature is expected to rise above 80 deg F (27 deg C).
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3. Containerize hazardous and unsanitary waste materials separately from other waste.
Mark containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors
are working concurrently.

Site: Maintain Project site free of waste materials and debris.

1. Contractor shall perform daily removal/cleaning of nails from project site at buildings
undergoing roof replacement in order to protect the welfare and safety of the general
public and residential tenants.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials
down sewers or into waterways.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise
deleterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation.  Remove
malfunctioning units, replace with new units, and retest.
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B.  Adjust equipment for proper operation. Adjust operating components for proper operation
without binding.

C.  Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

D.  Manufacturer's Field Service: Comply with qualification requirements in Section 014000
"Quality Requirements."

3.8 PROTECTION OF INSTALLED CONSTRUCTION

A.  Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

B.  Comply with manufacturer's written instructions for temperature and relative humidity.
3.9 CORRECTION OF THE WORK
A.  Repair or remove and replace defective construction. Restore damaged substrates and finishes.
Comply with requirements in Division 1 Section "Cutting and Patching."
1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up
with matching materials, and properly adjusting operating equipment.

B.  Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

D.  Repair components that do not operate properly. Remove and replace operating components
that cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

1. Substantial Completion procedures.

2. Final completion procedures.

3. Warranties.

4. Final cleaning.

5. Repair of the Work.

Related Requirements:

1. Section 017300 "Execution" for progress cleaning of Project site.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

3. Section 017839 "Project Record Documents" for submitting record Drawings, record
Specifications, and record Product Data.

4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's
personnel.

ACTION SUBMITTALS

Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

Certified List of Incomplete Items: Final submittal at Final Completion.

CLOSEOUT SUBMITTALS
Certificates of Release: From authorities having jurisdiction.

Certificate of Insurance: For continuing coverage.

MAINTENANCE MATERIAL SUBMITTALS

Schedule of Maintenance Material Items: For maintenance material submittal items specified in
other Sections.
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1.6 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B.  Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, and similar final record
information.

3. Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.

4. Submit maintenance material submittals specified in individual Sections, including tools,

spare parts, extra materials, and similar items, and deliver to location designated by
Architect. Label with manufacturer's name and model number where applicable.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each item
and name and number of related Specification Section. Obtain Architect's signature
for receipt of submittals.

b

Submit test/adjust/balance records.
6. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

C.  Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.
2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

6. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

7. Complete final cleaning requirements, including touchup painting.

8. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual

defects.

D.  Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the work will be completed and ready for final inspection and
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tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.
1.7 FINAL COMPLETION PROCEDURES

A.  Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

B.  Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the work will be completed and ready for final inspection and tests. On
receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare a final Certificate for Payment after inspection
or will notify Contractor of construction that must be completed or corrected before certificate
will be issued.

L. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
A.  Organization of List: Include name and identification of each space and area affected by

construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order.
2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.
3. Include the following information at the top of each page:
a. Project name.
b. Date.
c. Name of Architect.
d. Name of Contractor.
e. Page number.
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4, Submit list of incomplete items in the following format:
a. PDF electronic file. Architect will return annotated file.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Partial Occupancy: Submit properly executed warranties within 15 days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents of Project
Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark

tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.
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PART 3 - EXECUTION

3.1

3.2

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,

free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original

condition.

f. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Sweep concrete floors broom clean in unoccupied spaces.

h. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

i. Remove labels that are not permanent.

J- Wipe surfaces of mechanical and electrical equipment and similar equipment.
Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

k. Leave Project clean and ready for occupancy.

Construction Waste Disposal: Comply with waste disposal requirements in Section 015000
"Temporary Facilities and Controls."
REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
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adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified

condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.

Replace finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates. Remove paint applied to required labels and
identification.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.
4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for
new fixtures.

END OF SECTION 017700
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

Operation and maintenance documentation directory.
Operation manuals for systems, subsystems, and equipment.
Product maintenance manuals.

Systems and equipment maintenance manuals.

b s

Related Requirements:
1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation
and maintenance manuals.

DEFINITIONS

System: An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

CLOSEOUT SUBMITTALS

Manual Content: Operations and maintenance manual content is specified in individual
Specification Sections to be reviewed at the time of Section submittals. Submit reviewed
manual content formatted and organized as required by this Section.

1. Architect will comment on whether content of operations and maintenance submittals are
acceptable.
2. Where applicable, clarify and update reviewed manual content to correspond to revisions

and field conditions.
Format: Submit operations and maintenance manuals in the following format:

1. PDF electronic file. Assemble each manual into a composite electronically indexed file.
Submit on digital media acceptable to Architect.
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a. Name each indexed document file in composite electronic index with applicable
item name. Include a complete electronically linked operation and maintenance
directory.

b. Enable inserted reviewer comments on draft submittals.

2. Three paper copies. Include a complete operation and maintenance directory. Enclose

title pages and directories in clear plastic sleeves. Architect will return two copies.

Initial Manual Submittal: Submit draft copy (paper format) of each manual at least 30 days
before commencing demonstration and training. Architect will comment on whether general
scope and content of manual are acceptable.

Final Manual Submittal: Submit each manual in final form (paper format) prior to requesting
inspection for Substantial Completion and at least 15 days before commencing demonstration
and training. Architect will return copy with comments.

1. Correct or revise each manual to comply with Architect's comments. Submit copies of
each corrected manual (PDF electronic file and paper format) within 15 days of receipt of
Architect's comments and prior to commencing demonstration and training.

PART 2 - PRODUCTS

2.1

A.

C.

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY

Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance
data and materials, listing items and their location to facilitate ready access to desired
information. Include a section in the directory for each of the following:

List of documents.
List of systems.

List of equipment.
Table of contents.

el .

List of Systems and Subsystems: List systems alphabetically. Include references to operation
and maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by system. For
pieces of equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and maintenance
manual.

Identification: In the documentation directory and in each operation and maintenance manual,
identify each system, subsystem, and piece of equipment with same designation used in the
Contract Documents. If no designation exists, assign a designation according to
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building
Systems."
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2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS

A.  Organization: Unless otherwise indicated, organize each manual into a separate section for each
system and subsystem, and a separate section for each piece of equipment not part of a system.
Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.

3. Manual contents.
B.  Title Page: Include the following information:
1. Subject matter included in manual.
2. Name and address of Project.
3. Name and address of Owner.
4. Date of submittal.
5. Name and contact information for Contractor.
6. Name and contact information for Construction Manager.
7. Name and contact information for Architect.
8. Name and contact information for Commissioning Authority.
9. Names and contact information for major consultants to the Architect that designed the

systems contained in the manuals.
10.  Cross-reference to related systems in other operation and maintenance manuals.

C.  Table of Contents: List each product included in manual, identified by product name, indexed to
the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

1. If operation or maintenance documentation requires more than one volume to
accommodate data, include comprehensive table of contents for all volumes in each
volume of the set.

D.  Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.

E. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic
PDF file for each manual type required.

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where
scanning of paper documents is required, configure scanned file for minimum readable
file size.

2. File Names and Bookmarks: Enable bookmarking of individual documents based on file
names. Name document files to correspond to system, subsystem, and equipment names
used in manual directory and table of contents. Group documents for each system and
subsystem into individual composite bookmarked files, then create composite manual, so
that resulting bookmarks reflect the system, subsystem, and equipment names in a readily
navigated file tree. Configure electronic manual to display bookmark panel on opening
file.

F. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.
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Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary
to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve
on spine to hold label describing contents and with pockets inside covers to hold folded
oversize sheets.

a. If two or more binders are necessary to accommodate data of a system, organize
data in each binder into groupings by subsystem and related components. Cross-
reference other binders if necessary to provide essential information for proper
operation or maintenance of equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of
contents. Indicate volume number for multiple-volume sets.

Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual.
Mark each tab to indicate contents. Include typed list of products and major components
of equipment included in the section on each divider, cross-referenced to Specification
Section number and title of Project Manual.

Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic
software storage media for computerized electronic equipment.

Supplementary Text: Prepared on 8-1/2-by-11-inch white bond paper.

Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings to same size as text pages and
use as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual. At appropriate locations in
manual, insert typewritten pages indicating drawing titles, descriptions of contents,
and drawing locations.

23 OPERATION MANUALS

A. Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and the following information:

1.

S0 PN LR W

0.

System, subsystem, and equipment descriptions. Use designations for systems and
equipment indicated on Contract Documents.

Performance and design criteria if Contractor has delegated design responsibility.
Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Piped system diagrams.

Precautions against improper use.

License requirements including inspection and renewal dates.

B.  Descriptions: Include the following:

1.

Product name and model number. Use designations for products indicated on Contract
Documents.
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Manufacturer's name.

Equipment identification with serial number of each component.
Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

A Al

Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.
Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

XA R W=

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as
installed.

Piped Systems: Diagram piping as installed, and identify color-coding where required for
identification.

PRODUCT MAINTENANCE MANUALS

Content: Organize manual into a separate section for each product, material, and finish. Include
source information, product information, maintenance procedures, repair materials and sources,
and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual and drawing or schedule designation
or identifier where applicable.

Product Information: Include the following, as applicable:

Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

Nk W=

Maintenance Procedures: Include manufacturer's written recommendations and the following;:

L. Inspection procedures.
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Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Schedule for routine cleaning and maintenance.

Repair instructions.

nhk v

Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

L. Include procedures to follow and required notifications for warranty claims.

SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS

Content: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers' maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance service
contracts, and warranty and bond information, as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents. For each product,
list name, address, and telephone number of Installer or supplier and maintenance service agent,
and cross-reference Specification Section number and title in Project Manual and drawing or
schedule designation or identifier where applicable.

Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation
including the following information for each component part or piece of equipment:

1. Standard maintenance instructions and bulletins.

2. Drawings, diagrams, and instructions required for maintenance, including disassembly
and component removal, replacement, and assembly.

3. Identification and nomenclature of parts and components.

4. List of items recommended to be stocked as spare parts.

Maintenance Procedures: Include the following information and items that detail essential
maintenance procedures:

Test and inspection instructions.

Troubleshooting guide.

Precautions against improper maintenance.

Disassembly; component removal, repair, and replacement; and reassembly instructions.
Aligning, adjusting, and checking instructions.

Demonstration and training video recording, if available.

Sk L~

Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.
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1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly,
quarterly, semiannual, and annual frequencies.

2. Maintenance and Service Record: Include manufacturers' forms for recording
maintenance.

Spare Parts List and Source Information: Include lists of replacement and repair parts, with
parts identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

Maintenance Service Contracts: Include copies of maintenance agreements with name and
telephone number of service agent.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1

A.

B.

C.

D.

E.

MANUAL PREPARATION

Operation and Maintenance Documentation Directory: Prepare a separate manual that provides
an organized reference to emergency, operation, and maintenance manuals.

Emergency Manual: Assemble a complete set of emergency information indicating procedures
for use by emergency personnel and by Owner's operating personnel for types of emergencies
indicated.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and
maintenance of each product, material, and finish incorporated into the Work.

Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance
data indicating operation and maintenance of each system, subsystem, and piece of equipment
not part of a system.

1. Engage a factory-authorized service representative to assemble and prepare information
for each system, subsystem, and piece of equipment not part of a system.
2. Prepare a separate manual for each system and subsystem, in the form of an instructional

manual for use by Owner's operating personnel.

Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only
sheets pertinent to product or component installed. Mark each sheet to identify each product or
component incorporated into the Work. If data include more than one item in a tabular format,
identify each item using appropriate references from the Contract Documents. Identify data
applicable to the Work and delete references to information not applicable.

1. Prepare supplementary text if manufacturers' standard printed data are not available and
where the information is necessary for proper operation and maintenance of equipment or
systems.
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F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the
relationship of component parts of equipment and systems and to illustrate control sequence and
flow diagrams. Coordinate these drawings with information contained in record Drawings to
ensure correct illustration of completed installation.

1. Do not use original project record documents as part of operation and maintenance
manuals.
2. Comply with requirements of newly prepared record Drawings in Section 017839

"Project Record Documents."

G.  Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and
maintenance documentation.

END OF SECTION 017823

OPERATION AND MAINTENANCE DATA 017823 -8



23-120

SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for project record documents,
including the following:

1. Record Drawings.

2. Record Specifications.

3. Record Product Data.

4, Miscellaneous record submittals.

Related Requirements:

1. Section 017700 "Closeout Procedures" for general closeout procedures.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance

manual requirements.

CLOSEOUT SUBMITTALS

Record Drawings: Comply with the following:

1. Number of Copies: Submit copies of record Drawings as follows:
1) Submit annotated PDF electronic files of record prints and three set(s) of
prints.

Record Specifications: Submit one paper copy and annotated PDF electronic files of Project's
Specifications, including addenda and contract modifications.

Record Product Data: Submit one paper copy and annotated PDF electronic files and directories
of each submittal.

1. Where record Product Data are required as part of operation and maintenance manuals,
submit duplicate marked-up Product Data as a component of manual.

Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-
keeping requirements and submittals in connection with various construction activities. Submit
one paper copy and annotated PDF electronic files and directories of each submittal.

Reports: Submit written report weekly indicating items incorporated into project record
documents concurrent with progress of the Work, including revisions, concealed conditions,
field changes, product selections, and other notations incorporated.
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PART 2 - PRODUCTS

2.1

A.

RECORD DRAWINGS

Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop
Drawings, incorporating new and revised drawings as modifications are issued.

1.

Preparation: Mark record prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data,
whether individual or entity is Installer, subcontractor, or similar entity, to provide
information for preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

Accurately record information in an acceptable drawing technique.

Record data as soon as possible after obtaining it.

Record and check the markup before enclosing concealed installations.
Cross-reference record prints to corresponding archive photographic
documentation.

opo o

Content: Types of items requiring marking include, but are not limited to, the following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Depths of foundations below first floor.

Locations and depths of underground utilities.

Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order or Construction Change Directive.
Changes made following Architect's written orders.

Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

Record information on the Work that is shown only schematically.

SBE AT RSO A0 o

Mark the Contract Drawings and Shop Drawings completely and accurately. Use
personnel proficient at recording graphic information in production of marked-up record
prints.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Mark important additional information that was either shown schematically or omitted
from original Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

Record Digital Data Files: Immediately before inspection for Certificate of Substantial
Completion, review marked-up record prints with Architect. When authorized, prepare a full set
of corrected digital data files of the Contract Drawings, as follows:
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Format: Annotated PDF electronic file.

Incorporate changes and additional information previously marked on record prints.
Delete, redraw, and add details and notations where applicable.

Refer instances of uncertainty to Architect for resolution.

C.  Format: Identify and date each record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

L.

Record Prints: Organize record prints and newly prepared record Drawings into
manageable sets. Bind each set with durable paper cover sheets. Include identification on
cover sheets.

Format: Annotated PDF electronic file.

Identification: As follows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect.

Name of Contractor.

oo o

2.2 RECORD SPECIFICATIONS

A.  Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

4. For each principal product, indicate whether record Product Data has been submitted in
operation and maintenance manuals instead of submitted as record Product Data.

5. Note related Change Orders, record Product Data, and record Drawings where applicable.

B.  Format: Submit record Specifications as annotated PDF electronic file and paper copy.

23 RECORD PRODUCT DATA

A.  Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1.

2.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

Note related Change Orders, record Specifications, and record Drawings where
applicable.
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B.  Format: Submit record Product Data as annotated PDF electronic file and paper copy.
1. Include record Product Data directory organized by Specification Section number and
title, electronically linked to each item of record Product Data.
2.4 MISCELLANEOUS RECORD SUBMITTALS
A.  Assemble miscellancous records required by other Specification Sections for miscellanecous
record keeping and submittal in connection with actual performance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.
B.  Format: Submit miscellaneous record submittals as PDF electronic file and paper copy.
L. Include miscellaneous record submittals directory organized by Specification Section
number and title, electronically linked to each item of miscellaneous record submittals.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording: Maintain one copy of each submittal during the construction period for project
record document purposes. Post changes and revisions to project record documents as they
occur; do not wait until end of Project.

B.  Maintenance of Record Documents and Samples: Store record documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use project record
documents for construction purposes. Maintain record documents in good order and in a clean,
dry, legible condition, protected from deterioration and loss. Provide access to project record
documents for Architect's reference during normal working hours.

END OF SECTION 017839
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Demolition and removal of selected portions of building.
2. Salvage of existing items to be reused or recycled.

Related Requirements:

1. Section 011000 "Summary" for restrictions on the use of the premises, Owner-occupancy
requirements, and phasing requirements.

2. Section 017300 "Execution" for cutting and patching procedures.

DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Carefully detach from existing construction, in a manner to prevent
damage, and deliver to Owner ready for reuse.

Remove and Reinstall: Detach items from existing construction, prepare for reuse, and reinstall
where indicated.

Existing to Remain: Existing items of construction that are not to be permanently removed and
that are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

INFORMATIONAL SUBMITTALS

Proposed Protection Measures: Submit outline that indicates the measures proposed for
protecting individuals and property. Indicate proposed locations and construction of barriers.
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Schedule of Selective Demolition Activities: Indicate the following:

L. Detailed sequence of selective demolition and removal work, with starting and ending
dates for each activity. Ensure Owner's employees and other tenants' on-site operations
are uninterrupted.

2. Interruption of utility services. Indicate how long utility services will be interrupted.

3. Coordination of Owner's and/or tenants continuing occupancy of portions of existing
buildings and of Owner's and/or tenants partial occupancy of completed Work.

FIELD CONDITIONS
Owner and/or tenants will occupy portions of building immediately adjacent to selective
demolition area. Conduct selective demolition so Owner's normal operations and tenant’s daily

activities will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. Hazardous materials will be removed by Owner before start of the Work.

2. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner. Hazardous materials will be removed by Owner under a separate
contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void existing warranties.
Notify warrantor before proceeding.
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PART 2 - PRODUCTS

2.1

A.

B.

PEFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1

A.

B.

C.

3.2

A.

3.3

A.

B.

EXAMINATION

Review record documents of existing construction provided by Owner. Owner does not
guarantee that existing conditions are same as those indicated in record documents.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Architect.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Remain: Maintain services/systems indicated to remain and
protect them against damage.

1. Comply with requirements for existing services/systems interruptions specified in
Section 011000 "Summary."

PREPARATION

Site Access and Temporary Controls: Conduct selective demolition and debris-removal

operations to ensure minimum interference with roads, streets, walks, walkways, and other

adjacent occupied and used facilities.

1. Comply with requirements for access and protection specified in Section 015000
"Temporary Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building.
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2. Provide temporary weather protection, during interval between selective demolition of
existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.

4. Cover and protect furniture, furnishings, and equipment that have not been removed.

5. Comply with requirements for temporary enclosures, dust control, heating, and cooling

specified in Section 015000 "Temporary Facilities and Controls."

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction
being demolished.

L. Strengthen or add new supports when required during progress of selective demolition.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to

remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden
space before starting flame-cutting operations. Maintain fire watch and portable fire-
suppression devices during flame-cutting operations.

5. Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

7. Remove structural framing members and lower to ground by method suitable to avoid
free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

9. Dispose of demolished items and materials promptly.

Removed and Salvaged Items:

1. Clean salvaged items.
2. Pack or crate items after cleaning. Identify contents of containers.
3. Store items in a secure area until delivery to Owner.
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4. Transport items to Owner's storage area designated by Owner.
5. Protect items from damage during transport and storage.

Removed and Reinstalled Items:

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. Identify contents of containers.

Protect items from damage during transport and storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

b

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Resilient Floor Coverings: Remove floor coverings and adhesive according to
recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor
Coverings." Do not use methods requiring solvent-based adhesive strippers.

DISPOSAL OF DEMOLISHED MATERIALS

General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from Project
site and legally dispose of them in an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

3. Remove debris from elevated portions of building by chute, hoist, or other device that

will convey debris to grade level in a controlled descent.
Burning: Do not burn demolished materials.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

CLEANING

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119
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SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

1.6

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Silicone joint sealants.

2. Urethane joint sealants.

3. Mildew-resistant joint sealants.

4. Latex joint sealants.

Related Requirements:

L. Section 079219 "Acoustical Joint Sealants" for sealing joints in sound-rated construction.
2. Section 321373 "Concrete Paving Joint Sealants" for sealing joints in paved roads,

parking lots, walkways, and curbing.

ACTION SUBMITTALS
Product Data: For each joint-sealant product.

Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants
showing the full range of colors available for each product exposed to view.

INFORMATIONAL SUBMITTALS

Sample Warranties: For special warranties.

QUALITY ASSURANCE

Installer Qualifications: An authorized representative who is trained and approved by
manufacturer.

FIELD CONDITIONS

Do not proceed with installation of joint sealants under the following conditions:

JOINT SEALANTS 079200 - 1



1.7

A.

B.

C.
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1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F.

2. When joint substrates are wet.

3. Where joint widths are less than those allowed by joint-sealant manufacturer for
applications indicated.

4. Where contaminants capable of interfering with adhesion have not yet been removed

from joint substrates.

WARRANTY

Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not
comply with performance and other requirements specified in this Section within specified
warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or
replace those joint sealants that do not comply with performance and other requirements
specified in this Section within specified warranty period.

1. Warranty Period: 15 years from date of Substantial Completion.

Special warranties specified in this article exclude deterioration or failure of joint sealants from
the following:

1. Movement of the structure caused by stresses on the sealant exceeding sealant
manufacturer's written specifications for sealant elongation and compression.

2. Disintegration of joint substrates from causes exceeding design specifications.

3. Mechanical damage caused by individuals, tools, or other outside agents.

4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric
contaminants.

PART 2 - PRODUCTS

2.1

A.

B.

2.2

A.

JOINT SEALANTS, GENERAL
Compatibility: Provide joint sealants, backings, and other related materials that are compatible
with one another and with joint substrates under conditions of service and application, as

demonstrated by joint-sealant manufacturer, based on testing and field experience.

Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range.

SILICONE JOINT SEALANTS

Silicone, S, NS, 50, NT: Single-component, nonsag, plus 50 percent and minus 50 percent
movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 920,
Type S, Grade NS, Class 50, Use NT.
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1. Products: Subject to compliance with requirements, provide one of the following:

oo w

PR oo e

BASF Building Systems; Omniseal 50.

Dow Corning Corporation; 756 SMS 791 795 or 995.

GE Advanced Materials - Silicones; SilGlaze II SCS2800, SilPruf NB SCS9000,
SilPruf SCS2000, or UltraPruf II SCS2900.

May National Associates, Inc.; Bondaflex Sil 295.

Pecora Corporation; 864, 895, or 898.

Polymeric Systems, Inc.; PSI-641.

Sika Corporation, Construction Products Division; SikaSil-C995.

Tremco Incorporated; Spectrem 2 or Spectrem 3.

2. Applications:

a.

b.
C.
d

Metal-to-metal joints.

Sheet metal flashing, copings, preformed metal caps, fascia, trim, and panel.
Glass-to-glass joints.

Glass-to-metal joints.

23 URETHANE JOINT SEALANTS

A.  Urethane, S, NS, 25, NT: Single-component, nonsag, nontraffic-use, plus 25 percent and
minus 25 percent movement capability, urethane joint sealant; ASTM C 920, Type S,
Grade NS, Class 25, Use NT.

1. Products: Subject to compliance with requirements, provide one of the following:

a.

FE @ mo A

BASF Building Systems; Sonolastic NP1, Sonalastic TX1, or Sonolastic Ultra.
Bostik, Inc.; Chem-Calk 900, 915, or 916 Textured.

May National Associates, Inc.; Bondaflex PUR 25, Bondaflex PUR 25 Textured,
or Bondaflex PUR 40 FC.

Pacific Polymers International, Inc.; Elasto-Thane 230 Type IL

Pecora Corporation; Dynatrol I-XL.

Polymeric Systems, Inc.; Flexiprene 1000.

Schnee-Morehead, Inc.; Permathane SM7100, Permathane SM7108, or
Permathane SM7110.

Sika Corporation, Construction Products Division; Sikaflex - 1a.

Tremco Incorporated; Dymonic or Vulkem 116.

2. Applications:

a.

b.
C.
d

JOINT SEALANTS

Expansion and control joints.

Exterior side of hollow metal frames to adjacent materials.

Exterior side of aluminum frames to adjacent dissimilar materials.

Exterior insulation and finish system.

1)  Joints, including actual and false joints, in system at openings and
penetrations in system, and joints where wall systems abut other materials.

2)  Lintels and shelf angles to masonry construction.

3)  Louvers to adjacent construction.

4) Vertical and horizontal control joints and expansion joints in the building —
interior and exterior sides.
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5) Joints in concrete site improvements (sidewalks, ramps) and joints between
the concrete slab and dissimilar materials.

6) Sealant in pipe sleeves where materials must perforate slab.

7)  Perimeter of floor slabs or concrete curbs which abut vertical surfaces.

8)  Exterior joints between dissimilar materials where the joining of the two 92)
surfaces leaves a gap between the meeting materials or components as may
be dictated by the various methods of construction to make watertight.

MILDEW-RESISTANT JOINT SEALANTS
Silicone, Mildew Resistant, Acid Curing, S, NS, 25, NT: Mildew-resistant, single-component,
nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing

silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 25, Use NT.

1. Products: Subject to compliance with requirements, provide one of the following:

a. BASF Building Systems; Omniplus.
b. Dow Corning Corporation; 786 Mildew Resistant.
c. GE Advanced Materials - Silicones; Sanitary SCS1700.
d. May National Associates, Inc.; Bondaflex Sil 100 WF.
€. Tremco Incorporated; Tremsil 200 Sanitary.
2. Applications:
a. Countertops and backsplashes.
b. Other wet interior locations.
c. Around plumbing fixtures.

LATEX JOINT SEALANTS
Acrylic Latex: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.

1. Products: Subject to compliance with requirements, provide one of the following:

a. BASF Building Systems; Sonolac.
b. Bostik, Inc.; Chem-Calk 600.
c. May National Associates, Inc.; Bondaflex 600 or Bondaflex Sil-A 700.
d. Pecora Corporation; AC-20+.
e. Schnee-Morehead, Inc.; SM 8200.
f. Tremco Incorporated; Tremflex 834.
2. Applications:
a. Exposed interior locations involving movement of not more than (+/-) five percent
(5%).
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JOINT-SEALANT BACKING

Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants,
primers, and other joint fillers; and approved for applications indicated by sealant manufacturer
based on field experience and laboratory testing.

Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin),
Type O (open-cell material), Type B (bicellular material with a surface skin) or any of the
preceding types, as approved in writing by joint-sealant manufacturer for joint application
indicated, and of size and density to control sealant depth and otherwise contribute to producing
optimum sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or
joint surfaces at back of joint. Provide self-adhesive tape where applicable.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint-sealant manufacturer where required for adhesion of
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate
tests and field tests.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
and sealant backing materials, free of oily residues or other substances capable of staining or
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to
promote optimum adhesion of sealants to joint substrates.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 - EXECUTION

3.1

A.

3.2

EXAMINATION
Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting

performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint-sealant manufacturer's written instructions and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of
joint sealant, including dust, paints (except for permanent, protective coatings tested and
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approved for sealant adhesion and compatibility by sealant manufacturer), old joint
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a
combination of these methods to produce a clean, sound substrate capable of developing
optimum bond with joint sealants. Remove loose particles remaining after cleaning
operations above by vacuuming or blowing out joints with oil-free compressed air.
Porous joint substrates include the following:

a. Concrete.
b. Masonry.

W

Remove laitance and form-release agents from concrete.

4, Clean nonporous joint substrate surfaces with chemical cleaners or other means that do
not stain, harm substrates, or leave residues capable of interfering with adhesion of joint
sealants. Nonporous joint substrates include the following:

a. Metal.
b. Glass.

Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as
indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to
comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant or primer with
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or
by cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint-sealant manufacturer's written installation instructions for products
and applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Install sealant backings of kind indicated to support sealants during application and at position
required to produce cross-sectional shapes and depths of installed sealants relative to joint
widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of sealant backings.
2. Do not stretch, twist, puncture, or tear sealant backings.
3. Remove absorbent sealant backings that have become wet before sealant application, and

replace them with dry materials.

Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints.
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E. Install sealants using proven techniques that comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow

optimum sealant movement capability.

F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing
begins, tool sealants according to requirements specified in subparagraphs below to form
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure
contact and adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated.

4. Provide flush joint profile at locations indicated on Drawings according to Figure 8B in
ASTM C 1193.
5. Provide recessed joint configuration of recess depth and at locations indicated on

Drawings according to Figure 8C in ASTM C 1193.

a. Use masking tape to protect surfaces adjacent to recessed tooled joints.

34 CLEANING

A.  Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of
products in which joints occur.

3.5 PROTECTION

A.  Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without
deterioration or damage at time of Substantial Completion. If, despite such protection, damage
or deterioration occurs, cut out, remove, and repair damaged or deteriorated joint sealants
immediately so installations with repaired areas are indistinguishable from original work.

END OF SECTION 079200
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes surface preparation and the application of paint systems on the following
interior substrates:

1. Concrete.
2. Concrete masonry units (CMUSs).
3. Gypsum board.
4, Steel and Iron
5. Aluminum
1.3 DEFINITIONS

A.  MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according
to ASTM D 523.

B.  MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees,
according to ASTM D 523.

C.  MPIGloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

D. MPIGloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees,
according to ASTM D 523.

E. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
F. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

G.  MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.
1.4 ACTION SUBMITTALS

A.  Product Data: For each type of product. Include preparation requirements and application
instructions.
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A.
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A.
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1. Include Printout of current "MPI Approved Products List" for each product category
specified, with the proposed product highlighted.
2. Indicate VOC content.

Samples for Initial Selection: For each type of topcoat product.

Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
Submit Samples on rigid backing, 8 inches square.

Apply coats on Samples in steps to show each coat required for system.

Label each coat of each Sample.
Label each Sample for location and application area.

halb o e

Product List: Cross-reference to paint system and locations of application areas. Use same
designations indicated on Drawings and in schedules. Include color designations.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials, from the same product run, that match products installed and that are
packaged with protective covering for storage and identified with labels describing contents.

1. Paint: 5 percent, but not less than 1 gal. of each material and color applied.

DELIVERY, STORAGE, AND HANDLING

Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg F.

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.
FIELD CONDITIONS

Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 deg F.

Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5
deg F above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS

2.1

A.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide product by the following:
1. ICI/Devoe — Elkhart Housing Authority Supplier:
O’Leary Paint, 24615 CR 45, Elkhart, IN (574) 389-8704, Contact: Neal Albert.
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PAINT, GENERAL

MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its
"MPI Approved Products Lists."

Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat
manufacturers for use in paint system and on substrate indicated.

Colors: Match existing: O’Leary Paint, Pebble Beach, 7900 tintable white base, latex semi
gloss.

PART 3 - EXECUTION

3.1

A.

3.2

A.

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:

Concrete: 12 percent.

Fiber-Cement Board: 12 percent.
Masonry (Clay and CMUs): 12 percent.
Wood: 15 percent.

Gypsum Board: 12 percent.

Plaster: 12 percent.

ANl e

Gypsum Board Substrates: Verify that finishing compound is sanded smooth.
Plaster Substrates: Verify that plaster is fully cured.

Verify suitability of substrates, including surface conditions and compatibility, with existing
finishes and primers.

Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

PREPARATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.
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Remove hardware, covers, plates, and similar items already in place that are removable and are
not to be painted. If removal is impractical or impossible because of size or weight of item,
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

Concrete Substrates: Remove release agents, curing compounds, efflorescence, and chalk. Do
not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that
permitted in manufacturer's written instructions.

Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if moisture content
or alkalinity of surfaces or mortar joints exceeds that permitted in manufacturer's written
instructions.

Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods
recommended in writing by paint manufacturer.

Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop
paint is abraded. Paint exposed areas with the same material as used for shop priming to comply
with SSPC-PA 1 for touching up shop-primed surfaces.

Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal by
mechanical methods to produce clean, lightly etched surfaces that promote adhesion of
subsequently applied paints.

Aluminum Substrates: Remove loose surface oxidation.

Wood Substrates:

1. Scrape and clean knots, and apply coat of knot sealer before applying primer.

2. Sand surfaces that will be exposed to view, and dust off.

3. Prime edges, ends, faces, undersides, and backsides of wood.

4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic
wood filler. Sand smooth when dried.

APPLICATION

Apply paints according to manufacturer's written instructions and to recommendations in "MPI
Manual."

1. Use applicators and techniques suited for paint and substrate indicated.
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2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
Before final installation, paint surfaces behind permanently fixed equipment or furniture
with prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar
hinged items to match exposed surfaces.

4. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.

5. Primers specified in painting schedules may be omitted on items that are factory primed

or factory finished if acceptable to topcoat manufacturers.
Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of
same material are to be applied. Tint undercoats to match color of topcoat, but provide

sufficient difference in shade of undercoats to distinguish each separate coat.

If undercoats or other conditions show through topcoat, apply additional coats until cured film
has a uniform paint finish, color, and appearance.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

CLEANING AND PROTECTION

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.
At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.
INTERIOR PAINTING SCHEDULE
Concrete Substrates, Nontraffic Surfaces:
1. Institutional Low-Odor/VOC Latex System:

a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.

b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.

c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss
Level 5).

CMU Substrates:
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1. Institutional Low-Odor/VOC Latex System:
a. Block Filler: Block filler, latex, interior/exterior.
b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.

c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss
Level 5).

d. Topcoat: Latex, interior, institutional low odor/VOC, gloss (MPI Gloss Level 6).
C.  Steel Substrates:
1. Quick-Dry Enamel System
a. Prime Coat: Primer, alkyd, quick dry, for metal
b. Intermediate Coat: Alkyd, quick dry, matching topcoat.
c. Topcoat: Alkyd, quick dry, semi-gloss (MPI Gloss Level 5).
D.  Fiberglass Substrates:
1. Institutional Low-Odor/VOC Latex System:
a. Prime Coat: Primer, bonding, water based.
b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.

c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss
Level 5).

E. Plastic Substrates:

1. Institutional Low-Odor/VOC Latex System:

a. Prime Coat: Primer, bonding, solvent based.

b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.

c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss
Level 5).

F. Gypsum Board and Plaster Substrates:
1. Institutional Low-Odor/VOC Latex System:
a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.

b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
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c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss
Level 5).

END OF SECTION 099123
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	_Division1_combined.pdf
	011000_FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Division 01 applies to all other sections and divisions of specifications.  All instructions contained in specifications are directed to contractor.  Unless specifically provided otherwise, all obligations set forth in specifications are obligation...
	B. Comply with applicable laws and regulations.
	C. Owner may issue separate contracts for performance of certain construction operations at project site.  Contractor will afford other contractors reasonable opportunity to place and store their materials and equipment on site and to perform their wo...
	D. During construction period, contractor will have use of premises for construction operations.  Contractor will ensure that contractor, its employees, subcontractors and employees:
	1. Confine operations to areas within contract limits shown on drawings.
	2. Do not allow alcoholic beverages, illegal drugs, or persons under their influence on project site.
	3. Do not allow work on project site on Sundays, except for emergency work.
	4. Refrain from using profanity or being discourteous or uncivil to others on project site and/or while performing the work.
	5. Wear shirts with sleeves, wear shoes, and refrain from wearing immodest, offensive or obnoxious clothing, while on project site.
	6. Do not allow playing of obnoxious and/or loud music on project site.
	7. Do not allow weapons on project site, except those carried by law enforcement officers and/or other uniformed security personnel who have been retained by owner or contractor to provide security services.


	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project consists of one bid package:
	B. Scope of Work:
	1. Work includes disconnection and removal of the existing fire alarm system (all fire alarm devices, the fire alarm control panel and annunciator panel) and the installation of a new Voice Evacuation Fire Alarm System. The fire alarm system is to inc...


	1.3 WORK SEQUENCE
	A. The work shall be conducted in a single phase.

	1.4 USE OF PREMISES
	A. General:  During the construction period contractor shall have full use of premises for construction operations, including use of sites, during construction period.  The Contractor's use of premises is limited only by Owner's right to perform work ...
	B. Contractor shall confine activities to areas within contract limits indicated.  Do not disturb portions of the site beyond the areas in which the work is indicated.
	1. Owner Occupancy:  Allow for owner occupancy and use by the public.
	2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials. Schedule deliveries to minimi...

	C. Use of Existing Building:  Maintain existing building in a weathertight condition throughout construction period.  Repair damage caused by construction operations.  Protect building and its occupants during construction period.

	1.5 OWNER'S OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  Owner will occupy site and existing building during the entire construction period.  Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfe...

	1.6 PROJECT SEQUENCING
	A. The existing residential building is currently occupied and will remain so during the course of the project.  Therefore, special consideration will be given to the construction sequencing to allow continuous tenant occupancy and minimize their inco...
	B. The contractor's scheduling shall reflect normal working hours approved by the Elkhart Housing Authority.  Approved work hours shall be 7:00 a.m. until 5:00 p.m., Monday through Friday, excluding Holidays.  Work on Sundays will not be allowed.  Wor...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012100_FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	1. Selected materials and equipment are specified in the contract documents by allowances.   In some cases, these allowances include installation.  Allowances have been established in lieu of additional requirements and to defer selection of actual ma...

	B. Types of allowances include the following:
	1. Contingency allowances.

	C. The following sections contain requirements that relate to this section.
	1. Division 01 Section "Contract Modification Procedures" for procedures for submitting and handling Change Orders.


	1.3 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Architect of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At Architect's request, obtain proposals for each allowance for use in making final selections.  Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Architect from the designated supplier.

	1.4 SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.
	B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.

	1.5 CONTINGENCY ALLOWANCES
	A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Contractor's related costs for products and equipment ordered by Owner under the contingency allowance are included in the allowance and are not part of the Contract Sum.  These costs include delivery, installation, taxes, insurance, equipment rent...
	C. Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and reasonable overhead and profit margins.
	D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by Change Order.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Contingency Allowances:
	1. Base Bid Contingency Allowance:  Include a contingency allowance of $10,000.00 for use according to the Owner’s instructions.

	B. Amount of Allowance includes:
	1. Net cost of product.
	2. Delivery to the site.
	3. Applicable taxes.
	4. Handling at site including unloading, uncrating, and storage.
	5. Protection from elements, from damage.
	6. Labor, installation, and finishing.
	7. Other expenses (e.g., testing, adjusting, and balancing) required to complete installation.
	8. A fixed percentage for overhead and profit.  Overhead shall include supervision; superintendence; wages of time-keepers, watchmen, and clerks; hand tools, general office expense; and other expenses not included in "cost" under 1. through 7. above.
	a. For work (labor, materials, and equipment) completed by the contractor with his own labor, 12 percent shall be added for overhead and profit.
	b. For work (labor, materials, and equipment) completed by subcontractor of the contractor, 5 percent shall be added for overhead and profit.


	C. Selection of Product/Material:
	1. Architect/Engineer's Duties –
	a. Consult with contractor in consideration of product/material and suppliers.
	b. Make selection, designate product/material to be used.
	c. Notify contractor in writing, designating:
	1) Product, size, color, and texture.
	2) Supplier.
	3) Cost, delivered at site.


	2. Contractor's Duties –
	a. Assist Architect/Engineer in determining qualified suppliers.
	b. Obtain proposals from suppliers when requested by Architect/Engineer.
	c. Make appropriate recommendations for consideration by Architect/Engineer.





	012500 FL - SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Requirements:
	1. Section 012100 "Allowances" for products selected under an allowance.
	2. Section 016000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.


	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.4 ACTION SUBMITTALS
	A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form:  Use facsimile of form provided in Project Manual.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or revisions needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Include annotated copy of applicable Specification Section.  Significant qualities may include attributes such as performance, weight, size, du...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from ICC-ES.
	j. Detailed comparison of Contractor's construction schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a request for substitution.  Architect will notify Contractor of acceptance or rejection of proposed su...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Requested substitution provides sustainable design characteristics that specified product provided.
	c. Substitution request is fully documented and properly submitted.
	d. Requested substitution will not adversely affect Contractor's construction schedule.
	e. Requested substitution has received necessary approvals of authorities having jurisdiction.
	f. Requested substitution is compatible with other portions of the Work.
	g. Requested substitution has been coordinated with other portions of the Work.
	h. Requested substitution provides specified warranty.
	i. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	B. Substitutions for Convenience:  Architect will consider requests for substitution if received within 60 days after the Notice to Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume.  Owner's additional responsibilities may include compensation to...
	b. Requested substitution does not require extensive revisions to the Contract Documents.
	c. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	d. Requested substitution provides sustainable design characteristics that specified product provided.
	e. Substitution request is fully documented and properly submitted.
	f. Requested substitution will not adversely affect Contractor's construction schedule.
	g. Requested substitution has received necessary approvals of authorities having jurisdiction.
	h. Requested substitution is compatible with other portions of the Work.
	i. Requested substitution has been coordinated with other portions of the Work.
	j. Requested substitution provides specified warranty.
	k. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.




	PART 3 -  EXECUTION (Not Used)

	SubstitutionForm
	012600 FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.

	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revise...
	1. Work Change Proposal Requests issued by Architect are not instructions either to stop work in progress or to execute the proposed change.
	2. Within seven days  after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...


	B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Proposal Request Form:  Use AIA Document G709 for Proposal Requests.


	1.5 ADMINISTRATIVE CHANGE ORDERS
	A. Allowance Adjustment:  See Section 012100 "Allowances" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of allowances.

	1.6 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on AIA Document G701.

	1.7 CONSTRUCTION CHANGE DIRECTIVE
	A.  Work Change Directive:  Architect may issue a Work Change Directive on AIA Document G714. Work Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1.  Work Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Work Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012900_FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Sections include the following:
	1. Division 01 Section "Allowances" for procedural requirements governing handling and processing of allowances.
	2. Division 01 Section "Unit Prices" for administrative requirements governing use of unit prices.
	3. Division 01 Section “Contract Modification Procedures” for administration procedures for handling changes to the contract.


	1.3 DEFINITIONS
	A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction Schedule.
	1. Correlate line items in the Schedule of Values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with Continuation Sheets.
	b. Submittals Schedule.
	c. Contractor's Construction Schedule.

	2. Submit the Schedule of Values to Architect at earliest possible date but no later than seven days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items for the Schedule of Values.  Provide at least one line item for each Specification Section.
	1. Identification:  Include the following Project identification on the Schedule of Values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Submit draft of AIA Document G703 Continuation Sheets.
	3. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	4. Provide a separate line item in the Schedule of Values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site.  If specified, include evidence of insurance or bonded warehousing.

	5. Provide separate line items in the Schedule of Values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	6. Allowances:  Provide a separate line item in the Schedule of Values for each allowance.  Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by measured quantity.  Use information indicated in the Contract Docume...


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final Application for Payment involve additional requirements.

	B. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation Sheets as form for Applications for Payment.
	C. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete applications without action.
	1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule.  Use updated schedules if revisions were made.
	2. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.

	D. Transmittal:  Submit 3 signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt.  One copy shall include waivers of lien and similar attachments if required.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.

	E. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien arising out of the Contract and related to the Work covered by the payment.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to Owner.

	F. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of Values.
	3. Contractor's Construction Schedule (preliminary if not final).
	4. Products list.
	5. Schedule of unit prices.
	6. Submittals Schedule (preliminary if not final).
	7. Copies of building permits.
	8. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	9. Initial progress report.
	10. Report of preconstruction conference.
	11. Certificates of insurance and insurance policies.
	12. Performance and payment bonds.
	13. Data needed to acquire Owner's insurance.
	14. Initial settlement survey and damage report if required.

	G. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	H. Final Payment Application:  Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final, liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	CERT-RELEASE
	013300 FL - SUBMITTAL PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for the submittal schedule and administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Requirements:
	1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the schedule of values.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information and physical samples that require Architect's responsive action.  Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals:  Written and graphic information and physical samples that do not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.  Informational submittals are those submittals indic...

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates.  Includ...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include submittals required during the first 60 days of construction.  List those submittals required to maintain orderly progress of the Work and those required early bec...
	3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format:  Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal category:  Action; informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's final release or approval.
	g. Scheduled date of fabrication.
	h. Scheduled dates for purchasing.
	i. Scheduled dates for installation.
	j. Activity or event number.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will not be provided by Architect for Contractor's use in preparing submittals.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmi...
	1. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 10 days for review of each resubmittal.
	4. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, or other parties is indicated, allow 14 days for initial review of each submittal.

	D. Paper Submittals:  Place a permanent label or title block on each submittal item for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's review and approval markings and action taken by Architect.
	3. Include the following information for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Name of subcontractor.
	g. Name of supplier.
	h. Name of manufacturer.
	i. Submittal number or other unique identifier, including revision identifier.
	1) Submittal number shall use Specification Section number followed by a decimal point and then a sequential number (e.g., 061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 061000.01.A).

	j. Number and title of appropriate Specification Section.
	k. Drawing number and detail references, as appropriate.
	l. Location(s) where product is to be installed, as appropriate.
	m. Other necessary identification.

	4. Transmittal for Paper Submittals:  Assemble each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will return without review submittals received from sources other ...
	a. Transmittal Form for Paper Submittals:  Use contractor’s standard form.
	b. Transmittal Form for Paper Submittals:  Provide locations on form for the following information:
	1) Project name.
	2) Date.
	3) Destination (To:).
	4) Source (From:).
	5) Name and address of Architect.
	6) Name of Construction Manager.
	7) Name of Contractor.
	8) Name of firm or entity that prepared submittal.
	9) Names of subcontractor, manufacturer, and supplier.
	10) Category and type of submittal.
	11) Submittal purpose and description.
	12) Specification Section number and title.
	13) Specification paragraph number or drawing designation and generic name for each of multiple items.
	14) Drawing number and detail references, as appropriate.
	15) Indication of full or partial submittal.
	16) Transmittal number, numbered consecutively.
	17) Submittal and transmittal distribution record.
	18) Remarks.
	19) Signature of transmitter.



	E. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations fro...
	F. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.

	G. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	H. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action submittals that are marked “Reviewed” or “Reviewed as Noted” with Architect’s action stamp.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual Specification Sections.  Types of submittals are indicated in individual Specification Sections.
	1. Action Submittals:  Submit three paper copies of each submittal unless otherwise indicated.  Architect will return two copies.
	2. Informational Submittals:  Submit two paper copies of each submittal unless otherwise indicated.  Architect will not return copies.
	3. Certificates and Certifications Submittals:  Provide a statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign docume...

	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams showing factory-installed wiring.
	b. Printed performance curves.
	c. Operational range diagrams.
	d. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before or concurrent with Samples.
	6. Submit Product Data in the following format:
	a. Three paper copies of Product Data unless otherwise indicated.  Architect will return two copies.


	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches.
	3. Submit Shop Drawings in the following format:
	a. PDF electronic file.
	b. Three opaque copies of each submittal.  Architect will retain two copies; remainder will be returned.


	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.
	e. Specification paragraph number and generic name of each item.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples:  Submit three (3) full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line.  Architect will return submittal with options selected.

	5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and tha...
	a. Number of Samples:  Submit three sets of Samples.  Architect will retain two Sample sets; remainder will be returned.  Mark up and retain one returned Sample set as a project record sample.
	1) Submit a single Sample where assembly details, workmanship, fabrication techniques, connections, operation, and other similar characteristics are to be demonstrated.
	2) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.



	E. Product Schedule:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Type of product.  Include unique identifier for each product indicated in the Contract Documents or assigned by Contractor if none is indicated.
	2. Manufacturer and product name, and model number if applicable.
	3. Number and name of room or space.
	4. Location within room or space.
	5. Submit product schedule in the following format:
	a. PDF electronic file.
	b. Three paper copies of product schedule or list unless otherwise indicated.  Architect will return two copies.


	F. Application for Payment and Schedule of Values:  Comply with requirements specified in Section 012900 "Payment Procedures."
	G. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with requirements specified in Section 014000 "Quality Requirements."
	H. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified in Section 017700 "Closeout Procedures."
	I. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informa...
	J. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification and Procedure Qualification Record on AWS forms.  Inclu...
	K. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	L. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	M. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	N. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	O. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	P. Product Test Reports:  Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified...
	Q. Research Reports:  Submit written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.  Include the following information:
	1. Name of evaluation organization.
	2. Date of evaluation.
	3. Time period when report is in effect.
	4. Product and manufacturers' names.
	5. Description of product.
	6. Test procedures and results.
	7. Limitations of use.

	R. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requireme...
	S. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendati...
	T. Field Test Reports:  Submit written reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Doc...
	U. Design Data:  Prepare and submit written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and des...

	2.2 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other required submittals, submit digitally signed PDF electronic file and three paper copies of certificate, signed and sealed by the responsible design prof...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Action and Informational Submittals:  Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitti...
	B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S ACTION
	A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or revisions required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action, as fo...
	1. Final unrestricted Release:  When the Architect marks a submittal “Approved” or “Reviewed”, the Work covered by the submittal may proceed provided it complies with requirements of the Contract Documents.  Final payment depends on that compliance.
	2. Final-But-Restricted Release:  When the Architect marks a submittal “approved as noted” or “Reviewed as Noted”, the Work covered by the submittal may proceed provided it complies with notations or corrections on the submittal and requirements of th...
	3. Returned for Resubmittal:  When the Architect marks a submittal “Not Approved – Resubmit” or “Revise and Submit”, do not proceed with Work covered by the submittal, including purchasing, fabrication, delivery, or other activity.  Revise or prepare ...

	B. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Submittals not required by the Contract Documents may be returned by the Architect without action.



	014000_FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

	C. Related Sections include the following:
	1. Division 01 Section "Allowances" for testing and inspecting allowances.
	2. Division 01 Section "Construction Progress Documentation" for developing a schedule of required tests and inspections.
	3. Division 01 Section "Cutting and Patching" for repair and restoration of construction disturbed by testing and inspecting activities.
	4. Divisions 02 through 49 Sections for specific test and inspection requirements.


	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements.  Services do not ...
	C. Mockups:  Full-size, physical assemblies that are constructed on-site.  Mockups are used to verify selections made under sample submittals, to demonstrate aesthetic effects and, where indicated, qualities of materials and execution, and to review c...
	D. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.

	1.4 CONFLICTING REQUIREMENTS
	A. General:  If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.  Refer uncertainties and require...
	B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minim...

	1.5 SUBMITTALS
	A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recogn...
	B. Reports:  Prepare and submit certified written reports that include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and sim...

	1.6 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required ...
	D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	E. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent ...
	1. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection, and similar quality-assurance service to Architect, with copy to Contractor.  Interpret tests and inspections and state in each report whether tested and ...


	1.7 QUALITY CONTROL
	A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.

	B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing as specified in Division...
	C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with th...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 ACCEPTABLE TESTING AGENCIES
	A. To be determined by Architect and Owner.

	3.2 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections.  Restore patched areas and extend restoration into adjoining areas with durable seams that are as invisible as possible.
	2. Comply with the Contract Document requirements for Division 01 Section "Cutting and Patching."

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	014200_FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General:  Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indi...
	E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and similar operations.
	H. "Provide":  Furnish and install, complete and ready for the intended use.
	I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refer...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	015000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for temporary facilities and controls, in temporary utilities, support facilities, and security and protection facilities.
	B. The buildings will have water and electric utilities available at the structures during the construction period.  Utility costs incurred during the course of the scheduled work shall be paid by the Owner.
	C. Support facilities include, but are not limited to, the following:
	1. Storage and fabrication sheds.
	2. Lifts and hoists.
	3. Construction aids and miscellaneous services and facilities.

	D. Security and protection facilities include, but are not limited to, the following
	1. Environmental protection.
	2. Security enclosure and lockup.
	3. Barricades, warning signs, and lights.
	4. Temporary enclosures.


	1.3 DEFINITIONS
	A. Permanent Enclosure:  As determined by Architect, permanent or temporary roofing is complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are closed with permanent construction or substantial tempora...

	1.4 USE CHARGES
	A. General:  Cost or use charges for temporary facilities are not chargeable to Owner or Architect and shall be included in the contract sum.  Allow other entities to use temporary services and facilities without cost, including, but not limited to, t...
	1. Owner's construction forces.
	2. Occupants of project.
	3. Architect.
	4. Testing agencies.
	5. Personnel of authorities having jurisdiction.


	1.5 PROJECT CONDITIONS
	A. Conditions of Use:  The following conditions apply to use of temporary services and facilities by all parties engaged in the Work:
	1. Keep temporary services and facilities clean and neat.
	2. Relocate temporary services and facilities as required by progress of the work.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide new materials.  Undamaged, previously used materials in serviceable condition may be used if approved by Architect.  Provide materials suitable for use intended.

	2.2 EQUIPMENT
	A. General:  Provide equipment suitable for use intended.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve project adequately and result in minimum interference with performance of the work.  Relocate and modify facilities as required.  Location to be approved by Owner.
	B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. Telephone Service:  Provide temporary telephone service throughout construction period.  Superintendent shall have cellular phone for contact with Architect and Owner.
	1. Provide an answering machine on superintendent's telephone.

	B. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures an...
	1. Toilets: Use of existing building public toilet facilities will be permitted, as long as facilities are maintained in a condition acceptable to Owner.


	3.3 SUPPORT FACILITIES INSTALLATION
	A. General:  Comply with the following:
	1. Locate storage sheds, and other temporary construction and support facilities for easy access.
	2. Provide incombustible construction for sheds located within construction area or within 30 feet of building lines.  Comply with NFPA 241.
	3. Maintain support facilities until near Substantial Completion.  Remove before Substantial Completion.  Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptable to Owner.

	B. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations. Containerize and clearly label hazardous, dangerous, or unsanitary waste materials separately from other waste.  Comply ...
	1. If required by authorities having jurisdiction, provide separate containers, clearly labeled, for each type of waste material to be deposited.
	2. Develop a waste management plan for work performed on project.  Indicate types of waste materials project will product and estimate quantities of each type.  Provide detailed information for on-site waste storage and separation of recyclable materi...


	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for erecting structurally adequate barricades.  Paint with appropriate colors, graphics, and warning signs to inform personnel and public of possible hazard.  Where...
	B. Store combustible materials in containers in fire-safe locations.
	C. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-protection facilities, stairways, and other access routes for firefighting.  Prohibit smoking in hazardous fire-exposure areas.
	D. Develop and supervise an overall fire-prevention and first-aid fire-protection program for personnel at project site.  Review needs with local fire department and establish procedures to be followed.  Instruct personnel in methods and procedures.  ...



	016000
	017300 FL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Installation of the Work.
	2. Progress cleaning.
	3. Starting and adjusting.
	4. Protection of installed construction.
	5. Cutting and Patching

	B. Related Requirements:
	1. Section 011000 "Summary" for limits on use of Project site.
	2. Section 013300 "Submittal Procedures" for submitting surveys.
	3. Section 017700 "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.
	4. Section 024119 “Selective Demolition” for demolition of selected portions of the building.


	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 INFORMATIONAL SUBMITTALS
	A. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept hazardous materials, for hazardous waste disposal.

	1.5 QUALITY ASSURANCE
	A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements:  When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from Architect before proceeding.  Shore, brace, and support structural elements during cutting and patch...
	2. Operational Elements: Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.
	3. Miscellaneous Elements: Do not cut and patch other miscellaneous elements or related components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased...
	4. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qualit...

	B. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleran...
	1. Examine roofs for suitable conditions where products and systems are to be installed.
	2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.

	B. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	1. Description of the Work.
	2. List of detrimental conditions, including substrates.
	3. List of unacceptable installation tolerances.
	4. Recommended corrections.

	C. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Existing Utility Information:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirements i...
	1. Notify Owner not less than seven days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Owner’s written permission.

	B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	C. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Archite...

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings.  If discrepancies are discovered, notify Architect promptly.

	3.4 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work.  Where size and type of attachment...
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonr...

	H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.5 CUTTING AND PATCHING
	A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.
	C. Temporary Support:  Provide temporary support of work to be cut.
	D. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	E. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 011000 "Summary."
	F. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to prevent interruption to occupied areas.
	G. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed pro...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping.  Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in...
	2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
	3. Proceed with patching after construction operations requiring cutting are complete.

	H. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work.  Patch with durable seams that are as invisible as practicable.  Provide materials and comply with installatio...
	1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
	3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.

	I. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.6 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg F (27 deg C).
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site:  Maintain Project site free of waste materials and debris.
	1. Contractor shall perform daily removal/cleaning of nails from project site at buildings undergoing roof replacement in order to protect the welfare and safety of the general public and residential tenants.

	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are ...
	E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down sewers or into waterways.
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.7 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation.  Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.8 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.



	017700 FL - CLOSEOUT PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. Related Requirements:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.
	4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's personnel.


	1.3 ACTION SUBMITTALS
	A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	B. Certified List of Incomplete Items: Final submittal at Final Completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificates of Release: From authorities having jurisdiction.
	B. Certificate of Insurance: For continuing coverage.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.

	1.6 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, and similar final record information.
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect. Label with manufacturer's name and model number where applic...
	a. Schedule of Maintenance Material Items: Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section. Obtain Architect's signature for receipt of ...

	5. Submit test/adjust/balance records.
	6. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

	C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Perform preventive maintenance on equipment used prior to Substantial Completion.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	6. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	7. Complete final cleaning requirements, including touchup painting.
	8. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.7 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed with insp...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Organize list of spaces in sequential order.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	4. Submit list of incomplete items in the following format:
	a. PDF electronic file. Architect will return annotated file.



	1.9 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal: Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit O...
	B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	C. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to identify the product or installation. Provide a typed description of the product or installation, including the name of the product and the name, address...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.
	4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item. Provide bookmarked table of contents at beginning o...

	D. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.
	1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable, use products that comply with the California Code of Regulations maximum allowable VOC levels.



	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original cond...
	f. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	g. Sweep concrete floors broom clean in unoccupied spaces.
	h. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean according to manufacturer's recommendations if visible soil or stains remain.
	i. Remove labels that are not permanent.
	j. Wipe surfaces of mechanical and electrical equipment and similar equipment. Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	k. Leave Project clean and ready for occupancy.


	C. Construction Waste Disposal: Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."

	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot be ...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates. Remove paint applied to required labels and identification.

	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.
	4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures.




	017823 FL - OPERATION AND MAINTENANCE DATA
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Operation manuals for systems, subsystems, and equipment.
	3. Product maintenance manuals.
	4. Systems and equipment maintenance manuals.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.


	1.3 DEFINITIONS
	A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem: A portion of a system with characteristics similar to a system.

	1.4 CLOSEOUT SUBMITTALS
	A. Manual Content: Operations and maintenance manual content is specified in individual Specification Sections to be reviewed at the time of Section submittals. Submit reviewed manual content formatted and organized as required by this Section.
	1. Architect will comment on whether content of operations and maintenance submittals are acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field conditions.

	B. Format: Submit operations and maintenance manuals in the following format:
	1. PDF electronic file. Assemble each manual into a composite electronically indexed file. Submit on digital media acceptable to Architect.
	a. Name each indexed document file in composite electronic index with applicable item name. Include a complete electronically linked operation and maintenance directory.
	b. Enable inserted reviewer comments on draft submittals.

	2. Three paper copies. Include a complete operation and maintenance directory. Enclose title pages and directories in clear plastic sleeves. Architect will return two copies.

	C. Initial Manual Submittal: Submit draft copy (paper format) of each manual at least 30 days before commencing demonstration and training. Architect will comment on whether general scope and content of manual are acceptable.
	D. Final Manual Submittal: Submit each manual in final form (paper format) prior to requesting inspection for Substantial Completion and at least 15 days before commencing demonstration and training. Architect will return copy with comments.
	1. Correct or revise each manual to comply with Architect's comments. Submit copies of each corrected manual (PDF electronic file and paper format) within 15 days of receipt of Architect's comments and prior to commencing demonstration and training.



	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance data and materials, listing items and their location to facilitate ready access to desired information. Include a section in the directory for each of the...
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. List of Systems and Subsystems: List systems alphabetically. Include references to operation and maintenance manuals that contain information about each system.
	C. List of Equipment: List equipment for each system, organized alphabetically by system. For pieces of equipment not part of system, list alphabetically in separate list.
	D. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.
	E. Identification: In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents. If no designation exists, assign a designatio...

	2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization: Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system. Each manual shall contain the following materials, in the...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page: Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Construction Manager.
	7. Name and contact information for Architect.
	8. Name and contact information for Commissioning Authority.
	9. Names and contact information for major consultants to the Architect that designed the systems contained in the manuals.
	10. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	E. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks: Enable bookmarking of individual documents based on file names. Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents. Group documents for each system an...

	F. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.
	1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve on spine to hold label describing contents and with pockets inside c...
	a. If two or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components. Cross-reference other binders if necessary to provide essential information for proper operation ...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents. Indicate volume number for multiple-volume sets.

	2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual. Mark each tab to indicate contents. Include typed list of products and major components of equipment included in the section on each divider, cross-referenced ...
	3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software storage media for computerized electronic equipment.
	4. Supplementary Text: Prepared on 8-1/2-by-11-inch white bond paper.
	5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, a...



	2.3 OPERATION MANUALS
	A. Content: In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions. Use designations for systems and equipment indicated on Contract Documents.
	2. Performance and design criteria if Contractor has delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	B. Descriptions: Include the following:
	1. Product name and model number. Use designations for products indicated on Contract Documents.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures: Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems: Diagram piping as installed, and identify color-coding where required for identification.

	2.4 PRODUCT MAINTENANCE MANUALS
	A. Content: Organize manual into a separate section for each product, material, and finish. Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information: List each product included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supplier and maintenance service agent...
	C. Product Information: Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures: Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.


	2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS
	A. Content: For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informati...
	B. Source Information: List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supp...
	C. Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures: Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training video recording, if available.

	E. Maintenance and Service Schedules: Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record: Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts: Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Documentation Directory: Prepare a separate manual that provides an organized reference to emergency, operation, and maintenance manuals.
	B. Emergency Manual: Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	C. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	D. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	E. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed. Mark each sheet to identify each product or component incorporated into the Work. If data include more...
	1. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams. Coordinate these drawings with information contain...
	1. Do not use original project record documents as part of operation and maintenance manuals.
	2. Comply with requirements of newly prepared record Drawings in Section 017839 "Project Record Documents."

	G. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	017839 FL - PROJECT RECORD DOCUMENTS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.
	4. Miscellaneous record submittals.

	B. Related Requirements:
	1. Section 017700 "Closeout Procedures" for general closeout procedures.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings: Comply with the following:
	1. Number of Copies: Submit copies of record Drawings as follows:
	1) Submit annotated PDF electronic files of  record prints and three set(s) of prints.


	B. Record Specifications: Submit one paper copy and annotated PDF electronic files of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data: Submit one paper copy and annotated PDF electronic files and directories of each submittal.
	1. Where record Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.

	D. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-keeping requirements and submittals in connection with various construction activities. Submit one paper copy and annotated PDF electronic files and director...
	E. Reports: Submit written report weekly indicating items incorporated into project record documents concurrent with progress of the Work, including revisions, concealed conditions, field changes, product selections, and other notations incorporated.


	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation: Mark record prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference record prints to corresponding archive photographic documentation.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations below first floor.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial Completion, review marked-up record prints with Architect. When authorized, prepare a full set of corrected digital data files of the Contract Drawings, as foll...
	1. Format: Annotated PDF electronic file.
	2. Incorporate changes and additional information previously marked on record prints. Delete, redraw, and add details and notations where applicable.
	3. Refer instances of uncertainty to Architect for resolution.

	C. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints: Organize record prints and newly prepared record Drawings into manageable sets. Bind each set with durable paper cover sheets. Include identification on cover sheets.
	2. Format: Annotated PDF electronic file.
	3. Identification: As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as record Product Data.
	5. Note related Change Orders, record Product Data, and record Drawings where applicable.

	B. Format: Submit record Specifications as annotated PDF electronic file and paper copy.

	2.3 RECORD PRODUCT DATA
	A. Preparation: Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, record Specifications, and record Drawings where applicable.

	B. Format: Submit record Product Data as annotated PDF electronic file and paper copy.
	1. Include record Product Data directory organized by Specification Section number and title, electronically linked to each item of record Product Data.


	2.4 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous records and identify each, ready for continued use ...
	B. Format: Submit miscellaneous record submittals as PDF electronic file and paper copy.
	1. Include miscellaneous record submittals directory organized by Specification Section number and title, electronically linked to each item of miscellaneous record submittals.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording: Maintain one copy of each submittal during the construction period for project record document purposes. Post changes and revisions to project record documents as they occur; do not wait until end of Project.
	B. Maintenance of Record Documents and Samples: Store record documents and Samples in the field office apart from the Contract Documents used for construction. Do not use project record documents for construction purposes. Maintain record documents in...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of building.
	2. Salvage of existing items to be reused or recycled.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on the use of the premises, Owner-occupancy requirements, and phasing requirements.
	2. Section 017300 "Execution" for cutting and patching procedures.


	1.3 DEFINITIONS
	A. Remove:  Detach items from existing construction and legally dispose of them off-site unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage:  Carefully detach from existing construction, in a manner to prevent damage, and deliver to Owner ready for reuse.
	C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall where indicated.
	D. Existing to Remain:  Existing items of construction that are not to be permanently removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit outline that indicates the measures proposed for protecting individuals and property. Indicate proposed locations and construction of barriers.
	B. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's employees and other tenants' on-site operations are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination of Owner's and/or tenants continuing occupancy of portions of existing buildings and of Owner's and/or tenants partial occupancy of completed Work.


	1.6 FIELD CONDITIONS
	A. Owner and/or tenants will occupy portions of building immediately adjacent to selective demolition area.  Conduct selective demolition so Owner's normal operations and tenant’s daily activities will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work.
	1. Hazardous materials will be removed by Owner before start of the Work.
	2. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner.  Hazardous materials will be removed by Owner under a separate contract.

	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.7 WARRANTY
	A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials so as not to void existing warranties.  Notify warrantor before proceeding.


	PART 2 -  PRODUCTS
	2.1 PEFORMANCE REQUIREMENTS
	A. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Review record documents of existing construction provided by Owner.  Owner does not guarantee that existing conditions are same as those indicated in record documents.
	B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	C. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit a written report to Architect.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain and protect them against damage.
	1. Comply with requirements for existing services/systems interruptions specified in Section 011000 "Summary."


	3.3 PREPARATION
	A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Comply with requirements for access and protection specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	4. Cover and protect furniture, furnishings, and equipment that have not been removed.
	5. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled mov...
	1. Strengthen or add new supports when required during progress of selective demolition.


	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level.  Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least likely to damage construction to remain or adjoining construction.  Use hand tools or small power tools designed for sawing or grinding, not ha...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations.  Maintain fire watch and po...
	5. Maintain adequate ventilation when using cutting torches.
	6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	7. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	8. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	9. Dispose of demolished items and materials promptly.

	B. Removed and Salvaged Items:
	1. Clean salvaged items.
	2. Pack or crate items after cleaning.  Identify contents of containers.
	3. Store items in a secure area until delivery to Owner.
	4. Transport items to Owner's storage area designated by Owner.
	5. Protect items from damage during transport and storage.

	C. Removed and Reinstalled Items:
	1. Clean and repair items to functional condition adequate for intended reuse.
	2. Pack or crate items after cleaning and repairing.  Identify contents of containers.
	3. Protect items from damage during transport and storage.
	4. Reinstall items in locations indicated.  Comply with installation requirements for new materials and equipment.  Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	D. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.  When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and...

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Resilient Floor Coverings:  Remove floor coverings and adhesive according to recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings."  Do not use methods requiring solvent-based adhesive strippers.

	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them in an EPA-approved landfill.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning:  Do not burn demolished materials.
	C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.

	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations.  Return adjacent areas to condition existing before selective demolition operations began.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Silicone joint sealants.
	2. Urethane joint sealants.
	3. Mildew-resistant joint sealants.
	4. Latex joint sealants.

	B. Related Requirements:
	1. Section 079219 "Acoustical Joint Sealants" for sealing joints in sound-rated construction.
	2. Section 321373 "Concrete Paving Joint Sealants" for sealing joints in paved roads, parking lots, walkways, and curbing.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each joint-sealant product.
	B. Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants showing the full range of colors available for each product exposed to view.

	1.4 INFORMATIONAL SUBMITTALS
	A. Sample Warranties: For special warranties.

	1.5 QUALITY ASSURANCE
	A. Installer Qualifications: An authorized representative who is trained and approved by manufacturer.

	1.6 FIELD CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer or are below 40 deg F.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.


	1.7 WARRANTY
	A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period:  Two years from date of Substantial Completion.

	B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or replace those joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period:  15 years from date of Substantial Completion.

	C. Special warranties specified in this article exclude deterioration or failure of joint sealants from the following:
	1. Movement of the structure caused by stresses on the sealant exceeding sealant manufacturer's written specifications for sealant elongation and compression.
	2. Disintegration of joint substrates from causes exceeding design specifications.
	3. Mechanical damage caused by individuals, tools, or other outside agents.
	4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.



	PART 2 -  PRODUCTS
	2.1 JOINT SEALANTS, GENERAL
	A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testing...
	B. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range.

	2.2 SILICONE JOINT SEALANTS
	A. Silicone, S, NS, 50, NT: Single-component, nonsag, plus 50 percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 50, Use NT.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. BASF Building Systems; Omniseal 50.
	b. Dow Corning Corporation; 756 SMS 791 795 or 995.
	c. GE Advanced Materials - Silicones; SilGlaze II SCS2800, SilPruf NB SCS9000, SilPruf SCS2000, or UltraPruf II SCS2900.
	d. May National Associates, Inc.; Bondaflex Sil 295.
	e. Pecora Corporation; 864, 895, or 898.
	f. Polymeric Systems, Inc.; PSI-641.
	g. Sika Corporation, Construction Products Division; SikaSil-C995.
	h. Tremco Incorporated; Spectrem 2 or Spectrem 3.

	2. Applications:
	a. Metal-to-metal joints.
	b. Sheet metal flashing, copings, preformed metal caps, fascia, trim, and panel.
	c. Glass-to-glass joints.
	d. Glass-to-metal joints.



	2.3 URETHANE JOINT SEALANTS
	A. Urethane, S, NS, 25, NT: Single-component, nonsag, nontraffic-use, plus 25 percent and minus 25 percent movement capability, urethane joint sealant; ASTM C 920, Type S, Grade NS, Class 25, Use NT.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. BASF Building Systems; Sonolastic NP1, Sonalastic TX1, or Sonolastic Ultra.
	b. Bostik, Inc.; Chem-Calk 900, 915, or 916 Textured.
	c. May National Associates, Inc.; Bondaflex PUR 25, Bondaflex PUR 25 Textured, or Bondaflex PUR 40 FC.
	d. Pacific Polymers International, Inc.; Elasto-Thane 230 Type II.
	e. Pecora Corporation; Dynatrol I-XL.
	f. Polymeric Systems, Inc.; Flexiprene 1000.
	g. Schnee-Morehead, Inc.; Permathane SM7100, Permathane SM7108, or Permathane SM7110.
	h. Sika Corporation, Construction Products Division; Sikaflex - 1a.
	i. Tremco Incorporated; Dymonic or Vulkem 116.

	2. Applications:
	a. Expansion and control joints.
	b. Exterior side of hollow metal frames to adjacent materials.
	c. Exterior side of aluminum frames to adjacent dissimilar materials.
	d. Exterior insulation and finish system.
	1) Joints, including actual and false joints, in system at openings and penetrations in system, and joints where wall systems abut other materials.
	2) Lintels and shelf angles to masonry construction.
	3) Louvers to adjacent construction.
	4) Vertical and horizontal control joints and expansion joints in the building – interior and exterior sides.
	5) Joints in concrete site improvements (sidewalks, ramps) and joints between the concrete slab and dissimilar materials.
	6) Sealant in pipe sleeves where materials must perforate slab.
	7) Perimeter of floor slabs or concrete curbs which abut vertical surfaces.
	8) Exterior joints between dissimilar materials where the joining of the two 92) surfaces leaves a gap between the meeting materials or components as may be dictated by the various methods of construction to make watertight.




	2.4 MILDEW-RESISTANT JOINT SEALANTS
	A. Silicone, Mildew Resistant, Acid Curing, S, NS, 25, NT: Mildew-resistant, single-component, nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 25...
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. BASF Building Systems; Omniplus.
	b. Dow Corning Corporation; 786 Mildew Resistant.
	c. GE Advanced Materials - Silicones; Sanitary SCS1700.
	d. May National Associates, Inc.; Bondaflex Sil 100 WF.
	e. Tremco Incorporated; Tremsil 200 Sanitary.

	2. Applications:
	a. Countertops and backsplashes.
	b. Other wet interior locations.
	c. Around plumbing fixtures.



	2.5 LATEX JOINT SEALANTS
	A. Acrylic Latex: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.
	1. Products:  Subject to compliance with requirements, provide one of the following:
	a. BASF Building Systems; Sonolac.
	b. Bostik, Inc.; Chem-Calk 600.
	c. May National Associates, Inc.; Bondaflex 600 or Bondaflex Sil-A 700.
	d. Pecora Corporation; AC-20+.
	e. Schnee-Morehead, Inc.; SM 8200.
	f. Tremco Incorporated; Tremflex 834.

	2. Applications:
	a. Exposed interior locations involving movement of not more than (+/-) five percent (5%).



	2.6 JOINT-SEALANT BACKING
	A. Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants, primers, and other joint fillers; and approved for applications indicated by sealant manufacturer based on field experience and laboratory testing.
	B. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin), Type O (open-cell material), Type B (bicellular material with a surface skin) or any of the preceding types, as approved in writing by joint-sealant manuf...
	C. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint. Provide self-adhesive tape where app...

	2.7 MISCELLANEOUS MATERIALS
	A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.
	B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in a...
	C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufactu...
	2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants. Remove loose particles remaining after c...
	a. Concrete.
	b. Masonry.

	3. Remove laitance and form-release agents from concrete.
	4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants. Nonporous joint substrates include the following:
	a. Metal.
	b. Glass.


	B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to comply with joint-sealant manufacturer's written instruction...
	C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears. Remove ta...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. General: Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.
	B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of sealant backings.
	2. Do not stretch, twist, puncture, or tear sealant backings.
	3. Remove absorbent sealant backings that have become wet before sealant application, and replace them with dry materials.

	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	1. Place sealants so they directly contact and fully wet joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to eliminate ...
	1. Remove excess sealant from surfaces adjacent to joints.
	2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants or adjacent surfaces.
	3. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated.
	4. Provide flush joint profile at locations indicated on Drawings according to Figure 8B in ASTM C 1193.
	5. Provide recessed joint configuration of recess depth and at locations indicated on Drawings according to Figure 8C in ASTM C 1193.
	a. Use masking tape to protect surfaces adjacent to recessed tooled joints.



	3.4 CLEANING
	A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

	3.5 PROTECTION
	A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completio...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following interior substrates:
	1. Concrete.
	2. Concrete masonry units (CMUs).
	3. Gypsum board.


	1.3 DEFINITIONS
	A. MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according to ASTM D 523.
	B. MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	C. MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	D. MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according to ASTM D 523.
	E. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
	F. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.
	G. MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.
	1. Include Printout of current "MPI Approved Products List" for each product category specified, with the proposed product highlighted.
	2. Indicate VOC content.

	B. Samples for Initial Selection: For each type of topcoat product.
	C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 8 inches square.
	2. Apply coats on Samples in steps to show each coat required for system.
	3. Label each coat of each Sample.
	4. Label each Sample for location and application area.

	D. Product List: Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules. Include color designations.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Paint:  5 percent, but not less than 1 gal. of each material and color applied.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.7 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F.
	B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers: Subject to compliance with requirements, provide product by the following:
	1. ICI/Devoe – Elkhart Housing Authority Supplier:
	O’Leary Paint, 24615 CR 45, Elkhart, IN  (574) 389-8704, Contact: Neal Albert.


	2.2 PAINT, GENERAL
	A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its "MPI Approved Products Lists."
	B. Material Compatibility:
	1. Materials for use within each paint system shall be compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, products shall be recommended in writing by topcoat manufacturers for use in paint system and on substrate indicated.

	C. Colors:  Match existing: O’Leary Paint, Pebble Beach, 7900 tintable white base, latex semi gloss.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter as follows:
	1. Concrete: 12 percent.
	2. Fiber-Cement Board: 12 percent.
	3. Masonry (Clay and CMUs): 12 percent.
	4. Wood: 15 percent.
	5. Gypsum Board: 12 percent.
	6. Plaster: 12 percent.

	C. Gypsum Board Substrates: Verify that finishing compound is sanded smooth.
	D. Plaster Substrates: Verify that plaster is fully cured.
	E. Verify suitability of substrates, including surface conditions and compatibility, with existing finishes and primers.
	F. Proceed with coating application only after unsatisfactory conditions have been corrected.
	1. Application of coating indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates and paint systems indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparati...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Concrete Substrates: Remove release agents, curing compounds, efflorescence, and chalk. Do not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that permitted in manufacturer's written instructions.
	E. Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if moisture content or alkalinity of surfaces or mortar joints exceeds that permitted in manufacturer's written instructions.
	F. Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods recommended in writing by paint manufacturer.
	G. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop paint is abraded. Paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.
	H. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.
	I. Aluminum Substrates: Remove loose surface oxidation.
	J. Wood Substrates:
	1. Scrape and clean knots, and apply coat of knot sealer before applying primer.
	2. Sand surfaces that will be exposed to view, and dust off.
	3. Prime edges, ends, faces, undersides, and backsides of wood.
	4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic wood filler. Sand smooth when dried.


	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. Before final installation, paint surfaces behind permanently fixed equipment or furniture with prime coat only.
	3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.
	4. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.
	5. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same material are to be applied. Tint undercoats to match color of topcoat, but provide sufficient difference in shade of undercoats to distinguish e...
	C. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
	D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.

	3.4 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.5 INTERIOR PAINTING SCHEDULE
	A. Concrete Substrates, Nontraffic Surfaces:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	B. CMU Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Block Filler: Block filler, latex, interior/exterior.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).
	d. Topcoat: Latex, interior, institutional low odor/VOC, gloss (MPI Gloss Level 6).


	C. Steel Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, rust inhibitive, water based.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	D. Fiberglass Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, bonding, water based.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	E. Plastic Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, bonding, solvent based.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	F.  Gypsum Board and Plaster Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following interior substrates:
	1. Concrete.
	2. Concrete masonry units (CMUs).
	3. Gypsum board.
	4. Steel and Iron
	5. Aluminum


	1.3 DEFINITIONS
	A. MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according to ASTM D 523.
	B. MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	C. MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	D. MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according to ASTM D 523.
	E. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
	F. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.
	G. MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.
	1. Include Printout of current "MPI Approved Products List" for each product category specified, with the proposed product highlighted.
	2. Indicate VOC content.

	B. Samples for Initial Selection: For each type of topcoat product.
	C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 8 inches square.
	2. Apply coats on Samples in steps to show each coat required for system.
	3. Label each coat of each Sample.
	4. Label each Sample for location and application area.

	D. Product List: Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules. Include color designations.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Paint:  5 percent, but not less than 1 gal. of each material and color applied.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.7 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F.
	B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers: Subject to compliance with requirements, provide product by the following:
	1. ICI/Devoe – Elkhart Housing Authority Supplier:
	O’Leary Paint, 24615 CR 45, Elkhart, IN  (574) 389-8704, Contact: Neal Albert.


	2.2 PAINT, GENERAL
	A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its "MPI Approved Products Lists."
	B. Material Compatibility:
	1. Materials for use within each paint system shall be compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, products shall be recommended in writing by topcoat manufacturers for use in paint system and on substrate indicated.

	C. Colors:  Match existing: O’Leary Paint, Pebble Beach, 7900 tintable white base, latex semi gloss.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter as follows:
	1. Concrete: 12 percent.
	2. Fiber-Cement Board: 12 percent.
	3. Masonry (Clay and CMUs): 12 percent.
	4. Wood: 15 percent.
	5. Gypsum Board: 12 percent.
	6. Plaster: 12 percent.

	C. Gypsum Board Substrates: Verify that finishing compound is sanded smooth.
	D. Plaster Substrates: Verify that plaster is fully cured.
	E. Verify suitability of substrates, including surface conditions and compatibility, with existing finishes and primers.
	F. Proceed with coating application only after unsatisfactory conditions have been corrected.
	1. Application of coating indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates and paint systems indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparati...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Concrete Substrates: Remove release agents, curing compounds, efflorescence, and chalk. Do not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that permitted in manufacturer's written instructions.
	E. Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if moisture content or alkalinity of surfaces or mortar joints exceeds that permitted in manufacturer's written instructions.
	F. Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods recommended in writing by paint manufacturer.
	G. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop paint is abraded. Paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.
	H. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.
	I. Aluminum Substrates: Remove loose surface oxidation.
	J. Wood Substrates:
	1. Scrape and clean knots, and apply coat of knot sealer before applying primer.
	2. Sand surfaces that will be exposed to view, and dust off.
	3. Prime edges, ends, faces, undersides, and backsides of wood.
	4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic wood filler. Sand smooth when dried.


	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. Before final installation, paint surfaces behind permanently fixed equipment or furniture with prime coat only.
	3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.
	4. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.
	5. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same material are to be applied. Tint undercoats to match color of topcoat, but provide sufficient difference in shade of undercoats to distinguish e...
	C. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
	D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.

	3.4 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.5 INTERIOR PAINTING SCHEDULE
	A. Concrete Substrates, Nontraffic Surfaces:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	B. CMU Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Block Filler: Block filler, latex, interior/exterior.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).
	d. Topcoat: Latex, interior, institutional low odor/VOC, gloss (MPI Gloss Level 6).


	C. Steel Substrates:
	1. Quick-Dry Enamel System
	a. Prime Coat: Primer, alkyd, quick dry, for metal
	b. Intermediate Coat: Alkyd, quick dry, matching topcoat.
	c. Topcoat: Alkyd, quick dry, semi-gloss (MPI Gloss Level 5).


	D. Fiberglass Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, bonding, water based.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	E. Plastic Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, bonding, solvent based.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).


	F.  Gypsum Board and Plaster Substrates:
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer sealer, interior, institutional low odor/VOC.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (MPI Gloss Level 5).
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