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I. 
 

PURPOSE 
 

St. Johns Improvement District (the District) is seeking Qualification 
Submittals from Florida licensed professional engineering firms to furnish 
engineering, periodic inspection services, and private project construction review 
on a continuing service basis. The specific professional services to be provided 
are more particularly set forth elsewhere herein. 
 
This Request for Qualifications serves as NOTICE that the District, in 
compliance with Chapter 287.055 Florida Statutes (Engineers Competitive 
Negotiations Act), announces that professional services in the disciplines of 
planning, engineering, and inspection services will be required for the work 
described herein. 
 

II. 
 

SCOPE OF SERVICES 
 

The District is seeking submittals, solely through and by this Request for 
Qualifications from Florida licensed, professional engineering firms, 
partnerships, or corporations (herein referred to as the Engineer). The scope 
of professional services sought to be provided by the Engineer may include, 
but may not be limited to: 
 
Private construction review, review of existing master plans and standards 
development are required. 
The services will require close and frequent liaison with District staff. 
 
A. GENERAL SERVICES 
 
Engineer will provide consulting engineering services on a continuing service 
basis. 
 
1. Review of permit applications, use of rights-of-ways/ easements 

applications, and other purpose specific applications such that are 
made to the District by landowners within the District. 
 

2. Permitting compliance reports as required by District received permits 
from other governing entities that have an engineering component. 
 

3. 5 year water control plan as required by state statute. 
 



 

 

4. Annual Engineers report (May 1) 
 

5. Board Meeting attendance (currently bi-monthly, but possibly more 
frequently. 
 

6. Other meeting attendance with District Officials as necessary to 
consult on issues or projects requiring professional engineering, 
planning, surveying, mapping, subsurface utility engineering analysis 
or evaluation. 
 

7. Advising District Officials on matters that may materially affect the 
infrastructure of the District or any of its public assets. 
 

8. Any and all other necessary, requested, required, or appropriate 
professional services as directed by the District Administrator. 

 
B. SURVEYING SERVICES 
 
Engineer will provide surveying services on an as needed, continuing 
services basis. 
 
C. INSEPECTION SERVICES 
 
Engineer will provide inspection services on an as needed, continuing 
services basis. 
 

Inspection of projects in construction nearing completion and/or 
recently completed as required by permits submitted by landowners to 
the District as directed by the District Administrator. 

 
D. DISTRICT PROJECT SPECIFIC SERVICES 
 
Engineer is to provide consulting engineering services related to the design 
and construction of stormwater pump stations, monitoring, reservoir 
management, and levee construction. Design shall be in accordance with 
SJRWMD, FDOT, and District standards. Services may include, but may not 
necessarily be limited to, the following tasks: 
 
1. INSPECTION OF PROJECT: Provide on-site inspection. Provide 

contract administration as an agent of the District to establish and 
implement coordination procedures between the District, Engineer, 
and Contractor. 
 

2. SUBMITTAL PROCEDURES: The Engineer will establish, in 



 

 

I conjunction with the District, procedures for submittals, change orders, 
payment requests, and other procedures, and maintain logs, files, and 
other necessary documentation. As the District's representative at the 
job site, the Engineer's Inspector will be the party through which 
change orders, payment requests, submittals, and information will be 
processed from Contractor to District. 
 

3. CONTRACT ADMINISTRATION: The Engineer will monitor and expedite 
the progress of the work as per schedules prepared by the Contractor. 
 
The Engineer will conduct periodic (as needed) job site progress 
meetings with representatives of the Contractor and his 
subcontractor(s), and with the District Project Manager. The Engineer 
will record, transcribe, and distribute minutes to all attendees, the 
District, and all other appropriate parties. 
 

4. COORDINATION OF TECHNICAL INSPECTION AND TESTING: In 
instances where technical inspection and testing are being provided by 
the Contractor or other third party, this technical inspection and 
testing will be coordinated and monitored by the Engineer's Inspector. 
All technical inspection reports will be in a format approved by the 
Engineer. This information will be made available to the District Project 
Manager. The Engineer will inspect work performed for compliance 
with contract documents. 
 

5. MONTHLY CONTRACTOR PAYMENT: The engineer will review and make 
recommendations pertaining to monthly payment to each Contractor. 
 

6. EXERCISE OF CONTRACT PREROGATIVES: When appropriate, the 
Engineer will advise the District and make his recommendations to the 
District for exercising the District's contract prerogatives, such as 
giving Contractor notice to accelerate the progress when the schedule 
goals are in jeopardy due to Contractor failings, withholding payment 
for cause, and other prerogatives, when required, in an effort to 
achieve contract compliance. 
 

7. NON-COMPLIANCE WORK: The Engineer will, in conjunction with the 
District, make recommendations for corrective action on non-
compliance work. The Engineer will make recommendations to the 
District in instances where he observes work that, in his opinion, 
should be condemned. 
 

8. CHANGE ORDER CONTROL SYSTEM: The Engineer will establish and 
implement, in conjunction with the District, a change order control 



 

 

system. All proposed change orders will first be set forth in a letter 
outlining in detail (in documents prepared by the Engineer) the change 
order, and accompanied by technical drawings and specifications, if 
necessary. Proposal letters will be transmitted to the Contractor, and a 
detailed breakdown of cost and time extension requested will be 
transmitted back to the Engineer for evaluation. The Engineer will 
make recommendations to the District prior to execution of change 
orders. All change orders and proposals will be tracked in the 
Engineer's Inspector's log book, which will be the basis for the change 
order status report to District. 
 

9. EVALUATION OF CHANGE ORDER COST AND TIME EXTENSIONS: The 
Engineer, in conjunction with the District, will negotiate change order 
costs and time extensions on behalf of the District when appropriate. 
The Engineer will advise the District of acceptability of price and time 
extension prior to the execution of any change order. 
 

10. CONTRACTOR CLAIMS: The Engineer will be the recipient of all notices 
of claims by the contractors against the District for additional cost or 
time due to any alleged cause. The Engineer will perform a preliminary 
evaluation of the contents of the claim, obtain the factual information 
concerning the claim, review the impact of the alleged cause, 
reflecting on the construction schedule, and make recommendations, 
after discussing with the District, as to the District's position to the 
Contractor. 
 

11. CONTRACTOR CLAIMS NEGOTIATIONS: The Engineer, in conjunction 
with the District, will negotiate the claim with the Contractor on behalf 
of the District at the District's instructions. The Engineer will make 
a final recommendation to the District concerning settlement or other 
appropriate action 
 

12. EQUIPMENT INSTRUCTION MANUALS: The Engineer will be the 
recipient of all written material, such as operations and maintenance 
manuals, warranties, guarantees, etc., for all equipment installed in 
the project, which will then be forwarded to the District. 
 

13. TECHNICAL INSPECTION: The Engineer will provide technical 
inspection. The engineer will establish and implement a program to 
monitor the quality of the construction, which purpose will be to guard 
the District against defects and deficiencies in the work of the 
Contractor. Under this task, the Engineer will have authority to reject 
work and to transmit a Letter of Condemnation when it is in his or the 
District's opinion that the work does not conform to the contract 



 

 

documents. However, the Engineer will not be authorized under this 
task to revoke, alter, enlarge, relax, or release any requirement of the 
contract, nor to issue instructions contrary to the contract documents, 
without authorization of the District. No communication between the 
Contractor(s) will in any way be construed as binding the Engineer or 
the District in any way, nor as  
a. Relieving the Contractor(s) of his obligation to perform the work 

in strict conformance with the contract documents and in strict 
conformance with all other applicable laws, rules and 
regulations; or 

b. Making the Engineer an insurer to the performance of the 
Contractor(s). 

 
14. MASTER SCHEDULE: The Engineer will continue to update and 

maintain the Master Schedule for all projects assigned by work order 
or verbal direction; incorporating all in-progress adjustments, and 
distribute to the District, Contractor, and other appropriate parties. 
 

15. CONSTRUCTION PROGRESS REVIEW: The Engineer will review the 
progress of construction on a monthly basis and evaluate the 
percentage complete of each construction activity, as indicated in the 
construction schedule, and will review these percentages with the 
Contractor. This will serve as data for input to the monthly update 
report, which will be generated and distributed to the Contractor, the 
District, and other appropriate contractual parties, and will be the 
basis for the monthly progress payment to the Contractor and will 
indicate to the District when notices to the Contractor for acceleration 
of the work and the District prerogatives are appropriate. 
 

16. CLAIMS ANALYSIS: The Engineer, will analyze claims for extension of 
time and impact costs, utilizing the schedule reports. An Impact 
Evaluation Report will be generated, which will reflect the actual 
impact to the schedule. The report will also provide a brief narrative, 
including a recommendation for action to the District. 
 

17. RECOVERY SCHEDULE: When appropriate and approved by the 
District, the Engineer will generate, in conjunction with the 
Contractor(s), a recovery schedule reflecting what corrective action 
and extraordinary efforts should be undertaken by the Contractor to 
recapture the original schedule. This schedule will be distributed to the 
Contractor (s), the District, and other appropriate parties. 
 

18. EVALUATE PROPOSAL COST: The Engineer will evaluate the 
Contractor's proposed cost and will make a formal recommendation to 



 

 

the District prior to execution of any Change Order. 
 

19. EVALUATE CLAIM COST: The Engineer will prepare estimates based on 
the alleged cause of claims submitted by the Contractor(s) and will 
prepare alternate estimates based on varying scenarios for the claim 
cause. These estimates will be transmitted to the District and will be 
utilized in claim rulings and negotiations. 
 

20. SCHEDULE OF VALUES: The Engineer will, in conjunction with the 
contractor(s), determine a schedule of values for each of the schedule 
activities, and will analyze this information as initial data and will 
initialize the progress payment schedule for the construction phase. 
This report will then be utilized as the basis for all future progress 
payments during the construction phase. 
 

21. REPORTS AS REQUESTED: The Engineer will generate the necessary 
reports as to inform the District of the status of the project. Such 
reports will be discussed as to type, reporting period, etc., with the 
District, and submitted as requested. 
 

22. SUBSTANTIAL COMPLETION: In conjunction with the District, the 
Engineer will prepare a list of incomplete or defective work (punch list) 
prior to the District's acceptance. When incomplete work or defective 
work has been remedied, the Engineer will advise the District of 
acceptability of project completeness, and issue a Certificate of 
Substantial Completion. 
 

23. FINAL COMPLETION: The Engineer will, in conjunction with the District, 
at the conclusion of all corrective action of all punch list items, make a 
final comprehensive inspection of the project and will make a report to 
the District, which will indicate whether the Engineer finds the work 
performed and acceptable under the contract documents and the 
relevant project data, and will make recommendations as to final 
payment to the Contractor(s). 
 

24. RECORD DRAWINGS: The Engineer, in conjunction with the District, 
will perform coordination and expediting functions to insure that the 
Contractor(s) fulfill their obligation in providing record drawings. 
 

25. The Engineer will be required to transition with the current District 
Engineer (Carter Associates) in order to ensure that all ongoing 
projects are kept current. Further, the Engineer will be required to 
certify completion of all projects completed after award of this RFQ. 
 



 

 

III. 
 

SELECTION CRITERIA AND METHOD OF SELECTION 
 
A. SELECTION CRITERIA 
All Submittals received in response to this Request for Qualifications must 
include, at a minimum: statements, data, documents or other materials 
evidencing the following: 
 
1. Professional qualifications of firm and specific individual(s) to be 

assigned to this project, including those persons' qualifications and 
experience. 
 

2. List of all projects of similar nature performed in the last five years. 
Do not list any projects completed in the last five years if personnel 
assigned to those projects are no longer with the firm or are not 
anticipated to be assigned to this project. Firms to be considered shall 
either have provided engineering services to a special district or to a 
governmental organization in the State of Florida serving in lieu of 
staff. 
 

3. Capacity to accomplish work within the time frame to be established 
by the District. 
 

4. Present work load. 
 

5. Proof of insurance as indicated in Section VI. 
 

6. Proximity of firm in relation to the District. 
 

7. Form 330. The form is available as a pdf on our website. 
 

Qualifications received which are not SPECIFICALLY responsive to each of the 
seven (7) considerations set forth above may, at the sole discretion of the 
District, be disqualified. 
 
B. SHORT LIST 
The District, at its sole option, will determine the number of Engineers 
"short-listed" (those Engineers to be interviewed). The number of Engineers 
so "short-listed" shall be no less than two (2), excepting where less than two 
(2) Submittals meeting minimum requirements as set forth herein are 
received, and the District deems it sufficient that the number of such 
Submittals is sufficient. 
 



 

 

The District may, solely at its own option, seek additional Submittals with 
this or a similar Request for Qualifications in the event the District, solely at 
its own option, determines that the quantity and/or quality of Submittals 
received is insufficient to meet the District's needs and/or that award of a 
contract arising from this Request for Qualifications would not be in the 
public interest. 
 
C. METHOD OF SELECTION 
The District shall convene an Engineering Selection Review Committee, 
which shall independently evaluate and rank each Submittal meeting 
minimum qualifications in order of preference. As a "committee of the 
whole", develop a combined ranking order of all Submittals meeting 
minimum qualifications and develop a "short list" of Engineers. 
 
The Engineering Selection Review Committee may informally interview and 
evaluate "short-listed" firms and rank those firms interviewed. The 
Committee shall forward its recommendations to the District’s Board which 
shall, at its sole option, authorize negotiations of a contract pursuant to the 
requirements of Florida law. 

 
The District’s Board possesses sole authority to award a contract for the 
professional services sought herein. 
 
This is a Request for Qualifications, not a bid.  The District reserves the right 
to reject any and all proposals, waive informalities and technicalities, and 
enter into a contract with a firm or firms whose qualifications best serves the 
interest of the District, not just based on the highest score/ rank.  The 
District reserves the right to make such investigation as deemed necessary 
to determine the ability of any proposer to perform the services requested. 
 
D. CONSULTING ENGINEERING SELECTION 
The Engineering Selection Qualifications Review Committee may be 
comprised of three individuals approved by the District Administrator. 

 
IV 
 

NOTE TO ALL PROSPECTIVE ENGINEERS 
 

Instructions and/or conditions are set forth elsewhere herein with respect to 
APPROVED METHODOLOGIES AND PROCEDURES incidental to clarification of 
any conditions, requirements or information provided herein or with respect 
to any responses to any questions arising from the Request for 
Qualifications. 
 



 

 

Potential and actual Respondents to this RFQ are hereby warned that they 
may not rely on responses to their question(s) by any person(s) whatsoever, 
except those set forth herein. 
 
Potential and actual Respondents to this RFQ are hereby warned that the 
only data and information upon which selection will be based must be 
included in the firm's response to this Request for Qualifications and that any 
attempt to gain advantage outside the limits and/or conditions set forth 
herein by way of direct and/or indirect verbal and/or written communication 
in any fashion whatsoever (except when attempting to gain clarification of 
information, data, conditions or requirements set forth herein by such 
appropriate method(s) as set forth herein) may be inappropriate and 
grounds for disqualification by the District at its sole option. 
 

V 
 

GENERAL TERMS AND CONDITIONS APPLICABLE TO ALL REQUESTS FOR 
QUALIFICATIONS 

 
A. The Submittal shall be placed in a container and properly identified. 
The Submittal must be received not later than the time specified on the 
opening date. 
 
B. Each Engineer or firm shall submit three (3) copies of their 
Qualifications submittal to the District’s Administrator, as indicated on the 
cover sheet of the Request for Qualifications. 
 
C. Any late Submittal will be returned to Originator, if request number, 
opening date, and bidder's return address is shown on the container. 
 
D. The Submitter should show title and authority to bind his firm in a 
contract. Firm name and authorized signature must appear on the Submittal. 
 
E. The Submittal cannot be altered or amended after opening time any 
alterations made before opening time must be initialed by responding firm's 
authorized agent. No Submittal can be withdrawn after opening time without 
approval by the District Administrator. 
 
F. Inquiries pertaining to the Request for Qualifications must give request 
number and opening date. 
 
G. NO substitutes or cancellations are permitted without written approval 
by the District Administrator and/or his representative. 
 



 

 

H. The District reserves the right to accept or reject all Submittals, or any 
part of any Submittal, waive minor technicalities, and award the contract to 
best serve the interest of the District. 
 

VI. 
 

INSURANCE REQUIREMENTS 
 
The Engineering firm selected will be required to furnish evidence of 
insurance(s) to the District as set forth below: 
 
A. Worker's Compensation for Employer's Liability Insurance:  
The Engineering firm shall maintain Worker’s Compensation Insurance & 
Employer’s Liability Insurance in accordance with Section 440, Florida 
Statutes.  Employer’s Liability must include limits of at least $100,000 each 
accident, $100,000 each disease/employee, and  $500,000 each 
disease/maximum.  A Waiver of Subrogation endorsement must be 
provided.  Coverage shall apply on a primary basis.  Should scope of work 
performed by the Engineering firm qualify its employee(s) for benefits under 
the Federal Workers’ Compensation Statute (e.g. US Longshore & Harbor 
Workers Act or Merchant Marine Act), proof of appropriate Federal Act 
coverage must be provided. 
 
B. General Liability Insurance:  
Commercial general liability coverage, including contractual liability and 
independent contractor on an occurrence basis, including contractual 
liability, to cover the hold harmless agreement set forth herein, with limits 
not less than: 

• Each occurrence: 1,000,000 
• Personal/advertising injury: 1,000,000 
• Products/ completed operations aggregate: 2,000,000 
• General aggregate: 2,000,000 
• Fire damage: 100,000 any 1 fire 
• Medical expense: 10,000 any 1 person 

 
C. Business Automobile Insurance:  
The Engineering Firm agrees to maintain Business Automobile Liability at a 
limit of liability not less than $1,000,000 each accident covering any auto 
(owned, not owned, hired).  In the event that the Engineering Firm does not 
own any vehicles, the coverage is amended to maintain coverage to only Not 
Owned & Hired. Certificate Holder must be listed as additional insured.  A 
waiver of subrogation must be provided. Coverage shall apply on a primary 
and non-contributory basis. 
 



 

 

D. Professional Liability:  
The Engineering firm agrees to maintain Professional Liability, or equivalent 
Errors & Omissions Liability, at a limit of liability not less than  $2,000,000 
Per Occurrence. When the deductible exceeds  $10,000, the District reserves 
the right, but is not obligated, to review and request a copy of the 
Engineering Firm’s most recent annual report or audited financial statement. 
In the event the policy is cancelled, non-renewed, retroactive date 
advanced, or any other even triggering the right to purchase a Supplemental 
Extended Reporting Period (SERP) during the life of this Contract, 
Engineering Firm agrees to purchase a SERP with a minimum reporting 
period not less than four (4) years.  If the policy contains an exclusion for 
dishonest or criminal acts, defense coverage for the same shall be provided. 
The policy shall be an occurrence form, not a claims made policy. Self-
Insured firms are not accepted. 
 
E. Additional Insured: 
An Additional Insured endorsement must be attached to the certificate of 
insurance under the General Liability Policy. Coverage shall apply as primary 
and non-contributory.  Defense costs are to be in addition to the limit of 
liability.  A waiver of subrogation is to be provided in favor of the District. 
Coverage shall extend to independent consultants and fellow employees.  
Contractual Liability is the be included.  Coverage is to include a cross 
liability or severability of interests provision as provided under the standard 
ISO form separation of insurers clause. 
 
General Liability and Business Automobile Insurance policies shall clearly 
state that coverage required by the Contract has been endorsed to include 
the St Johns Improvement District, a special district in the State of Florida, 
its officers, agents, and employees as Additional Insured.  The name for the 
Additional Insured endorsement issued by the insurer shall read: “St Johns 
Improvement District, its officers, agents, and employees.” Copies of 
the Additional Insured endorsements shall be attached to the Certificate of 
Insurance.  The policies shall be specifically endorsed to provide thirty (30) 
days written notice to the District prior to any adverse changes, cancellation, 
or non-renewal of coverage thereunder.  Formal written notice shall be sent 
to St Johns Improvement District, 905 122nd Ave SW, Vero Beach, FL 32968.  
In the event that the statutory liability of the District is amended during the 
term of this Contract to exceed stated limits, the Engineering Firm shall be 
required, upon thirty (30) days written notice by the District, to provide 
coverage at least equal to the amended statutory limits of liability. 
 
F. Engineer agrees to provide the insurance required, written by a carrier 
licensed to do business in the State of Florida. The insurance company 
selected shall be rated A- VII or better, per the Best's Key Rating Guide. 



 

 

 
G. Waiver of Subrogation: 
By entering into this Contract, the Engineering Firm agrees to a Waiver of 
Subrogation for each required policy.  When required by the insurer, or 
should a policy condition not permit an Insured to enter into a pre-loss 
contract to waive subrogation without an endorsement, then the Engineering 
Firm shall agree to notify the insurer and request the policy be endorsed 
with a Waiver of Transfer of Rights of Recovery Against Others, or its 
equivalent. 
 
H. The District shall be given 30 days written notification of their intent to 
cancel or modification of any stipulated insurance. Insurance coverages shall 
be written on an occurrence basis with a company licensed to do business in 
the State of Florida. 
The certified policies of insurance shall be submitted to the District ten (1O) 
days prior to the commencement of any work under the contract. A 
certificate of insurance will be provided to the District for review and 
approval. 
It is the responsibility of the Engineering Firm to ensure that current copies 
of any and all insurance policies under this Contract are submitted to the 
District prior to the expiration date of the prior certificates. 
 
I. Deductibles 
All deductible amounts shall be paid for and be the responsibility of the 
Engineering Firm for any and all claims under this Contract. 
 
J. Subcontracts/ Consultants Insurance 
It shall be the responsibility of the Engineering Firm to ensure that all 
independent consultants and/or subconsultants comply with the same 
insurance requirements referenced herein.  It shall be the responsibility of 
the Engineering Firm to obtain Certificates of Insurance from all independent 
consultants and subconsultants listing the District as an Additional Insured 
without the language “ when required by written Contract”.  If the 
Consultant maintains higher limits than the minimums listed, the District 
requires and shall be entitled to coverage for the higher limits maintained by 
the Engineering Firm/ Consultant/ Subconsultant. 
 
K. To the extent of the insurance benefits under the insurance policies 
required herein, described above, whether indemnity payments, defense 
costs, or otherwise, the Engineer shall indemnify and save the District 
harmless from the actions, payments, and judgments arising from personal 
injuries or act or omission of the Engineer, his agents, servants, or 
employees, in execution or guarding of the work, including any and all 
expenses, legal or otherwise, incurred by the District or its representatives 



 

 

in the defense of any claim or suit. 
 

VII 
 

HOLD HARMLESS CLAUSE / INDEMNIFICATION REQUIREMENT 
 
The Submittal shall provide for the Engineering firm holding harmless the 
District and representatives thereof from all suits, actions, or claims of any 
kind brought on account of any injuries or damages sustained by any person 
or property in consequence of any neglect in safeguarding contract work, or 
on employees, or from any claims or amounts arising or uncovered under 
any law, bylaw, ordinance, regulation, or decree. 
 
The District shall require the following or similar indemnification paragraphs 
to be made part of the contract(s) as entered into with the successful 
proposer(s). The District shall be held harmless against all claims for bodily 
injury, sickness, disease, death, or personal injury, or damage to property or 
loss of use resulting therefrom arising out of performance of the agreement 
or contract, unless such claims are a result of the District’s own negligence. 
 
The District shall also be held harmless against all claims for financial loss 
with respect to the provision of or failure to provide professional or other 
services resulting in professional, malpractice, or errors or omissions liability 
arising out of performance of the agreement or contract, unless such claims 
are a result of the District’s own negligence. 
 
  



 

 

VIII 
 

ENGINEER’S/FIRM’S CERTIFICATION 
 
The District requires, as a matter of policy, that any Engineer or firm 
receiving a contract or award resulting from the Request for Qualifications 
issued by the District, shall make certification as below. Receipt of such 
certification, under oath, shall be a prerequisite to the award of contract and 
payment thereof. 
 
I, (we) hereby certify that if the contract is awarded to me, our firm, 
partnership, or corporation, that no members of the elected governing body 
of the District, nor any professional management, administrative official or 
employee of the District, nor members of his or her immediate family, 
including spouse, parents, or children, nor any person representing or 
purporting to represent any member or members of the elected governing 
body or other official, has solicited, has received or has been promised, 
directly or indirectly, any financial benefit, including but not limited to a fee, 
commission, finder's fee, political contribution, goods or services in return 
for favorable review of any Submittal submitted in response to the Request 
for Qualifications or in return for execution of a contract for performance or 
provision of services for which Submittal s are herein sought. 
 
 
 
Handwritten Signature of authorized Principal(s): 
 
 
 

 
 
TITLE: _______________________________________ NAME OF 
FIRM/PARTNERSHIP/ CORPORATION: 
 

 
 
 

 
 
 

 
 
Date:  _____________________________________ 



 

IX 
 

SPECIAL CONTRACT TERMS AND CONDITIONS 
 

A. PROCEDURES 
 
1. The extent and character of the services to be performed by the 

Engineer or firm shall be subject to the general control and approval of 
the District Administrator. The Engineer or firm shall not comply 
with requests and/or orders issued by other than the District 
Administrator or his representative acting within their authority for the 
District. 

 
2. Support services, i.e., office area, secretarial staff, will be furnished by 

the District. 
 
B. PERIOD OF PERFORMANCE 
The contract shall be effective upon contract execution and within such time 
frames as may be set forth therein. Successful Contractor must be able to 
begin work immediately after execution of contract. 
 
C. TERMINATION 
Subject to the provisions below, the contract may be terminated by either 
party upon thirty (30) days advance written notice to the other party, but if 
any work or services hereunder are in progress and not complete the date of 
termination, then this contract may be extended upon written approval by 
the District until said work or services are completed and accepted. 
 
1. Termination of Convenience: In the event that this contract is 

terminated or cancelled upon request, and for the convenience of the 
District, without the required thirty (30) days advance written notice, 
then the District shall negotiate reasonable termination costs, if 
applicable. 

 
2. Termination for Cause: Termination by the District for cause, default or 

negligence on the part of the Engineer or firm shall be excluded from 
the foregoing provision. Termination costs, if any, shall not apply. The 
thirty (30) days advance notice requirement is waived in the event of 
Termination for Cause. 

 
D. INCONSISTENCIES IN CONDITIONS 
In the event there are inconsistencies between the General Contract Terms 
and Conditions and the Special Contract Terms and Conditions, and other 
schedules contained herein, the latter two shall take precedence. 



 

E. INVOICING AND PAYMENT 
Except as may otherwise be provided by the contract to be executed by the 
District and the firm to which the contract for this work is awarded, the 
following invoicing and payment conditions shall apply: 
 
1. Contractor shall submit invoices (two originals), for each payment 

requested; such invoices to include a detailed breakdown of all 
charges. 

 
2. Invoices shall include actual hours of performance by the Engineer's 

employee working on this project and shall include progress reports. 
 
3. All such invoices will be paid promptly by the District, unless any items 

thereon are questioned, in which event payment will be withheld 
pending verification of the amount claimed and the validity of the 
claim. The Engineer shall provide complete cooperation during any 
such investigation. 

 
X 

 
INSTRUCTIONS FOR SUBMITTING THE QUALIFICATIONS SUBMITTAL 

 
A. ADDENDUM AND SUPPLEMENT TO REQUEST 
If it becomes necessary to revise any part of this request, or if additional 
data is necessary to enable the exact interpretation of provisions of this 
request, revisions will be provided to all Engineers or firms who received or 
who requested this Request for Qualifications. 
 
B. QUESTIONS AND INQUIRIES 
Questions and inquiries, both verbal and written, will be accepted from any 
and all Engineers and firms provided, however, that all questions are 
received at least five (5) working days in advance of the Submittal 
acceptance date. 
 
C. PREPARATION AND SUBMITTAL OF THE QUALIFICATIONS SUBMITTAL 
 
1. Each Submittal shall be signed in ink by the individual Engineer or 

authorized principals of the firm. 
 
2. All attachments to the Request for Qualifications requiring execution by 

the Engineer or firm are to be returned with the Submittal. 
 
3. The Submittals are to be returned in a sealed container. The face of 

the container shall indicate the title of the Submittal: i.e., "Engineering 



 

Services Request for Qualifications.” 
 
4. The Submittals shall be received by the District Administrator, or his 

representative, no later than 3:00 p.m. on the date set forth herein 
and in the Notice Submittal. Engineers or firms mailing their Submittal 
should allow for normal mail time to ensure receipt of their Submittal 
prior to the time and date fixed for the acceptance of the Submittal. A 
submittal received after the time and date above shall NOT be 
accepted. 

 
D. WITHDRAWAL OF A QUALIFICATIONS SUBMITTAL 
 
1. All Submittals submitted shall be valid for a minimum period of ninety 

(90) calendar days following the date established for acceptance. 
 

2. A Submittal may be withdrawn upon written request from the Engineer 
at the address shown in the solicitation prior to the time of 
acceptance. 

 
3. Negligence on the part of the Engineer in preparing the Submittal 

confers no right of withdrawal after the time fixed for the acceptance 
of the Submittal. 

 
E. MISCELLANEOUS REQUIREMENTS 
 
1. The District will not be responsible for any expenses incurred by an 

Engineer or firm in preparing and submitting a Submittal. All 
Submittals shall provide a concise delineation of the Engineer's or 
firm's capabilities to satisfy the requirements of this request. Emphasis 
should be on completeness and clarity of content. 

 
2. Engineers or firms who submit a Submittal in response to this Request 

for Qualifications may be required to make an oral presentation of 
their Submittal. The District Administrator and/or his representative 
will schedule the time and location for this presentation. 

 
3. The contents of the Submittal submitted by the successful Engineer 

firm and this Request for Qualifications will become a part of any 
contract award as a result of these specifications. The successful 
Engineer or firm will be expected to sign a contract with the District. 

 
4. The District reserves the right to reject any and all Submittals received 

by reason of this request, or to negotiate separately in the manner 
necessary to serve the best interests of the District. Engineers or firms 



 

whose Submittals are not accepted will be notified in writing. 
 
5. The Engineer or firm is prohibited from assigning, transferring, 

conveying, subletting, or otherwise disposing of this agreement or its 
rights, title or interest therein or its power to execute such agreement 
to another person, company, or corporation without the previous 
consent and approval in writing by the District. 

 
XI 

 
FORM OF THE QUALIFICATIONS SUBMITTAL; SUBMITTAL CONTENT 

 
A. Interested Engineers or firms are cautioned to provide in their 
Submittal as much detail as possible pertaining to their capabilities, 
experience and approach to the services out lined in this Request for 
Qualifications. 
 
B. At a minimum, each Submittal must address each of the following: 
 
1. A description of how you propose to accomplish the required services 

outlined under Scope of Services. 
 
2. A statement of the experience and professional capability for the 

individual(s) who could be assigned to accomplish these services (i.e., 
resumes of personnel to be assigned). 

 
3. Engineers must list names, addresses and telephone numbers of 

recent clients for whom similar services have been performed. 
 
C. For each of the three (3) numbered items in XI.B above, respondents 
to this RFQ must present information or documentation in separately 
numbered / tabulated sections. Therefore, responses must include, at a 
minimum (in addition to the requirements set forth in Section III.A- 
Selection Criteria), three (3) numbered/tabulated sections corresponding to 
the numbered requirements above. 
 

XII 
 

PREPARATION AND SUBMISSION OF REPORTS 
 
Engineers or firms shall provide all status reports to the Administrator or his 
designated representative. Written and verbal progress reports shall be 
submitted as required by the Administrator or his designated representative. 
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