
CONSTRUCTION COST ESTIMATES (ECS-4B-M-12) 232 SQM (2,497 SQFT)
LOW COST

1 SUBSTRUCTURE (PROVISIONAL) & GROUND FLOOR SLAB 1,948,800    
2 SUPERSTRUCTURE 835,200       
3 SUPERSTRUCTURE WALLING 371,200       
4  ROOF STRUCTURE, COVER & RAINWATER DISPOSAL 835,200       
5 WINDOWS 371,200       
6 DOORS 556,800       
7 INTERNAL FINISHES 1,206,400    
8 EXTERNAL FINISHES 371,200       
9 KITCHEN, WARDROBE, & SHELVING FIXTURES (JOINERY) 556,800       

10 SANITARY APPLIANCES 928,000       
11 PRIME COSTS & PROVISIONAL WORKS 1,299,200    
12 CONTINGENCY
13 COST OF FINANCE
14 SITE SUPERVISION COSTS

TOTALS 9,280,000    

CONSTRUCTION COST ESTIMATES (ECS-4B-M-12) 232 SQM (2,497 SQFT)
MEDIUM COST

1 SUBSTRUCTURE (PROVISIONAL) & GROUND FLOOR SLAB 2,192,400    
2 SUPERSTRUCTURE 939,600       
3 SUPERSTRUCTURE WALLING 417,600       
4  ROOF STRUCTURE, COVER & RAINWATER DISPOSAL 939,600       
5 WINDOWS 417,600       
6 DOORS 626,400       
7 INTERNAL FINISHES 1,357,200    
8 EXTERNAL FINISHES 417,600       
9 KITCHEN, WARDROBE, & SHELVING FIXTURES (JOINERY) 626,400       

10 SANITARY APPLIANCES 1,044,000    
11 PRIME COSTS & PROVISIONAL WORKS 1,461,600    
12 CONTINGENCY
13 COST OF FINANCE
14 SITE SUPERVISION COSTS

TOTALS 10,440,000  

CONSTRUCTION COST ESTIMATES (ECS-4B-M-12) 232 SQM (2,497 SQFT)
HIGH COST

1 SUBSTRUCTURE (PROVISIONAL) & GROUND FLOOR SLAB 2,679,600    
2 SUPERSTRUCTURE 1,148,400    
3 SUPERSTRUCTURE WALLING 510,400       
4  ROOF STRUCTURE, COVER & RAINWATER DISPOSAL 1,148,400    
5 WINDOWS 510,400       
6 DOORS 765,600       
7 INTERNAL FINISHES 1,658,800    
8 EXTERNAL FINISHES 510,400       
9 KITCHEN, WARDROBE, & SHELVING FIXTURES (JOINERY) 765,600       

10 SANITARY APPLIANCES 1,276,000    
11 PRIME COSTS & PROVISIONAL WORKS 1,786,400    
12 CONTINGENCY
13 COST OF FINANCE
14 SITE SUPERVISION COSTS

TOTALS 12,760,000  


